



Staff Report

File #: 15-838, **Version:** 1

Agenda Date: 12/15/2015

Subject:

Award of bid to TLC Diversified, Inc. for the headworks piping modification project at the W.E. Dunn Water Reclamation Facility.

Recommended Action:

Award bid to TLC Diversified, Inc. (TLC Diversified) for the headworks piping modification project at the W.E. Dunn Water Reclamation Facility.

Bid No. 145-0503-CP(DF); PID No. 002207A/2158; in the amount of \$2,897,777.00 on the basis of being the lowest responsive, responsible bid received meeting specifications; all work is expected to be completed within 240 consecutive calendar days. Chairman to sign and Clerk of the Court to attest.

Strategic Plan:

Foster Continual Economic Growth and Vitality

4.4 Invest in infrastructure to meet current and future needs

Summary:

Staff has reviewed the bids and recommends award to TLC Diversified in the amount of \$2,897,777.00.

The purpose of this project is to repair critical piping within the plant. Proposed improvements include rehabilitation of several existing plant mains and headworks piping, new valves and fittings and the installation of an emergency by-pass pipe around the headworks.

Background Information:

While performing recent maintenance near the plant headworks effluent flow meters, staff observed a significant amount of deterioration in the crowns of two (2) large mains. Probable cause was release of hydrogen sulfide gas, which can cause corrosion within the pipe. Staff conducted a non-destructive evaluation of several plant mains and determined that rehabilitation of the existing pipelines was a feasible alternative to full replacement. Performing this rehabilitation will prevent future pipe failures and/or spills which could amount to 9,000,000 gallons of water per day.

Only one responsive and responsible bid was received and was within four percent (4%) of the engineering estimate. Four (4) prequalified contractors that requested plans and specifications were contacted to discuss why they did not submit a bid. All stated that they were responding to other advertised bids statewide during that timeframe and did not have resources to submit a bid on this project.

Awarding the project at this time will allow construction to occur during a time of year when the plant typically experiences annual low flow. That timing is important for this project due to necessary large

scale by-pass pumping.

Fiscal Impact:

Total expenditure not to exceed: \$2,897,777.00

Funding for this project is derived from the Utilities Department Sewer Enterprise fund.

Staff Member Responsible:

Kevin Becotte, Director, Engineering and Technical Support

Joe Lauro, Director, Purchasing

Partners:

N/A

Attachments:

Attachment 1 - Contract Review Transmittal Sheet

Attachment 2 - Agreement

Attachment 3 - Bid Tabulation Summary

Attachment 4 - Project Location Map



**PURCHASING DEPARTMENT
CONTRACT REVIEW TRANSMITTAL**

CATS
NO.:

47963

PROJECT: Headworks Piping Modification – W.E. Dunn WRF (PID No. 002207A/2158)

BID NUMBER: 145-0503-CP(DF)

TYPE: ☒ Purchase Contract ☐ Other: ☐ Construction-Less than \$100,000 ☐ One Time

In accordance with the policy guide for Contract Administration, the attached documents are submitted for review and comment.

Upon completion of review, complete Contract Review Transmittal and forward to next Review Authority listed. Please indicate suggested changes by revising, in RED, the appropriate section of the document reflecting the exact wording of the change.

RISK MANAGEMENT: Please enter required liability coverage on pages: 36 - 40 **PRODUCT ONLY** ☐

Estimated Expenditure: \$2,870,000.00 ✓

REVIEW SEQUENCE	REVIEW AUTHORITY	REVIEW DATE	REVIEW SIGNATURE	COMMENTS (Attach Separate page if necessary)	COMMENTS INCORPORATED
1.	<u>Purchasing Dept.</u> J. Lauro, Director C. Mancuso, Asst. Director D. Fechter, PAC	8/21	camp	see pg 41	
2.	<u>Requesting Dept.</u> Kevin Becotts, Director Tom Menke, PM Trina Shisler, Contracts	8/26 8/25 8/25	KB TMC T	Remove SPEC 01 25 00	

Using Dept please provide below information:

A. ☐ Yes, funding for this project is using grant funding. ☒ No, funding for this project is not using grant funding.
If grant funding is being used you must provide Purchasing with the exact clauses that need to be on attached document.

B. 8/25/15 Initial and Date Funding is available for this project.
Provide title of funding source: Sewer Enterprise Fund

C. Please check attached vendor list. Circle vendors you want bids mailed to. Add additional vendors with complete information (Name, Address, Phone and Email)

3.	<u>BCC Finance</u> Attn: Cassandra Williams	9/1/15	JS	TYP0. SEE PAGE 25	
4.	<u>Risk Management Director</u> Attn: Virginia E. Holscher (Check applicable box at right)	9/1/15	VEN	see ins requirements ATTACHED	<input checked="" type="checkbox"/> HIGH RISK
5.	<u>Legal</u> Attn: Miles Belknap	9/3/15	MB	Agree about SPEC 01 25 00	
6.	<u>Asst. County Administrator</u> Attn: Paul Sacco	9/4/15	(PSS)		

RETURN ALL DOCUMENTS TO PURCHASING

Make all inquiries to:	D.Fechter	at Extension 3154
In order to meet the following schedule, please return your requirements to Purchasing by: 9/8/2015		

TENTATIVE DATES	
Advertisement: 9/18/2015	Opening: 10/20/2015

THIS AGREEMENT, made and entered into by and between the Board of County Commissioners of Pinellas County, a political subdivision of the State of Florida, hereinafter designated the COUNTY, and

T.L.C. Diversified, Inc.

Authorized to do business in the State of Florida, with principal place of business located at:

**2719 17th St. E.
Palmetto, FL 34221**

herein after designated the CONTRACTOR,

WITNESSETH:

That for and in consideration of the
sum of

Two million eight hundred ninety seven thousand seven hundred seventy seven and 00/100

DOLLARS (\$ 2,897,777.00)

to be paid by the COUNTY to the CONTRACTOR as herein provided, and in further consideration of the mutual covenants and promises to be kept and performed by and between the parties hereto, it is agreed as follows:

1. THE CONTRACTOR AGREES:

- A. To furnish all services, labor, materials and equipment necessary for the complete performance, in a thorough and workmanlike manner, of the Work contemplated under **Bid Title: Headworks Piping Modifications – W.E. Dunn WRF (PID # 002207A/2158), Bid No: 145-0503-CP**, in Pinellas County, Florida, to comply with the applicable standards, and to perform all Work in strict accordance with the terms of the Contract Documents.
- B. To commence Work under this Agreement with an adequate force and equipment within fifteen (15) consecutive calendar days after receipt of written notice from the COUNTY to proceed hereunder, and to fully complete all necessary Work under the same within not more than **two hundred forty (240)** consecutive calendar days. It is understood and agreed that the date on which the consecutive calendar days will begin to be charged to the Project shall be the fifteenth (15th) calendar day from the date of receipt of the Notice to Proceed. Time of performance and completion of the Work of this Agreement is of the essence.
- C. That upon failure to complete all Work within the time provided for above, the Contractor shall pay to the County such sums as shall be determined in accordance with the Liquidated Damages provision of this Agreement, and the payment of such sum shall be secured as provided for therein.
- D. That the CONTRACTOR and each subcontractor shall furnish to the COUNTY, upon demand, a certified copy of the payroll covering Work under this Agreement, together with such other information as may be required by the COUNTY to ensure compliance with the law and the provisions of this Agreement.
- E. To procure all insurance as required by the Instructions to Bidders.
- F. To procure and maintain all permits and licenses which may be required by law in connection with the prosecution of the Work contemplated hereunder, except for those permits obtained by the County as expressly set forth in Appendix 1 of the Contract Documents. Notwithstanding the provisions above, the Contractor shall be responsible for non-compliance of all permit requirements, including all fines resulting from Contractor's non-compliance of said requirements.
- G. To permit any representative(s) of the County, at all reasonable times, to inspect the Work in progress or any of the materials used or to be used in connection therewith, whether such Work is located on or off the

Project site, and to furnish promptly, without additional charge, all reasonable facilities, labor and materials deemed necessary by the County's Design Professional/Engineer/Project Manager, for the conducting of such inspections and tests as it may require.

- H. Unless otherwise provided in the special provisions, special conditions and Specifications, to assume liability for all damage to Work under construction or completed, whether from fire, water, winds, vandalism, or other causes, until final completion and acceptance by the County and notwithstanding the fact that partial payments may have been made during construction.
- I. No subcontract or transfer of Agreement shall in any case release either the Contractor or its surety of any liability under the Agreement and bonds. The County reserves the right to reject any subcontractors or equipment.
- J. Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold harmless the County and its officers and employees from any and all liabilities, claims, damages, penalties, demands, judgments, actions, proceedings, losses or costs, including, but not limited to, reasonable attorneys' fees and paralegals' fees, or by, or on account of, any claim or amounts recovered under the "Workers' Compensation Law" or of any other laws, by-laws, ordinance, order or decree whether resulting from any claimed breach of this Agreement by the Contractor or from personal injury, property damage, direct or consequential damages, or economic loss, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in the performance of this Agreement. The duty to defend under this paragraph is independent and separate from the duty to indemnify, and the duty to defend exists regardless of any ultimate liability of the Contractor, the County and any indemnified party. The duty to defend arises immediately upon presentation of a claim by any party and written notice of such claim being provided to the Contractor. The Contractor's obligation to indemnify and defend under this Article will survive the expiration or earlier termination of this Agreement until it is determined by final judgment that an action against the County or an indemnified party for the matter indemnified hereunder is fully and finally barred by the applicable statute of limitations. The Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or other just claims against it or any subcontractor in connection with this Agreement; and its bonds will not be released by final acceptance and payment by the County unless all such claims are paid or released.
- K. By signing this Agreement, the contractor certifies under penalty of law that it understands the terms and conditions of, and will comply with, the Pinellas County National Pollutant Discharge Elimination System (NPDES) Permit No. FLS000005 that authorizes the storm water discharge associated with construction activities.
- L. Contractor shall submit invoices for payment due as provided herein with such documentation as required by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 *et. seq.* Florida Statutes, "The Local Government Prompt Payment Act." Invoices shall be submitted to the address below unless instructed otherwise on the purchase order, or if no purchase order, by the ordering department:

Finance Division Accounts Payable
Pinellas County Board of County Commissioners
P. O. Box 2438
Clearwater, FL 33757

Each invoice shall include, at a minimum, the Contractor's name, contact information and the standard purchase order number. In order to expedite payment, it is recommended the Contractor also include the information shown in Section A – General Conditions Payments/Invoices. The County may dispute any payments invoiced by Contractor in accordance with the County's Dispute Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with the County's Dispute Resolution Process.

2. THE COUNTY AGREES:

- A. To pay to the Contractor the Agreement Amount herein above specified, as follows:

If progress satisfactory to the County is being made by the Contractor the Contractor will receive partial payments on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments previously made. In each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, and thereafter 5% of the Agreement Amount earned shall be retained until satisfactory completion and final acceptance of the Project, and final compliance by the Contractor with all terms and conditions of the Contract Documents. Neither progress payment nor partial or entire use or occupancy of the Project by the County shall constitute an acceptance of Work not in accordance with the Contract Documents. The County, prior to making of any payment, may require the Contractor to furnish a certificate or other evidence showing the amount of Work done or completed at that time.

B. If the Contractor shall so request, to furnish, without charge, two (2) certified copies of any motions or resolutions authorizing the execution of this Agreement, or amendments thereto, or any changes in the Plans, Plans or Specifications pertaining to this Agreement.

C. If the Contractor shall so request, to furnish, without charge, two (2) certified copies of any motions or resolutions authorizing the execution of this Agreement, or amendments thereto, or any changes in the Plans or Specifications pertaining to this Agreement.

3. IT IS MUTUALLY AGREED:

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding upon the County until it has been approved, and until the same shall be properly approved by the Board.

B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans and Specifications are concerned, and that no payments shall be made by the County under this Agreement except upon the certificate of the proper County designee.

C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida.

D. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the Contract Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or of its rights thereafter to enforce each and every such provision.

E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement between the parties affecting the Work contemplated, and that no other agreement or understanding of any nature concerning the same has been entered into or will be recognized, and that all negotiations, acts, Work performed, or payments made prior to execution hereof shall be deemed merged into, integrated and superseded by this Agreement.

F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall not affect the validity or enforceability of any section or part thereof.

4. The documents comprising this Agreement, which shall be known as the "Contract Documents", include the entirety of County's ITB pursuant to which this Agreement is awarded, including any addenda, and Contractor's submittal thereto. The following portions of the Contract Documents are listed for the purposes of determining priority:

ADDENDA (if applicable)

APPENDIX 4 SPECIAL NOTICES (if applicable)

SECTION B SPECIAL CONDITIONS

SECTION D SPECIFICATIONS

If there is a conflict between the terms of the Contract Documents, then the conflict shall be resolved according to the following order of priority: any terms required as a condition of grant funds shall have first priority; then the terms of this Agreement; then **the terms of the above listed documents shall be given preference in their above listed order; and then the terms of any remaining documents.**

5. This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs, successors and assigns of the Contractor.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the day and year as written.


PINELLAS COUNTY acting by and
through the Board of County
Commissioners

Chairman

Date


ATTEST:
Ken Burke,
Clerk of the Circuit Court

By: _____
Deputy Clerk


By:  _____
Name of Firm **TLC Diversified, Inc.**


Thurston Lamberson
Print Name

President
Title


ATTEST:  _____
Print Name

Joanne Lamberson/Secretary
Title


WITNESSES:  _____
Print Name **Tiffany Taylor**
2719 17th Street East, Palmetto, FL 34221
Business Address

 _____
Print Name **Linda Moore**
2719 17th Street East, Palmetto, FL 34221
Business Address

CGC041816 / CUC053963
Contractor's Registration or Certification
No. issued by the State of Florida
CORPORATE SEAL

APPROVED AS TO FORM
By:  _____
Office of the County Attorney

PINELLAS COUNTY GOVERNMENT, FLORIDA		
Cost Proposal Tabulation		
Bid No.: 145-0503-CP(DF)		
Bid Title : Headworks Piping Modifications - W.E. Dunn WRF		
Date & Time Due: October 20, 2015 at 3:00 PM		
Item No.	Vendor	Amount
1	TLC Diversified, Inc.	\$ 2,897,777.00



W.E. DUNN WATER RECLAMATION FACILITY LOCATION MAP