
Pinellas County

Staff Report

315 Court Street, 5th Floor
Assembly Room

Clearwater, Florida 33756

File #: 15-355, Version: 1 Agenda Date: 1/26/2016���

Subject:

Award of bid to Caladesi Construction Co., PCL Construction, Inc., TLC Diversified, Inc., and WPC
Industrial Contractors, LLC for job order contracting for wastewater treatment and water plant

maintenance, repair, minor construction and underground utilities.
Recommended Action
Approve the award of bid for job order contracting (JOC) for wastewater treatment and water plant
maintenance, repair, minor construction and underground utilities.

Bid No. 156-0013-CP(DF); in the amount of $5,000,000.00 each for a total of $20,000,000.00 on the
basis of being the lowest responsive, responsible bids received meeting specifications; all work is
expected to be completed within sixty (60) consecutive calendar months.  Chairman to sign and Clerk
of the Court to attest.
Strategic Plan:
Foster Continual Economic Growth and Vitality
4.4 Invest in infrastructure to meet current and future needs

Deliver First Class Services to the Public and Our Customers
5.3 Ensure effective and efficient delivery of county services and support

Summary:
This contract provides, as needed, JOC services for the installation and repair of utility piping
systems including industrial mechanical construction and for repair of water and wastewater
treatment and pumping facilities under the jurisdiction of the Utilities Department.

Staff has reviewed the bids and recommends award to the vendors listed above in the amount of
$20,000,000.00.

Background Information:
Since July 2007, JOC is a construction delivery system that has been utilized by the County for
building repair, maintenance and minor construction.  This contract will address wastewater
treatment plant, water plant, and underground utility repair, maintenance and minor construction
needs.  JOC provides the County with a construction delivery system utilizing multiple contractors in
a structured pricing program for minor construction (small to mid range projects that should not
exceed $1,000,000.00), repair and maintenance services.

JOC contractors bid an adjustment factor against a firm fixed price construction catalog, developed
specifically for the County by the Gordian Group, the resident JOC consultant.  When a project is
required, pricing is derived from the construction catalog and is multiplied by the adjustment factor
provided by each firm through the bidding process. JOC provides the County an expedited
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construction delivery method for small to medium projects by reducing construction administration
time.

Fiscal Impact:
Total expenditure not to exceed $20,000,000.00 with funding derived from Utilities Department
Water, Sewer and Solid Waste Enterprise funds.

Staff Member Responsible:
Kevin Becotte, Director, Engineering and Technical Support
Joe Lauro, Director, Purchasing

Partners:
N/A

Attachments:
Agreement for Caladesi
Agreement for PCL
Agreement for TLC
Agreement for WPC
Bid Tabulation Summary
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THIS AGREEMENT, made and entered into by and between the Board of County Commissioners of Pinellas County, a political 
subdivision of the State of Florida, hereinafter designated the COUNTY, and 

PCL Construction, Inc. 

Authorized to do business in the State of Florida, with principal place of business located at: 

3810 Northdale Boulevard, Suite 160 

Tampa, FL 33624 

herein after designated the CONTRACTOR, 

WITNESSETH: 
The Contractor shall perform all work and services described in the Contract Documents, The Contract is an indefinite-quantity 
Contract with Minimum Contract Term Value of Twenty Thousand Dollars ($20,000). The Maximum Contract Term Value that may 
be ordered is: Five Million and No/100 Dollars ($5,000,000.00).  

The Maximum Contract Total Value is: Five Million and No/100 Dollars ($5,000,000.00). 

The Contract Term is sixty (60) months or when Job Orders equal to the Maximum Contract Term Value have been issued, 
whichever occurs first. 

The COUNTY shall pay the CONTRACTOR the Job Order Amount for each Job Order issued in accordance with all terms and 
requirements contained in the Contract Documents, and for and in consideration of such sums, and in further consideration of the 
mutual covenants and promises to be kept and performed by and between the parties hereto, it is agreed as follows: 

1. THE CONTRACTOR AGREES:  

A. To furnish all services, labor, materials and equipment necessary for the complete performance, in a thorough and 
workmanlike manner, of the Work contemplated under Bid Title: Job Order Contracting (JOC) — WWTP & Water Plant 
Maintenance, Repair, Minor Construction & Underground Utilities, Bid No: 156-0013-CP(OF), in Pinellas County, Florida, 
to comply with the applicable standards, and to perform all Work in strict accordance with the terms of the Contract 
Documents. 

B. To commence work and services under this contract by the date listed on the written Notice to Proceed from the 
County to proceed hereunder and for each Job Order issued to fully complete the Detailed Scope of Work within the 
Job Order Completion Time for the Job Order Amount. Time of performance and completion of the work of this contract 
is of the essence, All Job Orders issued during a term of this Contract shall be valid and in effect notwithstanding that 
the Detailed Scope of Work may be performed, payments may be made, and the guarantee period may continue, after 
such term has expired. All terms and conditions of the Contract apply to each Job Order. 

C. That upon failure to complete all Work within the time provided for above, the Contractor shall pay to the County such sums 
as shall be determined in accordance with the Liquidated Damages provision of this Agreement, and the payment of such sum 
shall be secured as provided for therein. 

D. That the CONTRACTOR and each subcontractor shall furnish to the COUNTY, upon demand, a certified copy of the payroll 
covering Work under this Agreement, together with such other information as may be required by the COUNTY to ensure compliance 
with the law and the provisions of this Agreement. 

E. To procure all insurance as required by the Instructions to Bidders, 

F. To procure and maintain all permits and licenses which may be required by law in connection with the prosecution of the 
Work contemplated hereunder, except for those permits obtained by the County as expressly set forth in Appendix 1 of the 
Contract Documents. Notwithstanding the provisions above, the Contractor shall be responsible for non-compliance of all 
permit requirements, including all fines resulting from Contractor's non-compliance of said requirements. 

G. To permit any representative(s) of the County, at all reasonable times, to inspect the Work in progress or any of the 
materials used or to be used in connection therewith, whether such Work is located on or off a Project site, and to furnish 
promptly, without additional charge, all reasonable facilities, labor and materials deemed necessary by the County's Design 
Professional/Engineer/Project Manager, for the conducting of such inspections and tests as it may require. 



H. Unless otherwise provided in the special provisions, special conditions and Specifications, to assume liability for all damage 
to Work under construction or completed, whether from fire, water, winds, vandalism, or other causes, until final completion 
and acceptance by the County and notwithstanding the fact that partial payments may have been made during construction. 

I. No subcontract or transfer of Agreement shall in any case release either the Contractor or its surety of any liability under the 
Agreement and bonds. The County reserves the right to reject any subcontractors or equipment. 

J. Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold harmless the County and its 
officers and employees from any and all liabilities, claims, damages, penalties, demands, judgments, actions, 
proceedings, losses or costs, including, but not limited to, reasonable attorneys' fees and paralegals' fees, or by, or on 
account of, any claim or amounts recovered under the 'Workers' Compensation Law" or of any other laws, by-laws, 
ordinance, order or decree whether resulting from any claimed breach of this Agreement by the Contractor or from personal 
injury, property damage, direct or consequential damages, or economic loss, to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in the 
performance of this Agreement. The duty to defend under this paragraph is independent and separate from the duty to indemnify, 
and the duty to defend exists regardless of any ultimate liability of the Contractor, the County and any indemnified party. The 
duty to defend arises fmmediately upon presentation of a claim by any party and written notice of such claim being provided 
to the Contractor. The Contractor's obligation to indemnify and defend under this Article will survive the expiration or 
earlier termination of this Agreement until it is determined by final judgment that an action against the County or an 
indemnified party for the matter indemnified hereunder is fully and finally barred by the applicable statute of limitations. 
The Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or other just claims against 
it or any subcontractor in connection with this Agreement; and its bonds will not be released by final acceptance and payment 
by the County unless all such claims are paid or released. 

K. By signing this Agreement, the contractor certifies under penalty of law that it understands the terms and conditions of, 
and will comply with, the Pinellas County National Pollutant Discharge Elimination System (NPDES) Permit No. FLS000005 
that authorizes the storm water discharge associated with construction activities. 

L. Contractor shall submit invoices for payment due as provided herein with such documentation as 
required by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, Florida 
Statutes, "The Local Government Prompt Payment Act." Invoices shall be submitted to the address below unless instructed 
otherwise on the purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 

P. O. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Contractors name, contact information and the standard purchase order number. In 
order to expedite payment, it is recommended the Contractor also include the information shown in Section A — General Conditions 
Payments/Invoices. The County may dispute any payments invoiced by Contractor in accordance with the County's Dispute 
Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any 
such disputes shall be resolved in accordance with the County's Dispute Resolution Process. 

hi. 	Local, State, and Federal Compliance Requirements: The laws of the State of Florida apply to any purchase made under this 
Invitation to Bid, Bidders shall comply with all local, state, and federal directives, orders and laws as applicable to this bid and 
subsequent contract(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 of the Rehabilitation Act of 
1973, Equal Employment Opportunity (EEO), Minority Business Enterprise (MBE), and OSHA as applicable to this contract. 

2. THE COUNTY AGREES: 

A. 	To pay to the Contractor the Job Order Amount for each Job Order completed, as follows: The Job Order Amount shall be 
calculated using the applicable quantities, Unit Prices published in the Construction Task Catalog°  and the following Adjustment 
Factors: 

Normal Working Hours 7:00 am to 7:00 pm Monday to Friday: 

Normal Working Hours Construction 

1.3046 

Other Than Normal Working Hours 7:01 pm to 6:59 am Monday to Friday, Saturday, Sunday and Holidays: 

Other Than Normal Working Hours 
Construction 

1.4516 



Non Pre Priced Work Task Adjustment Factor: 

Non Pre-Priced Work Tasks 

1.2500 

B. To pay to the Contractor the Agreement Amount herein above specified, as follows: For each Job Order eligible for partial 
payments, if progress satisfactory to the County is being made by the Contractor the Contractor will receive partial 
payments on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments 
previously made. In each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, 
and thereafter 5% of the Agreement Amount earned shall be retained until satisfactory completion and final 
acceptance of the Project, and final compliance by the Contractor with all terms and conditions of the Contract 
Documents. Neither progress payment nor partial or entire use or occupancy of the Project by the County shall constitute an 
acceptance of Work not in accordance with the Contract Documents. The County, prior to making of any payment, may 
require the Contractor to furnish a certificate or other evidence showing the amount of Work done or completed at that time. 

C. If the Contractor shall so request, to furnish, without charge, two (2) certified copies of any motions or resolutions authorizing 
the execution of this Agreement, or amendments thereto, or any changes in the Contract Documents pertaining to this 
Agreement. 

3. IT IS MUTUALLY AGREED: 

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding upon the 
County until it has been approved the same, and until the same shall be properly approved by the Board. 

B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans and 
Specifications are concerned, and that no payments shall be made by the County under this Agreement except upon the 
certificate of the proper County designee. 

C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida. 

D. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the Contract 
Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or of its rights thereafter 
to enforce each and every such provision. 

E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement between the 
parties affecting the Work contemplated, and that no other agreement or understanding of any nature concerning the same 
has been entered into or will be recognized, and that all negotiations, acts, Work performed, or payments made prior to 
execution hereof shall be deemed merged into, integrated and superseded by this Agreement. 

F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall not affect 
the validity or enforceability of any section or part thereof. 

G. The Detailed Scope(s) of Work, and not the Job Order Proposal(s), shall govern the Contractor's obligations. The Job Order 
Amount shall be deemed a lump sum price to complete the Detailed Scope of Work under the Job Order 

4. The following named Documents, which shall be referred to as the "Contract Documents," are by reference hereby 
incorporated into this Agreement: 

ADDENDA (if applicable) 

SECTION B SPECIAL CONDITIONS 

SECTION H AGREEMENT 

VOLUME I — INVITATION TO BID 

VOLUME II - CONSTRUCTION TASK CATALOG 

SECTION D.VOLUME Ill — TECHNICAL AND MATERIAL 
SPECIFICATIONS 

SECTION D VOLUME IV - SUPPLEMENTAL 
SPECIFICATIONS 

If there is a conflict between the terms of this Agreement and the above referenced documents, then the conflict shall be 
resolved as follows: the terms of this Agreement shall prevail over the other documents, and the terms of the remaining documents 
shall be given preference in their above listed order. 



* Ilordp412.66 $16vEte, 
Title 

ATTEST: 

Shawn W. Britton 
Socretary Trgasurer 

Title 

Name 

5, This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs, successors 
and assigns of the Contractor. 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the day and year as written. 

PINELLAS COUNTY acting by and 

through the Board of County Commissioners 

 

PCL CONSTRUCTION, [NC. 

 

 

By: 

Chairman 

 

  

ctirlA0 ticcuirr 

   

Date 	 Print Name 

ATTEST: 

Ken Burke, 

Clerk of the Circuit Court 

By: 

Deputy Clerk 

Approved as to Form 

Print Name 

By: 	  SSO PORTHNIE Cap, IQ/7 /6611-4401,FL 33(629 
Office of the County Attorney 	 Business Address 

Print Name 

Business Address 

CCIC. /51908 
Contractor's Registration or Certification No. issued 

by the State of Florida 

***CORPORATE SEAL' 
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—L.ILLTD-66'ell, Director 

hese resolutions are effective on May 11, 2015. 

Ventoza, Direetor 



Minutes of a Meeting of 
the Board of Directors of 

PCL CONSTRUCTION, INC 

A meeting of the Board of Directors of PCL Construction, Inc., a Colorado corporation, on the 1111' 
of May 2015 by telephone conference. 

The undersigned, constituting all of the Directors of PCL Construction, Inc., a Colorado 
corporation, adopt the following resolution pursuant to the authority of Colorado General 
Corporation Law: 

Resolution: That the following persons be appointed officers and authorized signing 
authorities of the corporation. Such authority shall extend to the opening and closing of corporate 
bank accounts when two such signatures are present. The appointments shall be for the ensuing year 
or until their successors are designated: 

President 	 T. R. O'Donnell 
Director, Civil Infrastructure 	 M. C. Chiasson 
District Manager 	 M. A. McKinney 
Secretary/Treasurer 	 S. W. Britton 
Authorized Signer 	 J. Newman 
Authorized Signer 	 R. Hewitt 

Resolution: That the following persons shall be appointed Authorized Banking Agents 
for the purposes of administering the controlled disbursement banking functions with Wells Fargo 
and UMB Bank, which the Company participates in, where two signatures are required for 
opening and closing bank accounts, account service changes, account disbursements, and other 
activities as more particularly described in the bank service agreements: 

M. J. Kehoe 
D. T. Morgan 
T. E. Kijanka 
J. S. Norton 
K. L. Churchley 

Resolution: That the financial statements of the corporation for the fiscal year ended 
October 31, 2014 and Management Letter, were reviewed and approved. 

Resolution: S. P. Yancey is hereby appointed Chairman of the Board. 

Resolution: The memo drafted by Steve Richards, General Counsel, titled Legal 
Obligations & Protections of Directors and Officers, was reviewed and accepted. The corporation 
will distribute this memo to all  officers of the corporation_ 

[Signature page immediately follows] 



THIS AGREEMENT, made and entered into by and between the Board of County Commissioners of Pinellas County, a political 
subdivision of the State of Florida, hereinafter designated the COUNTY, and 

TLC Diversified, Inc. 

Authorized to do business in the State of Florida, with principal place of business located at: 

2719 17th  Street East 

Palmetto, FL 34221 

herein after designated the CONTRACTOR, 

WITNESSETH: 
The Contractor shall perform all work and services described in the Contract Documents. The Contract is an indefinite-quantity 
Contract with Minimum Contract Term Value of Twenty Thousand Dollars ($20,000). The Maximum Contract Term Value that may 
be ordered is: Five Million and No/100 Dollars ($5,000,000.00).  

The Maximum Contract Total Value is: Five Million and No/100 Dollars ($5,000,000.00). 

The Contract Term is sixty (60) months or when Job Orders equal to the Maximum Contract Term Value have been issued, 
whichever occurs first. 

The COUNTY shall pay the CONTRACTOR the Job Order Amount for each Job Order issued in accordance with all terms and 
requirements contained in the Contract Documents, and for and in consideration of such sums, and in further consideration of the 
mutual covenants and promises to be kept and performed by and between the parties hereto, it is agreed as follows: 

1. THE CONTRACTOR AGREES:  

A. To furnish all services, labor, materials and equipment necessary for the complete performance, in a thorough and 
workmanlike manner, of the Work contemplated under Bid Title: Job Order Contracting (JOC) — WWTP & Water Plant 
Maintenance, Repair, Minor Construction & Underground Utilities, Bid No: 156-0013-CP(DF), in Pinellas County, Florida, 
to comply with the applicable standards, and to perform all Work in strict accordance with the terms of the Contract 
Documents. 

B. To commence work and services under this contract by the date listed on the written Notice to Proceed from the 
County to proceed hereunder and for each Job Order issued to fully complete the Detailed Scope of Work within the 
Job Order Completion Time for the Job Order Amount. Time of performance and completion of the work of this contract 
is of the essence. All Job Orders issued during a term of this Contract shall be valid and in effect notwithstanding that 
the Detailed Scope of Work may be performed, payments may be made, and the guarantee period may continue, after 
such term has expired. All terms and conditions of the Contract apply to each Job Order. 

C. That upon failure to complete all Work within the time provided for above, the Contractor shall pay to the County such sums 
as shall be determined in accordance with the Liquidated Damages provision of this Agreement, and the payment of such sum 
shall be secured as provided for therein. 

D. That the CONTRACTOR and each subcontractor shall furnish to the COUNTY, upon demand, a certified copy of the payroll 
covering Work under this Agreement, together with such other information as may be required by the COUNTY to ensure compliance 
with the law and the provisions of this Agreement. 

E. To procure all insurance as required by the Instructions to Bidders. 

F. To procure and maintain all permits and licenses which may be required by law in connection with the prosecution of the 
Work contemplated hereunder, except for those permits obtained by the County as expressly set forth in Appendix 1 of the 
Contract Documents. Notwithstanding the provisions above, the Contractor shall be responsible for non-compliance of all 
permit requirements, including all fines resulting from Contractor's non-compliance of said requirements. 

G. To permit any representative(s) of the County, at all reasonable times, to inspect the Work in progress or any of the 
materials used or to be used in connection therewith, whether such Work is located on or off a Project site, and to furnish 
promptly, without additional charge, all reasonable facilities, labor and materials deemed necessary by the County's Design 
Professional/Engineer/Project Manager, for the conducting of such inspections and tests as it may require. 



H. Unless otherwise provided in the special provisions, special conditions and Specifications, to assume liability for all damage 
to Work under construction or completed, whether from fire, water, winds, vandalism, or other causes, until final completion 
and acceptance by the County and notwithstanding the fact that partial payments may have been made during construction. 

I. No subcontract or transfer of Agreement shall in any case release either the Contractor or its surety of any liability under the 
Agreement and bonds. The County reserves the right to reject any subcontractors or equipment. 

J. Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold harmless the County and its 
officers and employees from any and all liabilities, claims, damages, penalties, demands, judgments, actions, 
proceedings, losses or costs, including, but not limited to, reasonable attorneys' fees and paralegals' fees, or by, or on 
account of, any claim or amounts recovered under the 'Workers' Compensation Law" or of any other laws, by-laws, 
ordinance, order or decree whether resulting from any claimed breach of this Agreement by the Contractor or from personal 
injury, property damage, direct or consequential damages, or economic loss, to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in the 
performance of this Agreement. The duty to defend under this paragraph is independent and separate from the duty to indemnify, 
and the duty to defend exists regardless of any ultimate liability of the Contractor, the County and any indemnified party. The 
duty to defend arises immediately upon presentation of a claim by any party and written notice of such claim being provided 
to the Contractor. The Contractor's obligation to indemnify and defend under this Article will survive the expiration or 
earlier termination of this Agreement until it is determined by final judgment that an action against the County or an 
indemnified party for the matter indemnified hereunder is fully and finally barred by the applicable statute of limitations. 
The Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or other just claims against 
it or any subcontractor in connection with this Agreement; and its bonds will not be released by final acceptance and payment 
by the County unless all such claims are paid or released. 

K. By signing this Agreement, the contractor certifies under penalty of law that it understands the terms and conditions of, 
and will comply with, the Pinellas County National Pollutant Discharge Elimination System (NPDES) Permit No. FLS000005 
that authorizes the storm water discharge associated with construction activities. 

L. Contractor shall submit invoices for payment due as provided herein with such documentation as 
required by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, Florida 
Statutes, "The Local Government Prompt Payment Act." Invoices shall be submitted to the address below unless instructed 
otherwise on the purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 

P. 0. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Contractor's name, contact information and the standard purchase order number. In 
order to expedite payment, it is recommended the Contractor also include the information shown in Section A — General Conditions 
Payments/Invoices. The County may dispute any payments invoiced by Contractor in accordance with the County's Dispute 
Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any 
such disputes shall be resolved in accordance with the County's Dispute Resolution Process. 

M. Local, State, and Federal Compliance Requirements: The laws of the State of Florida apply to any purchase made under this 
Invitation to Bid. Bidders shall comply with all local, state, and federal directives, orders and laws as applicable to this bid and 
subsequent contract(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 of the Rehabilitation Act of 
1973, Equal Employment Opportunity (EEO), Minority Business Enterprise (MBE), and OSHA as applicable to this contract. 

2. THE COUNTY AGREES: 

A. 	To pay to the Contractor the Job Order Amount for each Job Order completed, as follows: The Job Order Amount shall be 
calculated using the applicable quantities, Unit Prices published in the Construction Task Catalog®  and the following Adjustment 
Factors: 

Normal Working Hours 7:00 am to 7:00 pm Monday to Friday: 

Normal Working Hours Construction 

1.2430 

Other Than Normal Working Hours 7:01 pm to 6:59 am Monday to Friday, Saturday, Sunday and Holidays: 

Other Than Normal Working Hours 
Construction 

1.2430 



Non Pre Priced Work Task Adjustment Factor: 

Non Pre-Priced Work Tasks 

1.2119 

B. To pay to the Contractor the Agreement Amount herein above specified, as follows: For each Job Order eligible for partial 
payments, if progress satisfactory to the County is being made by the Contractor the Contractor will receive partial 
payments on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments 
previously made. In each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, 
and thereafter 5% of the Agreement Amount earned shall be retained until satisfactory completion and final 
acceptance of the Project, and final compliance by the Contractor with all terms and conditions of the Contract 
Documents. Neither progress payment nor partial or entire use or occupancy of the Project by the County shall constitute an 
acceptance of Work not in accordance with the Contract Documents. The County, prior to making of any payment, may 
require the Contractor to furnish a certificate or other evidence showing the amount of Work done or completed at that time. 

C. If the Contractor shall so request, to furnish, without charge, two (2) certified copies of any motions or resolutions authorizing 
the execution of this Agreement, or amendments thereto, or any changes in the Contract Documents pertaining to this 
Agreement. 

3. IT IS MUTUALLY AGREED: 

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding upon the 
County until it has been approved the same, and until the same shall be properly approved by the Board. 

B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans and 
Specifications are concerned, and that no payments shall be made by the County under this Agreement except upon the 
certificate of the proper County designee. 

C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida. 

D. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the Contract 
Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or of its rights thereafter 
to enforce each and every such provision. 

E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement between the 
parties affecting the Work contemplated, and that no other agreement or understanding of any nature concerning the same 
has been entered into or will be recognized, and that all negotiations, acts, Work performed, or payments made prior to 
execution hereof shall be deemed merged into, integrated and superseded by this Agreement. 

F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall not affect 
the validity or enforceability of any section or part thereof. 

G. The Detailed Scope(s) of Work, and not the Job Order Proposal(s), shall govern the Contractor's obligations. The Job Order 
Amount shall be deemed a lump sum price to complete the Detailed Scope of Work under the Job Order 

4. The following named Documents, which shall be referred to as the "Contract Documents," are by reference hereby 
incorporated into this Agreement: 

ADDENDA (if applicable) 

SECTION B SPECIAL CONDITIONS 

SECTION H AGREEMENT 

VOLUME I — INVITATION TO BID 

VOLUME II - CONSTRUCTION TASK CATALOG 
SECTION D,VOLUME III — TECHNICAL AND MATERIAL 
SPECIFICATIONS 

SECTION D VOLUME IV - SUPPLEMENTAL 
SPECIFICATIONS 

If there is a conflict between the terms of this Agreement and the above referenced documents, then the conflict shall be 
resolved as follows: the terms of this Agreement shall prevail over the other documents, and the terms of the remaining documents 
shall be given preference in their above listed order. 



TLC DIVERSIFIED, INC. 
Name of Firm 

B 

(Pres'dent 
Title ATTEST: 

Ken Burke, 
Clerk of the Circuit Court 

By: 

ATT 

Print Name 

Deputy Clerk 	 Joanne R-Lmberson, Sr. V.P./Sec./Tres. 

Tiffany Taylor 

5. 	This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs, successors 
and assigns of the Contractor. 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the day and year as written. 

PINELLAS COUNTY acting by and 

through the Board of County Commissioners 

Chairman 

Thurston Lamberson 
Date 	 Print Name 

Title 

Business Address 2719 17th Street East, Palmetto, FL 

Print Name 

Deanna Justus 
Business Address 2719 17th Street East, Palmetto, FL. 

MC:N.181R  
Contractor's Registration or Certification No. issued 
by the State of Florida 
***CORPORATE SEAL*** 

Approved as to Form 

By: 

Office of the County Attorney 
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THIS AGREEMENT, made and entered into by and between the Board of County Commissioners of Pinellas County, a political 
subdivision of the SIBle of Florida, hereinafter designated the COUNTY, and 

WPC Industrial Contractors, LLC 

Authorized to do business in the State of Florida, with principal place of business located at: 

11651 Phillips Highway 

Jacksonville, FL 32256 

herein after designated the CONTRACTOR, 

WITNESSETH: 
The Contractor shall perform all work and services described in the Contract Documents. The Contract is an indefinitlHluantity 
Contract with Minimum Contract Term Value of Twenty Thousand Dollars ($20,000). The Maximum Contract Term Value that may 
be ordered is: Flye Million and No/l00 Dollars ($5,000,000.00), 

The Maximum Contract Total Value is: Five Million and No/l00 Dollars ($5,000,000.00), 

The Contract Term is sixty (60) months or when Job Orders equal to the Maximum Contract Term Value have been issued, 
whichever occurs first. 

The COUNTY shall pay the CONTRACTOR the Job Order Amount for each Job Order issued in accordance with all terms and 
requirements contained in the Contract Documents, and for and in consideration of such sums, and in further consideration of the 
mutual covenants and promises to be kept and performed by and between the parties hereto, it is agreed as fol lows: 

1. THE CONTRACTOR AGREES: 

A. To furn ish all services, labor, materials and equipment necessary for the complete performance, in a thorough and 
wot1<manlike manner, of the Work contemplated under Bid TiUe: Job Order Contrac1lng (JOC) - WWTP & Water Plant 
Maintenance, Repair, Minor Construction & Underground Utilities, Bid No: 156-0013-CP(DF), in Pinellas County, Florida, 
to comply with the applicable standards, and to perform all Work in strict accordance with the terms of the Contract 
Documents. 

B. To commence work and services under this contract by the date listed on the written Notice to Proceed from the 
County to proceed hereunder and for each Jab Order issued to fully complete the Detailed Scope of Work within the 
Jab Order Completion Time for the Jab Order Amount. Time of performance and completion of the work of th is contract 
is of the essence. Al l Jab Orders issued during a term of this Contract shall be valid and in effect notWithstanding that 
the Detailed Scope of Work may be performed, payments may be made, and the guarantee period may continue, after 
such term has expired . All terms and condit ions of the Contract apply to each Jab Order. 

C. That upon failure to complete all Work within the time provided for above, the Contractor shall pay to the County such sums 
as shall be determined in accordance with the Liquidated Damages provision of this Agreement, and the payment of such sum 
shall be secured as provided for therein. 

D. That the CONTRACTOR and each subcontractor shall furnish to the COUNTY, upon demand, a certified copy of the payroll 
covering Work under this Agreement, together with such ather information as may be required by the COUNTY to ensure compliance 
with the law and the provisions of this Agreement. 

E. To procure all insurance as required by the Instructions to Bidders. 

F. To procure and maintain all permits and licenses which may be required by law in connection with the prosecution of the 
Work contemplated hereunder, except for those permits obtained by the County as expressly set forth in Appendix 1 of the 
Contract Documents. NotwithslBnding the provisions above, the Contractor shall be responsible for nan-compliance of all 
permit requirements. including all fines resulting from Contractor's non-compliance of said requirements. 

G. To permit any representative(s) of the County, at all reasonable times, to inspect the Work in progress or any of the 
materials used or to be used In connection therewith, whether such Work Is located an or off a Project site, and to furnish 
promptly, without additional charge, all reasonable facilities, labor and materials deemed necessary by the County's Design 
Professional/Engineer/Project Manager, for the conducting of such inspections and tests as it may require. 



H. Unless otherwise provided in the special provisions, special conditions and Specifications, to assume liability for all damage 
to Work under construction or completed , whether from fire, water, winds, vandalism, or other causes, until final completion 
and acceptance by the County and notwithstanding the fact that partial payments may have been made during construction. 

I. No subcontract or transfer of Agreement shall in any case release e~her the Contractor or its surety of any liability under the 
Agreement and bonds. The County reserves the right to reject any subcontractors or equipment. 

J. Unless specifically prohib~ed by Florida law, the Contractor shall defend, indemnify and hold hannless the County and its 
officers and employees from any and all liabilities, claims, damages, pena lties, demands, judgments, actions, 
proceedings, losses or costs, including, but not limited to, reasonable attorneys' fees and paralegals' fees, or by, or on 
account of, any claim or amounts recovered under the 'Workers' Compensation Law" or of any other laws, by-laws, 
ordinance, order or decree whether resulting from any claimed breach of this Agreement by the Contractor or from personal 
injury, property damage, direct or consequential damages, or economic loss, to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in the 
performance of this Agreement. The duty to defend under this paragraph is independent and separate from the duty to indemnify, 
and the duty to defend exists regardless of any ultimate liability of the Contractor, the County and any indemnified party. The 
duty to defend arises immediately upon presentation of a claim by any party and written notice of such claim being provided 
to the Contractor. The Contractor's obligation to Indemnify and defend under this Article will survive the expiration or 
earlier termination of this Agreement until It Is determined by final judgment that an action against the County or an 
indemnified party for the matter indemnified hereunder is fully and f inally barred by the applicable statute of limitations. 
The Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or other just claims against 
it or any subcontractor in connection with this Agreement; and its bonds will not be released by flnal acceptance and payment 
by the County unless all such claims are paid or released. 

K. By signing this Agreement, the contractor certifies under penalty of law that it understands the terms and conditions of, 
and will comply with, the Pinellas County National Pollutant Discharge Elimination System (NPDES) Permit No. FLSOO0005 
that authorizes the storm water discharge associated with construction activities. 

L. Contractor shall submit invoices for payment due as provided herein with such documentation as 
required by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70.t. seq, Florida 
Statutes, 'The Local Government Prompt Payment Act." Invoices shall be submitted to the address below unless instructed 
othelWlse on the purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 

P. O. Box 2438 
ClealWSter, FL 33757 

Each invoice shall include, at a minimum, the Contractor's name, contact infonnation and the standard purchase order number. In 
order to expedite payment, it is recommended the Contractor also include the information shown in Section A - General Conditions 
Paymentsllnvoices. The County may dispute any payments invoiced by Contractor in accordance with the County's Dispute 
Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any 
such disputes shall be resolved in accordance w~h the County's Dispute Resolution Process. 

M. Local, State, and Federal Compliance Requirements: The laws of the State of Florida apply to any purchase made under this 
Inv~atlon to Bid. Bidders shall comply with all local, state, and federal directives, orders and laws as appl icable to th is bid and 
subsequent contract(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 of the Rehabilitation Act of 
1973, Equal Employment Opportunity (EEO), Minority Business Enterprise (MBE), and OSHA as applicable to this contract. 

2 . THE COUNTY AGREES: 

A. To pay to the Contractor the Job Order Amount for each Job Order completed, as follows: The Job Order Amount shall be 
calculated using the applicable quantities, Unit Prices published in the Construction Task Catalog'" and the following Adjustment 
Factors: 

Normal Working Hours 7:00 am to 7:00 pm Monday to Friday: 

Normal Worklna Hour. Construction 

1.2800 

Other Than Normal Working Hours 7:01 pm to 6:59 am Monday to Friday, Saturday, Sunday and Holidays: 

Other Than Normal Working Hours 
Construction 

1.3500 



Non Pre Priced Work Task Adjustment Factor: 

Non Pre·Priced Work Tasks 

1.2800 

B. To pay to the Contractor the Agreement Amount herein above specified , as follows : For each Job Order eligible for partial 
payments, W progress satisfactory to the County is being made by the Contractor the Contractor will receive partial 
payments on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments 
previously made. In each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, 
and thereafter 5% of the Agreement Amount earned sha ll be retained unlll satisfactory completion and fina l 
acceptance of the Project, and f inal compliance by the Contractor with all terms and conditions of the Contract 
Documents. Neither progress payment nor partial or entire use or occupancy of the Project by the County shall constitute an 
acceptance of Work not in accordance with the Contract Documents. The County, prior to making of any payment, may 
require the Contractor to furnish a certificate or other evidence showing the amount of Work done or completed at that time. 

C. If the Contractor shall so request, to furnish, wijhout charge, two (2) certified copies of any motions or resolutions authorizing 
the execution of this Agreement, or amendments thereto, or any changes in the Contract Documents pertaining to this 
Agreement. 

3. IT IS MUTUALLY AGREED: 

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding upon the 
County unti l it has been approved the same, and until the same shall be properly approved by the Board. 

B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans and 
Specifications are concerned, and that no payments shall be made by the County under this Agreement except upon the 
certificate of the proper County designee. 

C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida. 

D. The failure of the County to enforce at any time or for any period of lime anyone or more of the provisions of the Contract 
Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or of Hs rights thereafter 
to enforce each and every such provision. 

E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement between the 
parties affecting the Work contemp lated , and that no other agreement or understanding of any nature concern ing the same 
has been entered into or will be recognized, and that all negollations, acts, Work performed, or payments made prior to 
execution hereof shall be deemed merged into, integrated and superseded by this Agreement. 

F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall not affect 
the validity or enforceability of any section or part thereof. 

G. The Detailed Scope(s) of Work, and not the Job Order Proposal(s), shall govern the Contractor's obligations. The Job Order 
Amount shall be deemed a lump sum price to complete the Detailed Scope of Work under the Job Order 

4. The following named Documents, wh ich shall be referred to as the ·Contract Documents ," are by reference hereby 
incorporated into this Agreement: 

ADDENDA (W applicable) 

SECTION B SPECIAl CONDITIONS 

SECTION H AGREEMENT 

VOLUME I-INVITATION TO BID 

VOLUME II· CONSTRUCTION TASK CATALOG 

SECTION D.vOLUME 111- TECHNICAL AND MATERIAL 
SPECIFICATIONS 

SECTION D VOLUME IV - SUPPLEMENTAL 
SPECIFICA liONS 

If there is a conflict between the terms of this Agreement and the above referenced documents, then the conflict shall be 
resolved as follows: the terms of this Agreement shall prevail over the other documents, and the tenns of the remaining documents 
shall be given preference in their above listed order. 



5. This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs, successors 
and assigns of the Contractor. 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the dey and year as written. 

PINELLAS COUNTY acting by and 

through the Board of County Commissioners 

Chairman 

Date 

ATIEST: 

Ken Burke, 

Clerk of the Circuit Court 

By: 

Deputy Clerk 

Approved as to Form 

By: 

Office of the County Attorney 

Print Name 

?re~') d e V'\.:t 

ATIEST: 

:r,..it:1L 

Title 

Print Na[lifi--" 

CVl-ief B o(),V\c ,D,..1 OM> r ee 
Title 

WITNESSES: 

lead! /'I dlt o 

tG-t 0 Y-lo I ;)0 
Contractor's Registration or Certification No. issued 

by the State of Florida 

"'CORPORA TE SEAL' " , . 
\ , . . 

atykb40
AATF
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 PINELLAS COUNTY GOVERNMENT, FLORIDA
Cost Proposal Tabulation

Date & Time Due:  12-3-2015 at 3:00 PM

Item No. Vendor Amount
1 TLC Diversified, Inc. 1.2368
2 WPC Industrial Contractors, LLC 1.294
3 PCL Construction, Inc. 1.3231
4 Caladesi Construction, Inc. 1.33
5 QRC, Inc. 1.5536

Bid No.: 156-0013-CP(DF)

Bid Title : Job Order Contracting (JOC) WWTP & Water Plant 
Maintenance, Repair, Minor Construction & Underground 
Utilities
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Cut along the outer border and affix this label to your sealed bid 
envelope to identify it as a “Sealed Bid”.  Be sure to include the name of 
the company submitting the bid where requested. 
 
 

SEALED BID • DO NOT OPEN 
 
 

SEALED BID NO.:    156-0013-CP(DF) 
 

BID TITLE:                Job Order Contracting (JOC) – WWTP 
                                  & Water Plant Maintenance, Repair, 
                                   Minor Construction & Underground 
                                   Utilities 
 

DUE DATE/TIME:     December 3, 2015 @ 3:00 P.M. 
 

 

SUBMITTED BY: ___________________________________ 
                                               (Name of Company) 

  
DELIVER TO:            PURCHASING DEPARTMENT 
    Board of County Commissioners 
    Annex Building –6th Floor 
    400 South Fort Harrison Avenue 
    Clearwater, FL  33756 

 
Please Note: 
 
From time to time, addenda may be issued to this bid.  Any such addenda will be posted 
on the same Web site, www.pinellascounty.org/purchase/Current_Bids1.htm , from which 
you obtained this bid.   
 
Before submitting your bid you should check our Web site to download any addenda that 
may have been issued.  Please remember to sign and return Addenda Acknowledgement 
Form with completed bid package if applicable. 
 

 

http://www.pinellascounty.org/purchase/Current_Bids1.htm
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DEFINITIONS 
Whenever the following terms, or pronouns used in place of them, are used in these Contract Documents they shall have the 
meanings given below: 

 
Addendum:  A modification, revision or clarification of the Contract Documents, issued by the Purchasing Department 
and distributed to prospective Bidders before the bid opening. 
 
Adjustment Factors: The Bidder’s competitively bid price adjustments to be applied to the unit prices listed in the 
Construction Task Catalog®. 
 
Agreement: The written Agreement between Board of County Commissioners of Pinellas County Florida and Contractor 
covering the Work to be performed; other Contract Documents are incorporated in or referenced in the Agreement and 
made a part thereof as provided therein, also referred herein as the Contract. 
 
Award Criteria Figure: The amount determined in the Award Criteria Figure Calculation section of the Bid Form, which is 
used for the purposes of determining the lowest Bid. 
 
Base Term: The initial period of the Contract and does not include any Option Terms. 

Bid Publication:  The date on which public notice is made to request a bid/request for proposal for this Job Order 
Contract. 

Bid/Request for Proposal:  The offer to perform the Work described in the Contract Documents at a specified cost. 

Architect/Design Professional/Engineer of Record:  A Professional Architect/Design Professional/Engineer or 
Architectural/Design Professional/Engineering Firm contracted by the County and registered in the State of Florida who 
may develop criteria and concept for a Project, perform the analysis and be responsible for the preparation of a Project’s 
specific Plans and Specifications. If applicable to a Project, the Architect/Design Professional/Engineer of Record will be a 
Consultant retained by the County or a county in-house staff member. 
 
Board of County Commissioners:  Governing body of Pinellas County hereinafter referred to as the Board.   
 
Calendar Day:  Every day shown on the calendar, ending and beginning at Midnight. 
 
Commencement Date:  Date established in the Notice to Proceed.  Contractor shall commence the Job Order Contract 
on the date of the Notice to Proceed. 
 
Construction Task Catalog® (CTC) : A comprehensive listing of construction related tasks together with a specific unit 
of measure and a published Unit Price. 
 
Consultant:  The Professional Engineer/Design Professional or Engineering Firm registered in the State of Florida who 
performs Professional Engineering Services for the County, other than County personnel.  The Consultant may be the 
Design Professional/Engineer of Record or may provide services through and be subcontracted to the Design 
Professional/Engineer of Record or maybe providing construction engineering and inspection (CEI) services, as 
applicable. 

Contract Administrator: The County’s designee for overseeing the Job Order Contracting program. 

Contractor:  The General Contractor, the Individual, Partnership or Corporation agreeing to do the Work for the County 
as Prime Contractor. 
 
Contract Documents:  All documents referred to herein in addition to all duly executed and issued addenda and legal 
advertisements. 
 
Contract Term: Twelve (12) months or when Job Orders equal to the Maximum Contract Term Value have been issued, 
whichever occurs first. 
 
Detailed Scope of Work: A document setting forth the work the Contractor is obligated to complete for a particular Job 
Order.  
 
FDOT:  The Florida Department of Transportation. 

FDOT Specifications:  Florida Department of Transportation, “STANDARD SPECIFICATIONS FOR ROAD AND 
BRIDGE CONSTRUCTION”, (latest edition), and all supplemental specifications thereto.  
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Final Acceptance:  Whenever the Work provided for under the Job Order has been completely performed by the 
Contractor, and the final inspection has been made by the Project Manager. 

Final Completion:  The point in which all Work is complete and all other Job Order requirements have been satisfied. 

Inspector:  An authorized representative of the Project Manager, assigned to make any or all necessary inspections of 
the Work performed and materials furnished by the Contractor. 

Job Order: A written order requiring the Contractor to complete the Detailed Scope of Work for the Job Order Amount 
within the Job Order Completion Time. 

Job Order Amount: The lump sum amount the Contractor will be paid for completing the Detailed Scope of Work of a 
particular Job Order.  

Job Order Completion Time: The period of time allotted for the Contractor to complete the Detailed Scope of Work of a 
particular Job Order. 

Job Order Price Proposal: The price proposal prepared by the Contractor that includes the Pre-priced Tasks, Non-
Priced Tasks, quantities and the appropriate Adjustment Factors required to complete the Detailed Scope of Work. 

Job Order Proposal: A set of documents including at least: (a) Job Order Price Proposal; (b) required drawings or 
sketches; (c) list of anticipated Subcontractors and Materialmen; (d) construction schedule; and (e) other requested 
documents. 

Joint Scope Meeting: A site meeting to discuss the work before the Detailed Scope of Work is finalized. 

Man Day:  A unit of measure for work by one person in a calendar day. 

Maximum Contract Term Value: The maximum dollar value of Job Orders that can be ordered during any single term of 
the Contract. 

Maximum Contract Total Value: The maximum dollar value of Job Orders that can be ordered under this Contract 
during the entire duration of the Contract. 

Minimum Contract Value: The minimum dollar value of Job Orders guaranteed to be ordered by the County under the 
Contract and within the initial Contract Term. 

Non Pre-priced Task: An item of work required by the Detailed Scope of Work but not included in the Construction Task 
Catalog®. 

Normal Working Hours: 7:00 AM to 7:00 PM Monday through Friday except Holidays. 

Notice of Award:  The formal document informing the Contractor of its successful selection to receive a Job Order 
Contract. 

Notice to Proceed:  Formal written document informing the Contractor to begin the Job Order Contract. 

Option Term: An additional period of time beyond the Contract Term which extends the termination date of the Contract. 

Other Than Normal Working Hours: The hours of 7:01 PM to 6:59 AM Monday through Friday and any time Saturday, 
Sunday, and Holidays.  County holidays are as follows:  New Years Day, January 1st, Martin Luther King Day, 3rd 
Monday in January, Memorial Day, Last Monday in May, Independence Day, July 4th, Labor Day, 1st Monday in 
September, Veterans Day, November 11th, Thanksgiving Day, 4th Thursday in November, Friday following Thanksgiving, 
and Christmas, December 25th. If Christmas or New Year’s Day shall fall on Tuesday or Thursday, the proceeding 
Monday or following Friday is also recognized as a holiday.  When a holiday falls on a Saturday, the proceeding Friday is 
observed as the official holiday. If the holiday falls on a Sunday, the proceeding Monday is observed as the official 
holiday. 

Owner:  Is Pinellas County, a political subdivision of the State of Florida, herein after referred to as the County. 
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PCU - Standard Specifications:  Pinellas County Utilities (PCU) “Material Specification Manual”, “Technical 
Specifications”, “Pump Station Standard Details” and “Standard Details” as described and defined on the Utility 
Department’s website at http://www.pinellascounty.org/utilities under the Engineering header.  Contractor’s bid must be 
based on those standards that are in place as of the Bid Publication date. 

PC Special Provisions -- Pinellas County Environment and Infrastructure Roadway Special Provisions that provide 
specific additions and/or revisions to the requirements of the Pinellas County Standard Technical Specifications for 
Roadway and Related (latest edition). 

PC Std. Tech. Spec. --  Pinellas County Environment and Infrastructure Standard Technical Specifications for Roadway 
and Related Construction (latest edition) shown on the Pinellas County website. 

PC Supplemental Specifications: Specifications adopted by Pinellas County Environment and Infrastructure that add or 
revise the Pinellas County Standard Technical Specifications for Roadway and Related Construction (latest edition) 
and/or the Pinellas County Special Provisions, setting forth conditions varying from or additional to the Pinellas County 
Standard Technical Specifications (latest edition) and/or the Pinellas County Special Provisions applicable to a specific 
Project or a specific set of conditions. 
 
Plans:  Approved drawings or reproductions thereof, showing the location, character, dimension and details of the work 
to be done as issued by the Design Professional/Engineer and incorporated into the Detailed Scope of Work on a Job 
Order by Job Order basis. 
 
Project:  All Work, materials or equipment (whether or not specifically called for) required to produce the intended result 
as described within the Job Order, or a series of related Job Orders. 

Project Manager:  The individual designated by the Owner to represent the owner on all administrative matters related to 
the Project. 

Proposal: The set of documents prepared by the Contractor including at least: (1) a Job Order Price Proposal; (2) a 
proposed schedule; (3) a list of proposed subcontractors, (4) sketches or layouts; (5) technical data or information on 
proposed materials or equipment; and (6) a Schedule of Values, if any. 

Punch List:  The written compilation of those items identified by the Design Professional/Engineer/Project Manager after 
Substantial Completion is achieved, which are required to render complete, satisfactory and acceptable the Project (or 
Job Order). 

Record Drawings:  Record Drawings are a set of signed/sealed CONTRACT PLANS that are maintained by the 
Contractor for the express use of recording AS-BUILT INFORMATION. 

Regular Work Day or Business Day:  Any calendar day from 7:00 AM to 7:00 PM except a Saturday, Sunday or 
recognized holiday. 

Request For Proposal (RFP): A written request to the Contractor issued by the County that formally requests the 
Contractor to prepare a Proposal for a Detailed Scope of Work referenced therein. 

Schedule of Values:  The individual values as set forth by the Contractor as payment for the Work completed on a Job 
Order, as required on a Job Order by Job Order basis. 

Substantial Completion:   The date of “Substantial Completion” of the Work (or designated portions thereof) is the date 
approved by the Project Manager when construction is sufficiently complete, in accordance with the Job Order, so the 
County can occupy or utilize the Work (or designated portions thereof) for the use for which it was intended. 

Supplemental Job Order: A Job Order that adds work to, deletes work from, or adjusts the Job Order Completion Time 
for a prior related Job Order. 

Technical Specifications: The written requirements for materials, equipment, systems, standards and workmanship for 
the Work, and performance of related services. 

Unforeseen Work:  Conditions encountered during the performance of the Work, sub-surface or otherwise concealed, or 
of an unusual nature, which differ materially from those indicated in the Detailed Scope of Work. 

Unit Price: The price published in the Construction Task Catalog® for a specific construction or construction related work 
task. Unit Prices for new Pre-priced Tasks can be established during the course of the Contract and added to the 
Construction Task Catalogs®. Each Unit Price is comprised of labor, equipment, and material costs to accomplish that 
specific Pre-priced Task. 

http://www.pinellascounty.org/utilities
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Work: All labor, materials and incidentals required by the Contract or any Detailed Scope of Work including 
superintendence, use of equipment and tools, and all services and responsibilities prescribed or implied, which are 
necessary for the complete performance by the Contractor of his obligations under the contract. Unless otherwise 
specified herein or in the Contract, all costs of liability and of performing the work shall be included in the Adjustment 
Factors. 
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1. BIDS: 
Bid will be prepared in accordance with the following: 
(a) The enclosed Bid Summary is to be used in submitting your bid. 
(b) All information required by the Bid Submittal shall be furnished.  
(c) Unit prices shall be shown and where there is an error in extension of price, the unit price shall govern. 
(d) Alternate bids will not be considered unless authorized by the Invitation to Bid. 
(e) Proposed delivery time must be shown and shall include Sundays and holidays. 
(f)  The County is exempt from all state and federal sales, use, transportation and excise taxes.  Taxes of any kind and 

character, payable on account of the work performed and materials furnished under the award, shall be paid by the bidder 
and deemed to have been included in the bid.  The Laws of the State of Florida provide that sales and use taxes are 
payable by the bidder upon the tangible personal property incorporated in the work and such taxes shall be paid by the 
bidder and be deemed to have been included in the bid.   

(g) Bidders shall thoroughly examine the Plans, Specifications, schedule, instructions and all other Contract documents. 
(h) Bidders shall make all investigations necessary to thoroughly inform themselves regarding plant and facilities for delivery 

of material and equipment as required by the bid conditions.  Plea of ignorance by the Bidder of conditions that exist or 
that may hereafter exist as a result of failure or omission on the part of the Bidder to make the necessary examinations 
and investigations, or failure to fulfill in every detail the requirements of the Contract documents, will not be accepted as a 
basis for varying the requirements of the County or the compensation to the Bidder. 

(i) Bidders are advised that all County Contracts are subject to all legal requirements provided for in the Purchasing 
Ordinance and/or State and Federal Statutes. 

 

2. DESCRIPTION OF SUPPLIES: 
(a) Any manufacturer's names, trade names, brand name, or catalog numbers used in Specifications are for the purpose of 

describing and establishing general quality levels.  SUCH REFERENCES ARE NOT INTENDED TO BE RESTRICTIVE.  
Bids will be considered for all brands which meet the quality of the Specifications listed for any items. 

(b) Bidders are required to state exactly what they intend to furnish otherwise they shall be required to furnish the items as 
specified. 

(c) Bidders will submit, with their proposal, data necessary to evaluate and determine the quality of the item(s) they are 
bidding. 

 

3. SUBMISSION OF BID: 
(a) Bids or proposals shall be submitted utilizing recycled paper copied on both sides’ wherever possible.  Failure to comply 

could result in the bid or proposal being rejected. 
(b) Bid and changes thereto shall be enclosed in sealed envelopes addressed to the Purchasing Department, Pinellas 

County.  The name and address of the Bidder, the date and hour of the bid submittal and the material or service bid on 
shall be placed on the outside of the envelope. 

(c) Bid must be submitted on the forms furnished.  Electronic/facsimile bids will not be considered.  The County reserves the 
right to modify the Bid Proposal by electronic/facsimile notice. 

 

4. REJECTION OF BID: 
(a) The County may reject a bid if: 

1. The Bidder misstates or conceals any material fact in the bid. 
2. The bid does not strictly conform to the law or requirements of bid including insurance requirements. 
3. The bid is conditional, except that the Bidder may qualify its bid for acceptance by the County on an "all or none" 

basis, or a "low item" basis.  An "all or none" basis bid must include all items upon which the bid was invited. 
(b) The respective constitutional officer, county administrator, on behalf of the board of county commissioners or within 

his/her delegated financial approval authority, or director of purchasing, within his/her delegated financial approval 
authority, shall have the authority when the public interest will be served thereby to reject all bids or parts of bids at any 
stage of the procurement process through the award of a contract 

(c) The County reserves the right to waive minor informalities or irregularities in any bid. 
 

5. WITHDRAWAL OF BID: 
(a) Bid may not be withdrawn after the time set for the bid submittal for a period of time as specified. 
(b) Bid may be withdrawn prior to the time set for the bid submittal.  Such request must be in writing. 

 

6. LATE BID OR MODIFICATIONS: 
(a) Bid and modifications received after the time set for the bid submittal will not be considered.  In addition, late bids will 

not be accepted, will be rejected and will be returned for any reason.  The time clock stamp located in Pinellas 
County Purchasing Department shall be the official time stamp. This upholds the integrity of the bidding process. 

(b) Modifications in writing received prior to the time set for the bid submittal will be accepted. 
 

7. PUBLIC REVIEW AT BID OPENING:  Bids will be opened immediately after the bid submittal date and time (3:00 PM) by 
the Pinellas County Purchasing Department, 400 South Fort Harrison Avenue, Annex Building, 6th Floor, Clearwater, FL 
33756.  The public may attend the bid opening, but may not immediately review any bids submitted.  The names of 
respondents and their bids amounts will be read aloud at the time of opening.  Pursuant to Florida Statute, Section 
119.071(1)(b)2, all bids submitted shall be subject to review as public records after 30 days from opening, or earlier if an 
intended decision is reached before the thirty day period expires.  Unless a specific exemption exists, all documents 
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submitted will be released pursuant to a valid public records request.  All trade secrets claims shall be dispositively 
determined by a court of law prior to trade secret protection being granted.  

 
8. BID TABULATION INQUIRIES: 

Inquiries relating to the results of this bid, prior to the official bid award by the Pinellas County Board of County Commissioners 
may be made by visiting the Pinellas County Purchasing Office.  Tabulations will be posted on the Purchasing Website 
(www.pinellascounty.org/purchase/Current_Bids1.htm ) after 30 days to comply with Florida Statute 119.071(1)(b)2. 
 

9. AWARD OF CONTRACT: 
(a) The Contract will be awarded to the lowest responsive, responsible Bidder whose bid, conforming to the Invitation to Bid, 

is most advantageous to Pinellas County, price and other factors considered.  For Invitation to Bid for Sale of Real or 
Surplus Property, award will be made to the highest and most advantageous bid including price and other factors 
considered. 

(b) The County reserves the right to accept and award item by item, and/or by group, or in the aggregate, unless the Bidder 
qualifies his bid by specified limitations.  Re Par. 4(a) 3. 

(c) If two or more bids received are for the same total amount or unit price, quality and service being equal, the Contract shall 
be awarded to one Bidder by drawing lots in public. 

(d) Prices quoted must be FOB Pinellas County with all transportation charges prepaid unless otherwise specified in the 
Invitation to Bid. 

(e) A written award of acceptance (Purchase Order), mailed or otherwise furnished to the successful Bidder, shall result in a 
binding Contract without further action by either party. 

 
10. BIDS FROM RELATED PARTIES OR MULTIPLE BIDS RECEIVED FROM ONE BIDDER:  Where two (2) or more related parties 

each submit a bid or proposal or multiple bids are received from one (1) Bidder, for any Contract, such bids or proposals shall be 
judged non-responsive.  Related parties mean Bidders or proposers or the principles thereof, which have a direct or indirect 
ownership interest in another Bidder or proposer for the same Contract or in which a parent company or the principles thereof of 
one (1) Bidder or proposer have a direct or indirect ownership interest in another Bidder or proposer for the same Contract. 
 

11. LOCAL, STATE, AND FEDERAL COMPLIANCE REQUIREMENTS:  The laws of the State of Florida apply to any purchase 
made under this Invitation to Bid    Bidders shall comply with all local, state, and federal directives, orders and laws as applicable 
to this bid and subsequent contract(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 of the 
Rehabilitation Act of 1973, Equal Employment Opportunity (EEO), Minority Business Enterprise (MBE), and OSHA as applicable to 
this agreement. 

 
12. PROVISION FOR OTHER AGENCIES:  Unless otherwise stipulated by the Bidder, the Bidder agrees to make available to all 

Government agencies, departments, and municipalities the bid prices submitted in accordance with said bid terms and conditions 
therein, should any said governmental entity desire to buy under this proposal.  Eligible Users shall mean all state of Florida 
agencies, the legislative and judicial branches, political subdivisions (counties, local district school boards, community colleges, 
municipalities, or other public agencies or authorities), which may desire to purchase under the terms and conditions of the 
Agreement. 
 

13. PUBLIC RECORDS/TRADE SECRETS:  Pinellas County Government is subject to the Florida Public Records law (Chapter 119, 
Florida Statutes), and all documents, materials, and data submitted to any solicitation as part of the response are governed by the 
disclosure, exemption and confidentiality provisions relating to public records in Florida Statutes. Except for materials that are 
“trade secrets” or “confidential” as defined by applicable Florida law, ownership of all documents, materials, and data submitted in 
response to the solicitation shall belong exclusively to the County. 

 
To the extent that Proposer/Bidder/Quoter desires to maintain the confidentiality of materials that constitute trade secrets pursuant 
to Florida law, trade secret material submitted must be identified by some distinct method that the materials that constitute a trade 
secret, and Proposer/Bidder/Quoter shall provide an additional copy of the proposal/bid/quote that redacts all designated trade 
secrets. By submitting materials that are designated as trade secrets and signature of the Proposer/Bidder/Quoter Signature Page, 
Proposer/Bidder/Quoter acknowledges and agrees:  
(i) that after notice from the County that a public records request has been made for the materials designated as a trade 

secret, the Proposer/Bidder/Quoter shall be solely responsible for defending its determination that submitted material is a 
trade secret that is not subject to disclosure at its sole cost, which action shall be taken immediately, but no later than 10 
calendar days from the date of notification or Proposer /Bidder/Quoter will be deemed to have waived the trade secret 
designation of the materials;  

(ii)  that to the extent that the proposal/bid/quote with trade secret materials is evaluated, the County and it officials, 
employees, agents, and representatives in any way involved in processing, evaluating, negotiating contract terms, 
approving any contract based on the proposal/bid/quote, or engaging in any other activity relating to the competitive 
selection process are hereby granted full rights to access, view, consider, and discuss the materials designated as trade 
secrets through the final contract award;  

(iii)  to indemnify and hold the County, and its officials, employees, agents and representatives harmless from any actions, 
damages (including attorney’s fees and costs), or claims arising from or related to the designation of trade secrets by the 
Proposer/Bidder/Quoter, including actions or claims arising from the County’s non-disclosure of the trade secret 
materials. 

http://www.pinellascounty.org/purchase/Current_Bids1.htm
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(iv) that information and data it manages as part of the services may be public record in accordance with Chapter 119, Florida 
Statues and Pinellas County public record policies.  Proposer/Bidder/Quoter agrees prior to providing goods/services it 
will implement policies and procedures to maintain, produce, secure and retain public records in accordance with 
applicable laws, regulations, and County Policies, which are subject to approval by the County, including but limited to the 
Section 119.0701, Florida Statues. 

 
Notwithstanding any other provision in the solicitation, the classification as trade secret of the entire proposal/bid/quote document, 
line item and/or total proposal/bid/quote prices, the work, services, project, goods, and/or products to be provided by 
Proposer/Bidder/Quoter, or any information, data, or materials that may be part of or incorporated into a contract between the 
County and the Proposer/Bidder/Quoter is not acceptable to the County and will result in a determination that the 
proposal/bid/quote is nonresponsive;  the classification as trade secret of any other portion of a proposal/bid/quote document may 
result in a determination that the proposal/bid/quote is nonresponsive. 

 
14. COLLUSION:  The Bidder, by affixing his signature to this proposal, agrees to the following:  "Bidder certifies that its bid is made 

without previous understanding, agreement, or connection with any person, firm or corporation making a bid for the same item(s) 
and is in all respects fair, without outside control, collusion, fraud, or otherwise illegal action". 
 

15. CONTRACTOR LICENSE REQUIREMENT:  All contractors performing construction and related Work in Pinellas County must 
comply with our regulatory legislation, Chapter 75-489, Laws of Florida, as amended.  Failure to have a competency license in a 
regulated trade will be cause for rejection of any bid and/or Contract award. 
 

16. MATERIAL SAFETY DATA SHEETS REQUIREMENTS:  If any chemicals, materials, or products containing toxic substances, in 
accordance with OSHA Hazardous Communications Standards, are contained in the products purchased by the County as a result 
of this bid, the successful Bidder shall provide a Material Safety Data Sheet at the time of each delivery. 

 
17. RIGHT TO AUDIT:  Pinellas County reserves the privilege of auditing a Bidder's records as such records relate to purchases 

between Pinellas County and said Bidder.  Such audit privilege is provided for within the text of the Pinellas County Code §2-156 
through §2-176(j).  Records should be maintained for three (3) years from the date of final payment. 
 

18. STATEMENT RELATIVE TO "PUBLIC ENTITY CRIMES":  Contractor is directed to the Florida Public Entity Crime Act, 
Fla. Stat. 287.133, and Fla. Stat. 287.135 regarding Scrutinized Companies, and Contractor agrees that its bid and, if 
awarded, its performance of the agreement will comply with all applicable laws including those referenced herein.  
Contractor represents and certifies that Contractor is and will at all times remain eligible to bid for and perform the 
services subject to the requirements of these, and other applicable, laws.  Contractor agrees that any contract 
awarded to Contractor will be subject to termination by the County if Contractor fails to comply or to maintain such 
compliance. 

 
19. MULTIPLE COPIES:  Unless otherwise specified, responses to an Invitation to Bid or Request for Proposal (RFP) should be 

submitted in duplicate. 
 

20. COUNTY INDEMNIFICATION: See agreement in Section H 
 

21. VARIANCE FROM STANDARD TERMS & CONDITIONS:  All standard terms and conditions stated in Section A apply to this 
Agreement except as specifically stated in the subsequent sections of the document, which take precedence over Section A, and 
should be fully understood by Bidders prior to submitting a bid on this requirement.  

 
22. ADA REQUIREMENT FOR PUBLIC NOTICES:  Persons with disabilities requiring reasonable accommodation to participate in 

this proceeding/event, should call 727/464-4062 (voice/tdd) fax 727/464-4157, not later than seven days prior to the proceeding. 
 

23. "OR EQUAL" DETERMINATION:  Where bidding other than specified, the determination of equivalency will be at the sole 
discretion of Pinellas County and its specialized personnel. 

 
24. INSURANCE:  County’s intent is to enforce Insurance Requirements.  Any exceptions will be subject to Paragraph 35, Exceptions.  

It is recommended that bidder send entire bid document, including Section C, to its agent/broker/carrier to ensure bidder can meet 
requirements of the insurance for this contract and any cost associated with requirements is included in the bid price. Bid 
submittals should include bidders current Certificate(s) of Insurance in accordance with the insurance requirements listed below.  If 
the bidder does not currently meet insurance requirements, bidder shall also include verification from their broker or agent that any 
required insurance not provided at that time of submittal will be in place within ten (10) days after award recommendation.  Failure 
to provide the required insurance within a ten (10) day period following award recommendation may result in the County to vacate 
the original recommendation and proceed with recommendation to the second lowest, responsive, responsible bidder. 

 
25. PROCUREMENT POLICY FOR RECYCLED MATERIALS: 

(a) Pinellas County wishes to encourage its Bidders to use recycled products in fulfilling Contractual obligations to 
the County and that such a policy will serve as a model for other public entities and private sector companies. 
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(b) When awarding a purchase of $5,000 or less, or recommending a purchase in excess of $5,000 for products, 
materials, or services, the Director of Purchasing may allow a preference to a responsive Bidder who certifies 
that their product or material contains the greatest percentage of postconsumer material.  If they are bidding 
on paper products they must certify that their materials and/or products contain at least the content 
recommended by the EPA guidelines. 

 
(c) On all bids over fifty thousand dollars ($50,000) and formal quotes under fifty thousand dollars ($50,000), or 

as required by law, the Director of Purchasing shall require Bidders to specify which products have recycled 
materials, what percentage or amount is postconsumer material, and to provide certification of the 
percentages of recycled materials used in the manufacture of goods and commodities procured by the 
County. 

  
(d) Price preference is not the preferred practice the County wishes to employ in meeting the goals of this 

resolution.  If a price preference is deemed to serve the best interest of the County and further supports the 
purchase of recycled materials, the Director of Purchasing will make a recommendation that a price 
preference be allowed up to an amount not to exceed 10% above the lowest complying bid received. 

 
Definitions for Recycled Materials: 

 
(a) Recovered Materials: Materials that have recycling potential, can be recycled, and have been diverted or removed from the 

solid waste stream for sale, use or reuse, by separation, collection, or processing. 
 

(b) Recycled Materials: Materials that contain recovered materials.  This term may include internally generated scrap that is 
commonly used in industrial or manufacturing processes, waste or scrap purchased from another manufacturer and used in 
the same or a closely related product. 

 
(c) Postconsumer Materials: Materials which have been used by a business or a consumer and have served their intended end 

use, and have been separated or diverted from the solid waste stream for the purpose of recycling, such as; newspaper, 
aluminum, glass containers, plastic containers, office paper, corrugated boxes, pallets or other items which can be used in the 
remanufacturing process. 

 
26. ASBESTOS MATERIALS: 

(a) The Bidder shall perform all Work in compliance with Federal, State and local laws, statutes, rules, regulations 
and ordinances, including but not limited to the Department of Environmental Protection (DEP)'s asbestos 
requirements, 40 CFR Part 61, Subpart M, and OSHA Section 29 CFR 1926.58.  Additionally, the Bidder shall 
be properly licensed and/or certified for asbestos removal as required under Federal, State and local laws, 
statutes, rules, regulations and ordinances.  

 
(b) The County shall be responsible for filing all DEP notifications and furnish a copy of the DEP notification and 

approval for demolition to the successful Bidder.  The County will furnish a copy of the asbestos survey to the 
successful Bidder.  The Bidder must keep this copy on site at all times during the actual demolition. 

 
27. PAYMENT/INVOICES: Supplier shall submit invoices for payment as provided herein with such documentation as required by 

Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. Seq, Florida Statues, 
“The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below unless instructed otherwise on the 
purchase order, or if no purchase order, by the ordering department: 
 
Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. O. Box 2438 
Clearwater, FL 33757 
 
Each invoice shall include, at a minimum, the Supplier’s name, contact information and the standard purchase order number.  In 
order to expedite payment, it is recommended the Supplier also include the information shown in below.  The County may dispute 
any payments invoiced by SUPPLIER in accordance with the County’s Dispute Resolution Process for Invoiced Payments, 
established in accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with the 
County’s Dispute Resolution Process. 
 
INVOICE INFORMATION: 
 
Supplier Information Company name, mailing address, phone number, contact name and email address as provided on the 
PO 
 
Remit To Billing address to which you are requesting payment be sent 
 
Invoice Date Creation date of the invoice 
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Invoice Number Company tracking number  
 

Shipping Address Address where goods and/or services were delivered 
 

Ordering Department Name of ordering department, including name and phone number of contact person  
 
PO Number Standard purchase order number 
 
Ship Date Date the goods/services were sent/provided 
 
Quantity Quantity of goods or services billed  

 
Description Description of services or goods delivered 

 
Unit Price Unit price for the quantity of goods/services delivered 
 
Line Total Amount due by line item 

 
Invoice Total Sum of all of the line totals for the invoice 
 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. Pinellas County does not charge vendors to 
participate in the program; however, there may be a charge by the company that processes your credit card transactions.  For more 
information please visit Pinellas County purchasing website at www.pinellascounty.org/purchase. 

 
28. TAXES:  Payments to Pinellas County are subject to applicable Florida taxes. 

 
29. TERMINATION: 

(a) Pinellas County reserves the right to terminate this Agreement without cause by giving thirty (30) days prior notice to the 
contractor in writing of the intention to terminate or with cause if at any time the contractor fails to fulfill or abide by any of 
the terms or conditions specified. 

 
(b) Failure of the contractor to comply with any of the provisions of this Agreement shall be considered a material breach of 

Agreement and shall be cause for immediate termination of the Agreement at the discretion of Pinellas County. 
 
(c) In the event sufficient budgeted funds are not available for a new fiscal period, the County shall notify the Contractor of 

such occurrence and Agreement shall terminate on the last day of current fiscal period without penalty or expense to the 
County. 

 
(d) In addition to all other legal remedies available to Pinellas County, Pinellas County reserves the right to terminate and 

obtain from another source, any items which have not been delivered within the period of time stated in proposal, or if no 
such time is stated, within a reasonable period of time from the date of order as determined by Pinellas County. 

 
30. BIDDER CAPABILITY/REFERENCES:  Prior to Contract Award, any Bidder may be required to show that the company has the 

necessary facilities, equipment, ability and financial resources to perform the Work specified in a satisfactory manner and within 
the time specified.  In addition, the company must have experience in Work of the same or similar nature, and can provide 
references, which will satisfy the County.  Bidders must furnish a reference list of at least four (4) customers for whom they have 
performed similar services unless there is a prequalified category referenced on page 1.  See Section E Qualification Submittal 
Form. 

 
31. DELIVERY/CLAIMS:  Prices quoted shall be F.O.B. Destination, FREIGHT INCLUDED and unloaded to location(s) within Pinellas 

County.  Actual delivery address(s) shall be identified at time of order.  Successful Bidder(s) will be responsible for making any and 
all claims against carriers for missing or damaged items. 

 
32. MATERIAL QUALITY:  All materials purchased and delivered against this Agreement will be of first quality and not damaged 

and/or factory seconds.  Any materials damaged or not in first quality condition upon receipt will be exchanged within twenty-four 
(24) hours of notice to the Contractor at no charge to the County. 

 
33. WRITTEN REQUESTS FOR INTERPRETATIONS/CLARIFICATIONS:  No oral interpretations will be made to any firms as to the 

meaning of Specifications or any other Contract Documents.  All questions pertaining to the terms and conditions or scope of Work 
of this bid/proposal must be sent in writing (mail or fax) to the Purchasing Department and received by the date specified in ITB.  
Responses to questions may be handled as an addendum if the response would provide clarification to requirements of the bid.  
All such addenda shall become part of the Contract documents.  The County will not be responsible for any other explanation or 
interpretation of the proposed bid made or given prior to the award of the Agreement.  The Purchasing Department will be unable 
to respond to questions received after the specified time frame.    

 
34. ASSIGNMENT/SUBCONTRACTING/CORPORATE ACQUISITIONS AND/OR MERGERS:  The Contractor shall perform this 

Agreement.  If a Bidder intends to subcontract a portion of this Work, the Bidder must disclose that intent in the bid.  No 

http://www.pinellascounty.org/purchase
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assignment or subcontracting shall be allowed without prior written consent of the County.  In the event of a corporate acquisition 
and/or merger, the Contractor shall provide written notice to the County within thirty (30) business days of Contractor’s notice of 
such action or upon the occurrence of said action, whichever occurs first.  The right to terminate this Agreement, which shall not be 
unreasonably exercised by the County, shall include, but not be limited to, instances in which a corporate acquisition and/or 
merger represent a conflict of interest or are contrary to any local, state, or federal laws.  Action by the County awarding a bid to a 
Bidder, which has disclosed its intent to assign or subcontract in its response to the ITB, without exception shall constitute 
approval for purposes of this Agreement. 

 
35. EXCEPTIONS:  Bidder is advised that if it wishes to take exception to any of the terms contained in this Bid or the attached 

agreement it must identify the term and the exception in its response to the Bid.  Failure to do so may lead County to declare any 
such term non-negotiable.  Bidder's desire to take exception to a non-negotiable term will not disqualify it from consideration for 
award. 

 
36. NON-EXCLUSIVE CONTRACT:  Award of this Agreement shall impose no obligation on the County to utilize the Bidder for all 

Work of this type, which may develop during the Agreement period.  This is not an exclusive Agreement.  The County specifically 
reserves the right to concurrently Contract with other companies for similar Work if it deems such action to be in the County's best 
interest.  In the case of multiple-term contracts, this provision shall apply separately to each term. 
 

37. LOBBYING:  Lobbying shall be prohibited on all county competitive selection processes and purchasing contract 
awards pursuant to this division, including, but not limited to, requests for proposals, requests for quotations, requests 
for qualifications, bids or the award of purchasing contracts of any type. The purpose of this prohibition is to protect 
the integrity of the procurement process by shielding it from undue influences prior to the contract award, or the 
competitive selection process is otherwise concluded. However, nothing herein shall prohibit a prospective 
bidder/proposer/protestor from contacting the purchasing department or the county attorney's office to address 
situations such as clarification and/or pose questions related to the procurement process. 
 
Lobbying of evaluation committee members, county government employees, elected/appointed officials, or advisory 
board members regarding requests for proposals, requests for quotations, requests for qualifications, bids, or 
purchasing contracts, by the bidder/proposer, any member of the bidder's/proposer's staff, any agent or 
representative of the bidder/proposer, or any person employed by any legal entity affiliated with or representing a 
bidder/proposer/protestor, is strictly prohibited from the date of the advertisement, or on a date otherwise established 
by the board of county commissioners, until either an award is final, or the competitive selection process is otherwise 
concluded. Any lobbying activities in violation of this section by or on behalf of a bidder/proposer shall result in the 
disqualification or rejection of the proposal, quotation, statement of qualification, bid or contract. 
 
For purposes of this provision, lobbying shall mean influencing or attempting to influence action or non-action, and/or 
attempting to obtain the goodwill of persons specified herein relating to the selection, ranking, or contract award in 
connection with any request for proposal, request for quotation, request for qualification, bid or purchasing contract 
through direct or indirect oral or written communication. The final award of a purchasing contract shall be the effective 
date of the purchasing contract. 
 
Any evaluation committee member, county government employee, elected/appointed official, or advisory board 
member who has been lobbied shall immediately report the lobbying activity to the director of purchasing. 
 

38. ADDITIONAL REQUIREMENTS: The County reserves the right to request additional goods or services relating to this Agreement 
from the Contractor.  When approved by the County as an amendment to this Agreement and authorized in writing, the Contractor 
shall provide such additional requirements as may become necessary. 

 
39. ADD/DELETE LOCATIONS SERVICES:  The County reserves the right to unilaterally add or delete locations/services, either 

collectively or individually, at the County’s sole option, at any time after award has been made as may be deemed necessary or in 
the best interests of the County.  In such case, the contractor(s) will be required to provide services to this Agreement in 
accordance with the terms, conditions, and Specifications. 

 
40. INTEGRITY OF BID DOCUMENTS:  Bidders shall use the original Bid Form(s) provided by the Purchasing Department and enter 

information only in the spaces where a response is requested.  Bidders may use an attachment as an addendum to the Bid 
Form(s) if sufficient space is not available on the original form for the Bidder to enter a complete response.  Any modifications or 
alterations to the original bid documents by the Bidder, whether intentional or otherwise, will constitute grounds for rejection of a 
bid.  Any such modifications or alterations a Bidder wishes to propose must be clearly stated in the Bidder’s proposal response 
and presented in the form of an addendum to the original bid documents. 

 
41. PUBLIC EMERGENCIES:  It is hereby made a part of this bid that before, during, and after a public emergency, disaster, 

hurricane, tornado, flood, or other acts of God that Pinellas County shall require a “First Priority” for goods and services.  It is vital 
and imperative that the majority of citizens are protected from any emergency situation that threatens public health and safety, as 
determined by the County.  Bidder/contractor agrees to rent/sell/lease all goods and services to the County or governmental 



 
156-0013-CP(DF) Page 14 of 70 

SECTION A - GENERAL CONDITIONS 
 

PINELLAS COUNTY PURCHASING                             ITB –PURCHASING CONSTRUCTION                         REVISED:  04/15/2015 

 

entities on a “first priority” basis.  The County expects to pay a fair and reasonable price for all products and services rendered or 
contracted in the event of a disaster, emergency, hurricane, tornado or other acts of God. 

 
42. JOINT VENTURES:  If this project has been deemed prequalified the joint venture must be approved by the Prequalification 

Committee.  In addition, all Bidders intending to submit a bid as a Joint Venture are required to have filed proper documents with 
the Florida Department of State, the Division of Professions, Construction Industry Licensing Board and any other state or local 
licensing Agency prior to submitting the bid (see Section 489.119 Florida statutes). 

 
Joint Venture Firms must provide an affidavit attesting to the formulation of a joint venture and provide either proof of incorporation 
as a joint venture or a copy of the formal joint venture Agreement between all joint venture parties, indicating their respective roles, 
responsibilities and levels of participation for the Project. 

43. CONFLICT OF INTEREST: 
 

a)  The Bidder represents that it presently has no interest and shall acquire no interest, either direct or indirect, which would 
conflict in any manner with the performance or services required hereunder. The Bidder further represents that no person 
having any such interest shall be employed by him/her during the agreement term and any extensions.  In addition, the Bidder 
shall not offer gifts or gratuities to County Employees as County Employees are not permitted to accept gifts or gratuities.  By 
signing this bid document, the bidder acknowledges that no gifts or gratuities have been offered to County Employees or 
anyone else involved in this competitive invitation to bid process. 

 
 

b) The Bidder shall promptly notify the County’s representative, in writing, by certified mail, of all potential conflicts of interest 
for any prospective business association, interest, or other circumstance, which may influence or appear to influence the 
Bidder’s judgment or quality of services being provided hereunder.  Such written notification shall identify the prospective 
business association, interest or circumstance, the nature of work that the Bidder may undertake and request an opinion of 
the County as to whether the association, interest or circumstance would, in the opinion of the County, constitute a conflict of 
interest if entered into by the Bidder.  The County agrees to notify the Bidder of its opinion, by certified mail, within thirty days 
of receipt of notification by the Bidder. 
 
c) It is essential to government procurement that the process be open, equitable and ethical.  To this end, if potential 
unethical practices including but not limited to collusion, receipt or solicitation of gifts and conflicts of interest (direct/indirect) 
etc. are observed or perceived, please report such activity to: 

 
Pinellas County Clerk of Circuit Court – Division of Inspector General 
 
Phone – 727-453-FRAUD (7283) 
Fax – 727-464-8386 

 
44. PROTEST PROCEDURE:   

  As per Section 2-162 of County Code 
 
(a) Bid/Proposal protests.  Any prospective bidder or proposer, who is aggrieved by the contents of the 

bid or proposal package, or any bidder or proposer who is aggrieved in connection with the 
recommended award on a bid or proposal solicitation, may file a written protest to the director of 
purchasing as provided herein.  This right to protest is strictly limited to those procurements of goods 
or services solicitated through invitations to bid or requests for proposals, including solicitations 
pursuant to § 287.055, Florida Statutes, the “Consultants’ Competitive Negotiation Act.”  No other 
actions or recommendations in connection with a solicitation can be protested, including:  (i) requests 
for quotations or requests for qualifications; (ii) rejection of some, all or parts of bids or proposals; (iii) 
disqualification of bidders or proposers as non-responsive or non-responsible; or (iv) recommended 
awards less than the mandatory bid or proposal amount.  Protests failing to comply with the 
provisions of this section 2-162 shall not be reviewed. 

 
(b) The purchasing department shall post the recommended award on the departmental website no less 
than five (5) full business days after the decision to recommend the award is made. 
 
(c) Requirements to Protest. 

 
(1) If the protest relates to the content of the bid/proposal package, a formal written protest must be filed 

no later than 5:00 p.m. on the fifth full business day after issuance of the bid/proposal package. 
 

(2) If the protest relates to the recommended award of a bid or proposal, a formal written protest must be 
filed no later than 5:00 p.m., on the fifth full business day after posting of the award recommendation. 
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(3) The formal written protest shall identify the protesting party and the solicitation involved; include a 
statement of the grounds on which the protest is based; refer to the statutes, laws, ordinances or 
other legal authorities which the protesting party deems applicable to such grounds; and specifically 
request the relief to which the protesting party deems itself entitled by application of such authorities 
to such grounds. 
 
(4) A formal written protest is considered filed with the county when the purchasing department 
receives it. Accordingly, a protest is not timely filed unless it is received within the time specified 
above by the purchasing department. Failure to file a formal written protest within the time period 
specified shall constitute a waiver of the right to protest and result in relinquishment of all rights to 
protest by the bidder/proposer. 

 
(d)  Rights of interested parties.  Bidders or proposers, other than the protestor, which would be directly 
affected by the favorable resolution of a protest relating to a recommended award, shall have the right to 
provide written documentation related to the protested solicitation.  Said interested parties shall be solely 
responsible for determining whether a protest has been filed.  Any documentation submitted by an interested 
party must be filed with the director of purchasing no later than 5:00 p.m. on the fifth full business day after 
the purchasing department posts notification that a protest has been filed.  Any interested party submitting 
documentation shall bear all costs, including legal representation, relating to the submission. 
 
(e) Sole remedy.  These procedures shall be the sole remedy for challenging an award of bid.  
Bidder/proposers are prohibited from attempts to influence, persuade, or promote a bid protest through any 
other channels or means.  Such attempts shall be cause for suspension in accordance with 2-161(b) of this 
article. 
 
(f) Lobbying.  Protestors, and interested parties as defined subsection (d), and anyone acting on their 
behalf, are prohibited from attempts to influence, persuade, or promote a bid or proposal protest through any 
other channels or means, and contacting any Pinellas County official, employee, advisory board member, or 
representative to discuss any matter relating in any way to the solicitation being protested, other than the 
purchasing department’s or county attorney’s office employees.  The prohibitions provided for herein shall 
begin with the filing of the protest and end upon the final disposition of the protest; provided however, at all 
times protestors shall be subject to the procurement lobbying prohibitions in section 2-189 of this code.  
Failure to adhere to the prohibitions herein shall result in the rejection of the protest without further 
consideration. 
 
(g) Time Limits.  The time limits in which protests must be filed as specified herein may be altered by 
specific provisions in the Bid/Request for Proposal. 
 
(h) Authority to resolve.  The Director of Purchasing shall resolve the protest in a in accordance with the 
documentation and applicable legal authorities and shall issue a written decision to the protestor no later than 
5:00 p.m. on the tenth full business day after the filing thereof.  
 
(i) Review of Purchasing Director’s decision. 
 

(1) The protesting party may request a review of the Purchasing Director’s decision to the 
County Administrator by delivering written request for review of the decision to the Director of 
Purchasing by 5:00 p.m. on the fifth full business day after the date of the written decision.  The 
written notice shall include any materials, statements, arguments which the bidder/proposer deems 
relevant to the issues raised in the request to review the decision of the Purchasing Director. 

 
(2)  The county administrator shall issue a decision in writing stating the reason for the action 
with a copy furnished to the protesting party no later than 5:00 p.m., on the seventh full business day 
after receipt of the request for review. The decision shall be final and conclusive as to the county 
unless a party commences action in a court of competent jurisdiction. 

 
(j) Stay of Procurement During Protests.  There shall be no stay of procurement during protests. 

 
 
 
 
  



 
156-0013-CP(DF) Page 16 of 70 

SECTION A - GENERAL CONDITIONS 
 

PINELLAS COUNTY PURCHASING                             ITB –PURCHASING CONSTRUCTION                         REVISED:  04/15/2015 

 

 
45. DISPUTE RESOLUTION FOR PAYMENT REQUEST OR INVOICE: Payment of invoices for work performed for Pinellas County 

Board of County Commissioners (County) is made, by standard, in arrears in accordance with Section 218.70, et. seq., Florida 
Statutes, the Local Government Prompt Payment Act.  If a dispute should arise as a result of non-payment of a payment request 
or invoice the following Dispute Resolution process shall apply: 

 
A. Pinellas County shall notify a vendor in writing within ten (10) days after receipt of an improper invoice, that the invoice is 

improper. The notice should indicate what steps the vendor should undertake to correct the invoice and resubmit a proper 
invoice to the County. The steps taken by the vendor shall be that of initially contacting the requesting department to validate 
their invoice and receive a sign off from that entity that would indicate that the invoice in question is in keeping with the terms 
and conditions of the agreement. Once sign off is obtained, the vendor should then resubmit the invoice as a “Corrected 
Invoice” to the requesting department which will initiate the payment timeline. 
 
1. Requesting department for this purpose is define as the County department for whom the work is performed. 
2. Proper invoice for this purpose is defined as an invoice submitted for work performed that meets prior agreed upon terms 

or conditions to the satisfaction of Pinellas County. 
 
 
DISPUTE RESOLUTION FOR PAYMENT REQUEST OR INVOICE (CONTINUED): 
 

B. Should a dispute result between the vendor and the County about payment of a payment request or an invoice then the 
vendor should submit their dissatisfaction in writing to the Requesting Department. Each Requesting Department shall assign 
a representative who shall act as a “Dispute Manager” to resolve the issue at departmental level. 

 
C. The Dispute Manager shall first initiate procedures to investigate the dispute and document the steps taken to resolve the 

issue in accordance with section 218.76 Florida Statutes. Such procedures shall be commenced no later than forty-five (45) 
days after the date on which the payment request or invoice was received by Pinellas County, and shall not extend beyond 
sixty (60) days after the date on which the payment request or invoice was received by Pinellas County. 

 
D. The Dispute Manager should investigate and ascertain that the work, for which the payment request or invoice has been 

submitted, was performed to Pinellas County’s satisfaction and duly accepted by the Proper Authority. Proper Authority for this 
purpose is defined as the Pinellas County representative who is designated as the approving authority for the work performed  

 
in the contractual document. The Dispute Manager shall perform the required investigation and arrive at a solution before or at 
the sixty (60) days timeframe for resolution of the dispute, per section 218.76, Florida Statutes. The County Administrator or 
his or her designee shall be the final arbiter in resolving the issue before it becomes a legal matter. The County Administrator 
or his or her designee will issue their decision in writing. 

 
E. Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the Florida Statutes. The procedures 

shall also, per section 218.76, Florida Statutes, not be intended as an administrative proceeding which would prohibit a court 
from ruling again on any action resulting from the dispute. 

 
F. Should the dispute be resolved in the County’s favor interest charges begin to accrue fifteen (15) days after the final decision 

made by the County. Should the dispute be resolved in the vendor’s favor the County shall pay interest as of the original date 
the payment was due. 
 

G. For any legal action to recover any fees due because of the application of sections 218.70 et. seq., Florida Statutes, an award 
shall be made to cover court costs and reasonable attorney fees, including those fees incurred as a result of an appeal, to the 
prevailing party If it is found that the non-prevailing party held back any payment that was the reason for the dispute without 
having any reasonable lawful basis or fact to dispute the prevailing party’s claim to those amounts. 

 
46. LUMBER PRODUCED IN STATE OF FLORIDA 

 
Per Florida Statute 255.20, lumber, timber and other forest products utilized in this contract must be produced and manufactured in 
Florida, if wood is a component of the project, and if such products are available and their price fitness and quality are equal. 

 
The following does not apply: 

 
1. To plywood specified for monolithic concrete forms. 
2. If the structural or service requirements for timber for a particular job cannot be supplied by native species. 
3. If the construction is financed in whole or in part from federal funds with the requirement that there be no restrictions as to 

species or place of manufacture. 
4. To transportation projects for which federal aid funds are available. 
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Bid Title: Job Order Contracting (JOC) – WWTP & Water Plant Maintenance, Repair, Minor Construction & 

Underground Utilities 
Bid Number: 156-0013-CP(DF) 

 
IMPORTANT NOTICE:  Changes have been made to the Insurance process.  THE INSURANCE CERTIFICATE AND RELATED 
REQUIRED DOCUMENTATION IS NOW DUE WITH BID SUBMITTAL.  See SECTION C – Insurance Requirements. 
 
SECTION B – SPECIAL CONDITIONS 
INSTRUCTIONS TO BIDDERS: 

 
1.  PRE-QUALIFICATION OF BIDDER:  Awards of bids for construction services with an engineering estimate in excess of 

$100,000 will only be made to Bidders who have pre-qualified with Pinellas County for Water and Sanitary Sewer type 
construction, or those that are pre-qualified by the Florida Department of Transportation (FDOT) in an equivalent 
prequalification, in the amount of $1,000,000.00.  Only those bids from Bidders that meet the pre-qualification 
requirements from either Pinellas County or FDOT prior to a bid opening will be considered. 

 
2. OVERVIEW OF THE CONTRACT 

 
A. This Job Order Contract shall be awarded to one (1) or more Water and Sanitary Sewer type Prequalified Contractors to 

provide services involving construction, installation and repair (accomplished through open excavations or through other 
means) of utility piping systems and industrial mechanical and electrical construction and repair of water and wastewater 
treatment and pumping facilities. 
 

B. A Job Order Contract is an indefinite quantity contract pursuant to which the Contractor may perform an ongoing series of 
individual Projects at different locations throughout the county. The bid documents include a Construction Task Catalog® 
containing construction tasks with preset Unit Prices. All Unit Prices are based on local labor, material and equipment prices 
and are for the direct cost of construction. 

 
C. The Contractor will bid two Adjustment Factors to be applied to the Unit Prices. One Adjustment Factor for performing work 

during Normal Working Hours and a second Adjustment Factor for performing work during Other Than Normal Working Hours. 
The same two Adjustment Factors shall apply to every Pre-priced Task in the Construction Task Catalog®. The Contractor will 
also bid an Adjustment Factor for performing Non Pre-priced Tasks. 

 
D. Thereafter, as projects are identified the Contractor will jointly scope the work with the Owner. The Owner will prepare a 

Detailed Scope of Work and issue a Request for Proposal to the Contractor. The Contractor will then prepare a Job Order 
Proposal for the Project including a Job Order Price Proposal, drawings and sketches, a list of subcontractors and material 
men, construction schedule, and other requested documentation. The Job Order Amount shall equal the value of the 
approved Job Order Price Proposal. The value of the Job Order Price Proposal shall be calculated by summing the total of the 
calculation for each Pre-priced Task (Unit Price x quantity x Adjustment Factor) plus the value of all Non Pre-priced Tasks. 

 
E. If the Job Order Proposal is found to be complete and reasonable, a Job Order may be issued.  
 
F. A Job Order will reference the Detailed Scope of Work and set forth the Job Order Completion Time, and the Job Order 

Amount. The Job Order Amount shall be a lump sum, fixed price for the completion of the Detailed Scope of Work. A separate 
Job Order will be issued for each Project. Extra work, credits, and deletions will be contained in a Supplemental Job Order. 

 
3. PRICING/PERIOD OF AGREEMENT:  The intended maximum contract term value per vendor is $5,000,000.00 but may be lower 

or higher as circumstances dictate. The maximum contract total value is $20,000,000.00.  Adjustment Factors bid of listed items 
shall be held firm for the duration of the Agreement.  Duration of the Agreement shall be to commence Work under this Agreement 
with an adequate force and equipment within fifteen (15) consecutive calendar days after receipt of written notice from the County 
to proceed and to fully complete all necessary Work under the same within not more than sixty (60) consecutive calendar months. 

 

ANNUAL ADJUSTMENT FACTOR 

A. The Normal Working Hours and Other Than Normal Working Hours Adjustment Factors may be updated on each 
anniversary of the award date to account for changes in construction costs, provided, the Contractor requests in writing, 
approximately fourteen to thirty days prior to the anniversary of the award date, that the Adjustment Factors be updated. 
Such request shall be delivered to the Owner and to Gordian. In the event the Contractor fails to deliver the request 
timely, then the Owner shall determine the date on which the Adjustment Factors will be updated, but in no event will 
such date be later than thirty days after the written request to update the Adjustment Factors is received by the Owner. 
Thereafter, the Contractor’s Adjustment Factors will be adjusted according to the following.  

B. A Base Year Index shall be calculated by averaging the 12 month Construction Cost Indices (CCI) for the U.S Twenty 
City Index published in the Engineering News Record (ENR) for the 12 months immediately prior to the month of the bids 
due date (e.g. April bid date, Base Year Index is April of the prior year to March of the bid date year). 
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C. A Current Year Index shall be calculated by averaging the 12 month Construction Cost Indices (CCI) for the U.S Twenty 
City Index published in the Engineering News Record (ENR) for the 12 months beginning with month of anniversary of the 
bids due date (e.g. April bid date, Current Year Index is April of the prior year to March of the current year). 

D. The Economic Price Adjustment shall be calculated by dividing the Current Year Index by the Base Year Index. 

E. The Contractor’s original Adjustment Factors shall be multiplied by the Economic Price Adjustment to obtain the 
Contractor’s new Adjustment Factors effective for the next 12 months. 

F. Averages shall be obtained by summing the 12 month indices and dividing by 12. 

G. All calculations in this article shall be carried to the fifth decimal place and rounded to the fourth decimal place. The 
following rules shall be used for rounding: 

 The fourth decimal place shall be rounded up when the fifth decimal place is five (5) or greater. 

 The fourth decimal place shall remain unchanged when the fifth decimal place is less than five (5). 

H. ENR occasionally revises indices.  ENR CCIs used in the calculations described above shall be those currently published 
at the time the Annual Adjustment calculation is performed. No retroactive adjustments will be made as a result of an 
ENR revision. Revised CCI’s, if any, shall be used in subsequent calculations. 

I. Under all circumstances, should the Contractor submit a Job Order Proposal with inaccurate Adjustment Factors, the act 
of submission by the Contractor is a waiver of all rights to any further compensation above the Job Order Price submitted 
in the Job Order Proposal. 

J. The Contractor shall use the Adjustment Factors in effect on the date the Job Order is issued. However, the Contractor 
cannot delay the issuance of a Job Order to take advantage of a scheduled update of the Adjustment Factors. In that 
event, the Contractor shall use the Adjustment Factors that would have been in effect without the delay. 

K. The Adjustment Factor for Non Pre-priced Tasks will remain constant for the duration of the Contract. 
 

4. MANDATORY PRE-BID CONFERENCE:  Questions pertaining to the bid will be reviewed at this time.  Bid suggestions or 
modifications may be discussed with County representatives at this meeting and may be considered by representatives as 
possible addenda to the Invitation to Bid.  Due to the scope of this Project, bids received from Bidders who did not attend the 
"Mandatory" pre-bid conference will be judged non-responsive and will not be considered for award. 

 
Mandatory Pre-Bid will be held November 10, 2015 at 1:30 PM at 400 S Fort Harrison Avenue, Room 516 Clearwater, Florida 
33756. 
  

5. BID BOND GUARANTEE: 
 

A. All bids must be accompanied by a Bid Bond guarantee in the sum of Twenty-Five Thousand Dollars ($25,000) 
and made payable to Pinellas County. Said bid bond shall be a guarantee that should the bid be accepted, the Bidder 
will, within ten (10) days after the acceptance of its bid, enter into an Agreement with Pinellas County for the services 
proposed to be performed and will at that time furnish an acceptable Agreement surety. Cash, certified check, cashiers 
check, trust company treasurer check, company or personal checks and bank draft of any national or state bank are not 
acceptable. 
 

B. Said bid bond and the monies payable thereon, will, at the option of the County, be forfeited if the Bidder fails to execute 
the written Agreement and furnish the required surety bond within ten (10) consecutive calendar days following 
written notice of the award of the Contract. 

 
C. Attorneys-in-fact who sign bonds must file with such bond one (I) certified copy of their power of attorney to sign 

said bond. 
 

D. Bid bond shall have been issued within thirty (30) days of the date for receiving bids. 
 

6. CONTRACT SECURITY: 
 

A.  The Bidder shall provide a Performance Bond and a Payment Bond in the form prescribed in Section I and each in 
the amount of 50% of the Maximum Contract Term Value, the costs of which are to be paid by the Bidder.  The Bonds 
will be acceptable to the County only if the following conditions are met: 
 

1. For contracts that do not exceed $500,000.00, the Surety Company: 
 

a. is licensed to do business in the State of Florida; 
b. holds a certificate of authority authorizing it to write surety bonds in this state and provides proof of same; 
c. has twice the minimum surplus and capital required by the Florida Insurance Code at the time the invitation 

to bid is issued; 
d. is otherwise in compliance with the provisions of the Florida Insurance Code; and 
e. holds a currently valid certificate of authority issued by the United States Department of Treasury under 31 

U.S.C. ss 9304-9308. 
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2. For contracts over $500,000.00, all of the requirements of paragraph A.1 above apply.  In addition, the 
Surety Company must have a current rating of at least Excellent (A or A-) all as reported in the most 
current Best Key Rating Guide, published by A.M. Best Company, Inc., of 75 Fulton Street, New York, 
New York 10038, with an underwriting limitation of at least two times the dollar amount of the Maximum 
Contract Term Value. 

3. All bonds must be signed by an insurance agent who is licensed to do business in the state of Florida.  The 
license may be held by a resident agent or a non-resident agent. 

 
B. If the Surety for any Bond furnished by the Bidder is declared bankrupt, becomes insolvent, its right to do business is 

terminated in the State of Florida, or it ceases to meet the requirements imposed by the Contract Documents, the 
Bidder shall, within five (5) calendar days thereafter, substitute another Bond and Surety, both of which shall be 
subject to the County's approval. 
 

C. By execution of these bonds, the Surety acknowledges that it has read the Surety qualifications and Surety 
obligations imposed by the Contract Documents and hereby satisfies those conditions. 

 
7. LICENSES, PERMITS, FEES AND TAXES:   
 

A. Pursuant to section 218.80, Florida Statutes (2007), Pinellas County discloses to the Contractor the following 
permits and fees which will have to be obtained by and will be payable by the Contractor who is the successful 
Bidder or proposer. Reimbursement will be included in a Supplemental Job Order using the Construction Task Catalog® 
Pre-priced task for Reimbursable Fees at an Adjustment Factor of 1.0000, and will be for the actual amount paid, as 
evidenced by official receipts from the offices collecting the fees. Permits are including but not limited to the 
following: 

 
1. License Fees: The Pinellas County Construction Licensing Board (PCCLB), an independent government 

agency, may require licensure or registration of a State of Florida Construction License. These are not Pinellas 
County Government fees, but the Contractor is hereby put on notice that fees may be required by the PCCLB. 
License fees are not reimbursable. 

2. Permits and Associated Fees: Contractor will obtain all necessary permits and pay the associated permit fees 
3. Impact Fees – if applicable are responsibility of the contractor. 
4. Inspection Fees - Contractor will be responsible for all inspection fees.   
5. Other Permits or Fees Required by Pinellas County for the Completion of the Work, if applicable. 

 
The foregoing list of fees apply only to those fees imposed by Pinellas County or imposed by another governmental 
agency which has assigned or delegated the responsibility for issuance of permits, licenses and conduction of 
inspections and attendant collection of fees to Pinellas County.  The Contractor is responsible for determining if 
other fees and permits are required by any other Federal, State, or local governmental entity, agency, or board. 
 

B. All sales, consumer, use, and other similar taxes associated with the Work or portions thereof, which are applicable 
during the performance of the Work, shall be paid by the Contractor. 

 
C. Compliance with Permit and Licenses Requirements:  The Contractor shall comply with all applicable Local, State and 

Federal permit conditions and license requirements, applicable building and construction code requirements and 
such other rules and regulations as may apply to the prosecution of Work.  Failure of the Contractor to comply 
with the above-specified requirements shall result in Contractor being prohibited from performing Work pursuant to this 
Agreement.  Any additional costs incurred by the Contractor as a result of non-compliance shall be the responsibility 
of the Contractor and shall not be paid by the County.  Additionally, Contractor shall be required to pay any fines 
due as a result of non-compliance with the applicable requirements. 

 
D. The Owner selected The Gordian Group’s (Gordian) Job Order Contracting (JOC) Solution (Gordian JOC Solution®) for 

their JOC program. The Gordian JOC Solution® includes Gordian’s proprietary eGordian® JOC Applications and 
Construction Task Catalog®, which shall be used by the Contractor to prepare and submit Job Order Proposals, 
subcontractor lists, and other requirements specified by the Owner. The Contractor shall be required to execute 
Gordian’s JOC System License and Fee Agreement, and pay a 1% JOC System License Fee to obtain access to the 
Gordian JOC Solution®. 
 

8. COMPLIANCE WITH LAWS:  The Contractor agrees to comply, at its own expense, with all Federal, State and Local 
laws, codes, statutes, ordinances, rules, regulations and requirements applicable to the Contract, including but not limited to, 
those dealing with taxation, Workers' Compensation, equal employment, safety (including, but not limited to, the Trench 
Safety Act, Chapter 553.60-553.64, Florida Statutes), labor, work hours, labor conditions, environment, and related matters. If 
the Contractor observes that the Contract Documents are at variance therewith, it shall promptly notify the Design 
Professional/Engineer/Project Manager in writing. 
 

9. QUANTITIES REFLECTED IN PERMITTING DOCUMENTS:  Any construction items or quantities reflected in the permitting 
documents, if any, required for this Project are provided only for the purpose of enabling permitting authorities to assess the 
probable impact of the Project on environmental concerns, and are in no way intended to reflect or represent actual 
construction items or quantities for pay purposes. 
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10. AWARD OF CONTRACT:  The Contract will be awarded for the entire Work (with or without optional/alternates items) to the 
lowest responsible and responsive Bidder, provided that the bid is reasonable, and that it is in the best interest of the County to 
accept. 

 
11. AFTER NOTICE OF AWARD TO CONTRACTOR:  Subsequent communications between the County and the Contractor shall 

be delivered to the County's representative.  A Kickoff Conference will be held following execution of the Contract Documents 
and prior to the Notice to Proceed. 

 
12. INTENT OF THE CONTRACT DOCUMENTS: 

 
A. It is the intent of the Contract Documents to describe a functionally complete contracting system. Any Work, materials or 

equipment that may reasonably be inferred from the Contract Documents, and subsequent Job Orders,  as being 
required to produce the intended result shall be supplied whether or not specifically called for. When words which 
have a well-known technical or trade meaning are used to describe Work, materials or equipment, such words shall be 
interpreted in accordance with that meaning. Reference to standard Specifications, manuals or codes of any 
technical society, organization or association or to the laws or regulations of any governmental authority having 
jurisdiction over the Work, whether such reference be specific or by implication, shall mean the latest standard 
Specification, manual, code, law or regulation in effect at the time the Work is performed, except as may be 
otherwise specifically stated herein. 

 
B. The Contract Documents and all referenced standards cited therein are essential parts of the Agreement requirements.  A 

requirement occurring in one is as binding as though occurring in all.  They are intended to be complementary and to 
describe and provide for a complete contracting system. 

 
C. Detailed Scopes of Work and Plans are intended to show general arrangements, design and extent of Work.  

Specifications are separated into divisions for convenience of reference only and shall not be interpreted as 
establishing divisions for the Work, trades, subcontracts, or extent of any part of the Work.  In the event of a 
discrepancy between or among the Detailed Scopes of Work and Plans, Specifications or other Contract Document 
provisions, the Contractor shall be required to comply with the provision which is the more restrictive or stringent 
requirement upon the Contractor, as determined by the Design Professional/Engineer/Project Manager.  Unless 
otherwise specifically mentioned, all anchors, bolts, screws, fittings, fillers, hardware, accessories, trim and other 
parts required in connection with any portion of the Work to make a complete, serviceable, finished and first quality 
installation shall be furnished and installed as part of the Work, whether or not called for by the Detailed Scope of Work 

 
D. The order of precedence of the component parts of the Contract Documents shall be as follows: 

 
1. Agreement 
2. Addenda (later takes precedence over earlier) 
3. Job Orders (including Detailed Scopes of Work and Requests for Proposals) 
4. Volume 1 - Invitation to Bid 
5. Volume 2 - Construction Task Catalog® 
6. Volume 3 – Technical and Material Specifications 
7. Volume 4 - Supplemental Specifications 

 
13. STORAGE OF MATERIALS:  Materials shall be so placed so as to permit easy access for proper inspection and 

identification of each shipment. Any material which has deteriorated, become damaged, or is otherwise unfit for use, as 
determined by the Design Professional/Engineer/Project Manager, shall not be used in the Work, and shall be removed from the 
site by the Contractor at its expense. 
 

14. SANITATION:  The Contractor shall provide and maintain adequate sanitary conveniences for the use of persons employed on the 
Work.  These conveniences shall be maintained at all times without nuisance, and their use shall be strictly enforced.  The location 
of these conveniences shall be subject to the Design Professional/Engineer/Project Manager’s approval. 

 
15. ERRORS AND OMISSIONS:  The Contractor shall not take advantage of any apparent error or omission in the Contract 

Documents. If any errors and/or omissions appear in the Contract Documents, or construction stakeout, the Contractor shall 
immediately notify the Purchasing Department, in writing, of such errors and/or omissions. In the event the Contractor knows or 
should have known of any errors and/or omissions and fails to provide such notification, it shall be deemed to have waived 
any claim for increased time or compensation it may have had and he shall be held responsible for the results and the costs 
of rectifying any such errors and/or omissions. 

 
16. CONTRACTORS AND SUBCONTRACTORS: 

 
A. Qualification 

 
1. The Contractor shall assure that all personnel are competent, careful and reliable. All personnel must have sufficient 

skill and experience to properly perform the Work assigned them. All personnel shall have had sufficient 
experience to perform their assigned task properly and satisfactorily and to operate any equipment 
involved, and shall make due and proper effort to execute the Work in the manner prescribed in the Contract 
Documents, or the Design Professional/Engineer/Project Manager may take action as prescribed below. 
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2. Whenever the Design Professional/Engineer/Project Manager shall determine that any person is incompetent, 

unfaithful, intemperate, disorderly or insubordinate, such person shall upon notice, be discharged from the Work and 
shall not again be employed on it except with the written consent of the Design Professional/Engineer/Project 
Manager.  Should the Contractor fail to remove such person or persons the Design Professional/Engineer/Project 
Manager may withhold all estimates which are or may become due, or may suspend the Work until such orders are 
complied with. 

 
B. Identification 

 
1. As part of each Proposal submitted to the County for a Job Order, the Contractor shall deliver to the Project 

Manager a statement setting forth the name and address of the proposed subcontractor and a summary 
description of the Work subcontracted. The Design Professional/Engineer Project Manager shall be notified if there 
are any changes whatsoever to the subcontractors listed in the Proposal. 

 
2. The Contractor shall be as fully responsible to the County for acts and omissions the subcontractor and of persons 

either directly or indirectly employed by the subcontractor, as the Contractor is for the acts and omissions of persons 
directly employed by the Contractor. 

17. AUTHORITY OF THE DESIGN PROFESSIONAL/ENGINEER/PROJECT MANAGER AND DESIGN 
PROFESSIONAL/ENGINEER/PROJECT MANAGER'S DESIGNEES/REPRESENTATIVES 

A. All Work shall be done in accordance with the Contract Documents. 

B. It is agreed by the parties hereto that the Design Professional/Engineer/Project Manager shall decide all questions, 
difficulties and disputes, of whatever nature, which may arise relative to the interpretation of the Plans, construction, 
prosecution and fulfillment of the Agreement, and as to the character, quality, amount and value of any Work done, and 
materials furnished, under or by reason of the Agreement. 

C. The County retains the right to inspect all Work to verify compliance with the Contract Documents.  The Design 
Professional/Engineer/Project Manager may appoint such designees and/or representatives as desired.  They shall be 
authorized to inspect all Work done and all materials furnished.  This right of inspection in no way means or implies 
County control or other supervision over the Work done or the work site.  This right is solely for the County's benefit and 
imposes no duties or responsibilities on the County and confers no rights on any other parties.  Such inspection may 
extend to all or any part of the Work and to the manufacture, preparation or fabrication of the materials to be used.  Such 
designees and/or representatives shall not be authorized to revoke, alter or waive any requirement of the Contract 
Documents. 

D. The designees and/or representatives shall be authorized to call to the attention of the Contractor any failure of the Work 
or materials to conform to the Contract Documents, and shall have the authority to reject materials or suspend the Work 
until any questions at issue can be referred to and decided by the Design Professional/Engineer/Project Manager.  The 
Contractor shall be immediately notified in writing of any such suspension of the Work and such notice shall state in detail 
the reasons for the suspension.  The presence of the inspector or other designee shall in no way lessen the responsibility 
of the Contractor. 

E. Contractor's Supervision 

1. Prosecution of Work: The Contractor shall give the Work the constant attention necessary to assure the scheduled 
progress and it shall cooperate fully with the Design Professional/Engineer/Project Manager and with other 
Contractors at Work in the vicinity. 

2. Contractor's Superintendent:   

a. The Contractor shall at all times have on the Work as his agent, a competent superintendent capable of 
thoroughly interpreting the Detailed Scope of Work and thoroughly experienced in the type of Work being 
performed, who shall receive the instructions from the Design Professional/Engineer/Project Manager or 
his/her authorized representatives.  The superintendent shall have full authority to execute the orders or 
directions of the Design Professional/Engineer/Project Manager and to supply promptly any materials, tools, 
equipment, labor and incidentals which may be required.  Such superintendence shall be furnished regardless 
of the amount of Work sublet. 

b. The Contractor's superintendent shall speak and understand English, and at least one responsible person who 
speaks and understands English shall be on the Project during all working hours. 

3. Supervision for Emergencies:  The Contractor shall have a responsible person available at or reasonably near the 
work site on a twenty-four (24) hour basis, seven (7) days a week, in order that he/she may be contacted in 
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emergencies and in cases where immediate action must be taken to maintain traffic or to handle any other problem 
that might arise.  The Contractor's responsible person for supervision for emergencies shall speak and understand 
English.  The Contractor shall submit, by certified mail, phone numbers and names of personnel designated to be 
contacted in cases of emergencies along with a description of the Project location to the Florida Highway Patrol and 
all other local law enforcement agencies. 

4. Worksite Traffic Supervisor:  (When the work involves road construction/reconstruction or changes affect normal 
traffic patterns and/or required by the Detailed Scope of Work) 

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for initiating, installing and 
maintaining all traffic control devices as described in Section 102 of the Florida Department of Transportation 
Standard Specifications for Road and Bridge Construction, and in the Detailed Scope of Work.  The Worksite 
Traffic Supervisor shall have at least one year of experience directly related to worksite traffic control in a 
supervisory or responsible capacity and shall be certified by the American Traffic Safety Services Association 
Worksite Traffic Supervisor Certification Program or an equal approved by the Florida Department of 
Transportation.  Approved alternate Worksite Traffic Supervisors may be used when necessary. The 
Contractor may charge for the cost of a Worksite Traffic Supervisor as a Non Pre-priced task in its Job Order 
Price Proposal. 

b. The Worksite Traffic Supervisor shall be available on a twenty-four (24) hour per day basis and shall review 
the Project on a day to day basis as well as being involved in all changes to traffic control.  The Worksite 
Traffic Supervisor shall have access to all equipment and materials needed to maintain traffic control and 
handle traffic related situations.  The Worksite Traffic Supervisor shall ensure that routine deficiencies are 
corrected within a 24-hour period. 

c. The Worksite Traffic Supervisor shall be available on the site within forty-five (45) minutes after notification of 
an emergency situation, prepared to positively respond to repair the Work zone traffic control or to provide 
alternate traffic arrangements. 

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article may be grounds for 
decertification or removal from the Project or both.  Failure to maintain a designated Worksite Traffic 
Supervisor or failure to comply with these provisions will result in temporary suspension of all activities except 
traffic and erosion control and such other activities deemed to be necessary for Project maintenance. 

F. General Inspection Requirements 

1. Cooperation by the Contractor:  No Work shall be done nor materials used, without suitable supervision or inspection 
by the Design Professional/Engineer/Project Manager or his/her representative, and the Contractor shall furnish the 
Design Professional/Engineer/Project Manager with every reasonable facility for ascertaining whether the Work 
performed and materials used are in accordance with the requirements and intent of the Detailed Scope of Work.  If 
the Design Professional/Engineer/Project Manager so requests, the Contractor shall, at any time before final 
acceptance of the Work, remove or uncover such portions of the finished Work as may be directed.  After 
examination, the Contractor shall restore the uncovered portions of the Work to the standard required by the Detailed 
Scope of Work.  Should the Work so exposed or examined prove unacceptable, the uncover or removal, and the 
replacing of the covering or making good of the parts removed, shall be at the Contractor's expense.  However, 
should the Work thus exposed or examined prove acceptable, the uncovering or removing, and the replacing of the 
covering or making good of the parts removed, shall be paid for as Unforeseeable Work. The cost of all 
Unforeseeable Work shall be calculated in accordance with the procedures for developing Job Orders. 

2. Failure of the Design Professional/Engineer/Project Manager to Reject Work During Construction:  If, during or prior 
to construction operations, the Design Professional/Engineer/Project Manager should fail to reject defective Work or 
materials, whether from lack of discovery of such defect or for any other reason, such initial failure to reject shall in 
no way prevent his/her later rejection when such defect is discovered, or obligate the County to final acceptance, and 
the Contractor shall make no claim for losses suffered due to any necessary removals or repairs of such defects. 

3. Failure to Remove and Renew Defective Materials and Work: 

a. Should the Contractor fail or refuse to remove and renew any defective materials used or Work performed, or 
to make any necessary corrections in an acceptable manner and in accordance with the requirements of the 
Detailed Scope of Work, within the time indicated in writing, the Design Professional/Engineer/Project 
Manager shall have the authority to cause the unacceptable or defective materials or Work to be repaired, 
removed and renewed, as may be necessary; all at the Contractor's expense. 

b. Any expense incurred by the County in making these repairs, removals, or renewals, which the Contractor has 
failed or refused to make, shall be paid for out of any moneys due or which may become due the Contractor, 
or may be charged against the Performance Bond.  Continued failure or refusal on the part of the Contractor 
to make any or all necessary repairs promptly, fully and in an acceptable manner shall be sufficient cause for 
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the County, at its option, to perform the Work with its own organization, or to contract with any other individual, 
firm or corporation to perform the Work.  All costs and expenses incurred thereby shall be charged against the 
defaulting Contractor and the amount thereof deducted from any moneys due or which may become due him, 
or shall be charged against the applicable bond.  Any Work performed subsequent to forfeiture of the 
Agreement, as described in this Paragraph, shall not relieve the Contractor in any way of its responsibility for 
the Work performed by it. 

4. Inspection by the Federal Government:  When the Work involves the Federal Government it is to pay a portion of the 
cost of construction the construction Work will be subject to inspection by its representatives as they may deem 
necessary, but such inspection will in no case make the Federal Government a party to Agreement. 

18. CONTRACT TIME AND TIME EXTENSIONS 
 

A. The Contractor shall complete the Detailed Scope of Work within the Job Order Completion Time. The Contractor 
shall diligently pursue the completion of the Work and coordinate the Work being done on the Project by its 
subcontractors and material suppliers, as well as coordinate its Work with the Work of other contractors so that his 
Work or the Work of others shall not be delayed or impaired by any act or omission of any act by a Contractor. The 
Contractor shall coordinate and schedule the Work to allow, without delays to the Contract, for any sampling and 
testing activities deemed necessary by the Design Professional/Engineer/Project Manager. The Contractor shall 
be solely responsible for all construction means methods, techniques, sequences and procedures, as well as 
coordination of all portions of the Work under the Contract Documents. 

 
B. Should the Contractor be obstructed or delayed in the prosecution of or completion of the Work as a result of unforeseeable 

causes beyond the control of the Contractor, and not due to his fault or neglect, including but not restricted to acts of 
God or the public enemy, acts of government, fires, floods, discovery of pre-existing hazardous materials, utility 
conflicts, epidemics, quarantine regulations, strikes or lockouts, the Contractor shall notify the Design 
Professional/Engineer/Project Manager in writing within two (2) regular Work days after the commencement of such 
delay, stating the cause or causes thereof, or be deemed to have waived any right which the Contractor may have 
had to request the time extension.  It is the contractor’s responsibility to safely and appropriately secure the worksite 
prior to the approach of unfavorable weather conditions such as the onset of a tropical storm, hurricane, or similar event. 

 
C. No interruption, interference, inefficiency, suspension or delay in the commencement or progress of the Work from 

any cause whatsoever, including those for which the County may be responsible, in whole or in part, shall relieve the 
Contractor of his duty to perform or give rise to any right to damages or additional compensation from the County. It 
being expressly acknowledged and agreed by the parties hereto that the Contractor shall receive no damages for 
delay.  The Contractor's sole remedy, if any, against the County shall be the right to seek an extension to the Job 
Order Completion Time.  Such extensions of time will not be granted for delays caused by unfavorable weather, 
ground conditions related to the weather, inadequate construction force or for the failure of the Contractor to timely 
order equipment or materials. 

 
D. If the Contractor complies with the two (2) regular Work days notice requirement, the Design 

Professional/Engineer/Project Manager shall ascertain the facts and the extent of the delay being claimed and 
recommend to the Contract Administrator an extension to the Job Order Completion Time when, in the Design 
Professional/Engineer/Project Manager’s sole judgment, the findings of fact justify such an extension, and the Design 
Professional/Engineer/Project Managers finding of fact shall be final and conclusive on the parties.  The Contractor shall 
cooperate with the Design Professional/Engineer/Project Manager’s investigation of the delays by providing any 
schedules, correspondence or other data that may be required to complete the findings of fact.  Extensions of the 
Job Order Completion Time must be authorized by Supplemental Job Oder Order approved by the Contract 
Administrator. 

 
19. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED HOLIDAYS 

 
A. All Work must be done during Regular Work Day hours (7:00 AM to 7:00 PM) Monday through Friday.  The County 

may require alternative Work hours due to specific individual Project conditions when necessary.  Work will not be 
done beyond hours specified herein or on Saturdays, Sundays or holidays unless authorized in advance by the 
Design Professional/Engineer/Project Manager to meet special requirements.  Contractor must comply with the 
County noise ordinance. 

 
B. Work will not be permitted on Saturdays, Sundays and recognized Holidays unless permission to Work has been 

requested in writing by the Contractor and approval, in writing, has been granted by the Design 
Professional/Engineer/Project Manager.  Request for permission to Work must be received by the Design 
Professional/Engineer/Project Manager no less than twenty-four (24) hours prior to the regular Work day.   

 
C. No Work will be permitted on: 

 
New Years Day 

Independence Day 
Thanksgiving Day 
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Christmas Day 
 

D. When approval is granted in accordance with the provisions stated above, Work will be allowed on: 
 

Martin Luther King, Jr. Day 
Memorial Day 

Labor Day 
Veterans Day 

Friday after Thanksgiving Day 
 

If Christmas or New Year's Day shall fall on Tuesday or Thursday, the preceding Monday or the following Friday 
shall be recognized as a holiday also.  If any recognized holiday shall fall on a Saturday, the preceding Friday shall 
be observed as a holiday.  If any recognized holiday shall fall on a Sunday, the following Monday shall be observed 
as a holiday. 
 

E. The Contractor shall pay to the County, as reimbursement of costs incurred by the County, the sum of EIGHT HUNDRED 
FIFTY DOLLARS ($ 850.00) per man day for each Saturday and Sunday on which the Contractor Works. 

 
F. The Contractor shall pay to the County, as reimbursement of costs incurred by the County, the sum of ELEVEN HUNDRED 

FIFTY DOLLARS ($ 1,150.00) per man day for each recognized Holiday on which the Contractor Works. 
 

G. Payment to the County of such sums as may become payable under the provisions of this paragraph shall be made by 
identifying the said sums as a credit item on the Contractor’s pay estimate for the period during which the liability for the sums 
occurred.  The credit item shall show the total number of days applicable under (E) and/or (F) above, times the corresponding 
per day or per hour cost. 

 
20. PINELLAS COUNTY’S COMMITMENT TO SAFETY 

   
A All work shall be completed in a safe manner and consideration for cost of any equipment needed to perform contract in a 

safe manner, including personal protection equipment, shall be included in the contract bid.  
 

B If County discovers an unsafe act or condition in contractor’s performance under this contract, County shall inform Design 
Professional/Engineer/Project Manager of unsafe act or condition.  If unsafe act or condition poses the threat of imminent 
danger, Design Professional/Engineer/Project Manager shall be authorized to stop work until unsafe act or condition is 
remedied.  No time extension shall be allowed. If remedy causes contractor to fail to meet the time specified, County shall be 
entitled to liquidated damages as outlined under 21.B.  If unsafe act or condition does not pose the threat of imminent danger, 
Design Professional/Engineer/Project Manager shall be authorized to require contractor remedy the unsafe act or unsafe 
condition as soon as possible, but in no event later than 3 days from date of notice.  No time extension shall be allowed. If 
remedy causes contractor to fail to meet the time specified, County shall be entitled to liquidated damages as outlined under 
21.B. 

 
21. CHANGES IN THE WORK 

 
A. Without invalidating the Job Order, the Design Professional/Engineer/Project Manager may at any time, by written order, 

direct extra Work within the general scope or alter the Work by addition or deduction of items that alter the Detailed Scope of 
Work. Such changes may be effected by Supplemental Job Order.  Such changes shall be binding on the Contractor. No 
officer, employee, or agent of the County is authorized to direct any extra or change Work orally. 

 
B.    If changes to the Detailed Scope of the Work are required or if the Job Order Completion Time or the total Job Order 

Amount is increased or decreased by the additional or decreased Work, a Supplemental Job Order approved by the 
Contract Administrator will be required. 

 
C. The value of such extra Work or change shall be determined by Article 45. 
 
D.    In an emergency endangering life or property, or as expressly set forth herein, the Design Professional/Engineer/Project 

Manager has the authority to order the necessary Work in writing. The County shall not be liable to the Contractor for 
any increased compensation without such written order. The costs of all Work shall be determined in accordance with 
Article 45. 

 
E. Execution by the Contractor of a properly authorized Supplemental Job Order shall be considered a waiver of all claims or 

requests for additional time or compensation for any activities prior to the time of execution related to items included in the 
Supplemental Job Order.  

 
22. CLAIMS AND DISPUTES 

 
A. A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation of the terms of the 

Contract Documents, payment of money, extension of time or other relief with respect to the terms of the Contract 
Documents.  The term "Claim" also includes other disputes and matters in question between the County and the 
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Contractor arising out of or relating to the Contract Documents.  The responsibility to substantiate a claim shall 
rest with the party making the Claim. 

 
B. Claims by the Contractor shall be made in writing to the Design Professional/Engineer/Project Manager within two (2) regular 

Work days after the commencement of the event giving rise to such Claim or else the Contractor shall be deemed to 
have waived the claim.  Written supporting data shall be submitted to the Design Professional/Engineer/Project Manager 
within fifteen (15) calendar days after the occurrence of the event, unless the County grants additional time in  
writing, or else the Contractor shall be deemed to have waived the Claim.  All Claims shall be priced in accordance with 
provisions of the section in this document entitled Changes in the Work. 

 
C. The Contractor shall proceed diligently with its performance as directed by the County, regardless of any pending 

Claim, action, suit, or administrative proceeding, unless otherwise agreed to by the County in writing.  The County 
shall continue to make payments in accordance with the Contract Documents during the pendency of any Claim. 

 
23. PAYMENTS TO CONTRACTOR  

 
A. The Owner will make one payment for all Job Orders that have a Job Order Completion Time of 45 days or less, or a Job 

Order Price of $25,000 or less. For all other Job Orders, the Owner may make partial, monthly payments based on a 
percentage of the work completed. 

 
B. Before submitting an Application for Payment (Final or Partial) the Contractor shall reach an agreement with the Design 

Professional/Engineer/Project Manager concerning the percentage complete of the Detailed Scope of Work and the dollar 
value for which the Application for Payment may be submitted. 

 
C. If payment is requested on the basis of materials and equipment not incorporated into the Work, but delivered and suitably 

stored at the site or at another location agreed to by the Design Professional/Engineer/Project Manager in writing, the 
Application for Payment shall also be accompanied by a bill of sale, invoice or other documentation warranting that the County 
has received the materials and equipment free and clear of all liens, charges, security interests and encumbrances, together 
with evidence that the materials and equipment are covered by appropriate property insurance and other arrangements to 
protect the County’s interest therein, all of which shall be subject to the County’s satisfaction.  Contractor shall complete a 
Schedule of Stored Materials form. 

 
D. Contractor shall submit three (3) notarized original copies of its monthly Application for Payment to Design 

Professional/Engineer/Project Manager for Work performed during the previous month.  Invoices received after the previous 
month Application for Payment shall be considered for payment as part of the next month's application.  The County shall pay 
Contractor that portion of Design Professional/Engineer/Project Manager's approved Application for Payment, which the 
County approves as being due and owing Contractor in accordance with §218.70-79, Florida Statutes ("Local Government 
Prompt Payment Act"). 

 
E. Monthly payments to Contractor shall in no way imply approval or acceptance of Contractor's Work. 

 
F. Monthly payments will be made to the Contractor.  Estimates of quantities will be prepared monthly by the Contractor, based 

on Schedule of Values, as applicable to the Job Order.  The Design Professional/Engineer/Project Manager will be required to 
verify these estimates with the Contractor and sign the estimate in agreement.  The payment estimate will then be checked by 
the Design Professional/Engineer/Project Manager, who will reconfirm with the Contractor any required corrections, before 
further processing of payments. 

 
G. Retainage:  If progress satisfactory to the County is being made by the Contractor, the Contractor will receive partial payments 

on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments previously 
made.  In each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, and 
thereafter 5% of the Agreement Amount earned shall be retained until satisfactory completion and final acceptance of the 
Project, and final compliance by the Contractor with all terms and conditions of the Contract Documents.  Neither progress 
payment nor partial or entire use or occupancy of the Project by the County shall constitute an acceptance of Work not in 
accordance with the Contract Documents. The County, prior to making of any payment, may require the Contractor to furnish 
a certificate or other evidence showing the amount of Work done or completed at that time. 

 
24. ACCEPTANCE AND FINAL PAYMENT 

A. Final Inspection:  Whenever all materials have been furnished, all Work has been performed, and the construction 
specified by the Job Order has been satisfactorily completed, the Consultant and Engineer/Project Manager will 
make the final inspection. 

B. Maintenance of Work:  The Contractor shall maintain all Work in first-class condition until final inspection is 
completed and accepted by the Design Professional/Engineer/Project Manager.  All Bonds and Insurance shall be 
maintained until final acceptance by the Board. 

C. Substantial Completion:  When the Work, or any portion thereof, as designated by the County is sufficiently 
complete, in accordance with the Job Order, and is ready for its intended use, the Design 
Professional/Engineer/Project Manager and any other invited parties shall make an inspection of the Work or portion 
thereof so designated as complete to verify its completeness and develop a punch list of items needing completion or 
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correction before final payment can be made.  The County shall have the right to exclude the Contractor from these 
portions of the Work designated as complete after the inspection, however, the Contractor will have reasonable 
access to complete or correct items on the punch list.  The punch list shall be completed by the Design 
Professional/Engineer/Project Manager within the timeframes provided by Florida Statute Section 218.735(7)(a). 

D. Final Acceptance 

1. Whenever the Work provided for under the Detailed Scope of Work has been completely performed by the 
Contractor, and the final inspection has been made by the Design Professional/Engineer/Project Manager, a final 
pay request showing the value of the Work will be prepared by the Design Professional/Engineer/Project Manager 
as soon as the necessary measurements and computations can be made.  All prior estimates and payments shall 
be subject to correction in the final estimate and payment.  The amount of this estimate, less any sums that may 
have been deducted or retained under the provisions of the Agreement, will be paid to the Contractor as soon as 
practicable, after the Contractor has furnished a sworn Affidavit, to the effect that all bills are paid and no suits are 
pending, and after the Contractor has agreed in writing to accept the balance due, as determined by the County, 
as full settlement of its account under Agreement and of all claims in connection therewith. 

2. The surety on the Contract bonds consents, by completion of its portion of the affidavit and surety release 
subsequent to the Contractor's completion of its portion, to final payment to the Contractor and agrees that the 
making of such payment shall not relieve the surety of any of its obligations under the bonds. 

E. Waiver of Claims 

1. The Contractor's acceptance of final payment shall constitute a full waiver of any and all Claims by the Contractor 
against the County arising out of this Agreement or otherwise related to the Project, except those previously made 
in writing and identified by the Contractor as unsettled at the time the final estimate is prepared. 

2. Neither the acceptance of the Work nor payment by the County shall be deemed to be a waiver of the County's 
rights to enforce any continuing obligations of the Contractor hereunder or to the recovery of damages for defective 
Work not discovered by the County at the time of final inspection. 

F Termination of Contractor's Responsibility:  The Job Order will be considered complete when all Work has been 
completed and has been accepted by the Board.  The Contractor will then be released from further obligation except 
as set forth in his bonds and in this Division. 

 
G. Recovery Rights, Subsequent to Final Payment:  The County reserves the right, should an error be discovered in the 

partial or final estimates, or should proof of defective Work or materials used by or on the part of the Contractor be 
discovered after the final payment has been made, to claim and recover from the Contractor or its surety, or both, by 
process of law, such sums as may be sufficient to correct the error or make good the defects in the Work and 
materials. 

 
25. PAYMENTS WITHHELD:  To the maximum extent permitted by §218.735, Florida Statutes (2007), the Design 

Professional/Engineer/Project Manager may decline to certify for payment or County may decline to approve any 
Certificate for Payment, or portions thereof issued by Design Professional/Engineer/Project Manager, because of 
subsequently discovered evidence or subsequent inspections. County may nullify the whole or any part of any Certificate 
for Payment previously issued and County may withhold any payments otherwise due Contractor under this Agreement 
or any other agreement between County and Contractor, to such extent as may be necessary in County's opinion to 
protect it from loss because of: (a) defective Work not remedied; (b) third party claims filed or reasonable evidence 
indicating probable filing of such claims; (c) failure of Contractor to make payment properly to subcontractors or for 
labor, materials or equipment; (d) reasonable doubt that the work can be completed for the unpaid balance of the Job 
Order Amount; (e) reasonable indication that the Work will not be completed within the Job Order Completion Time; (f) 
unsatisfactory prosecution of the Work by Contractor; or (g) any other material breach of the Contract Documents.  If 
these conditions are not remedied or removed, County may, after three (3) days written notice, rectify the same at 
Contractor's expense.  County also may offset against any sums due Contractor the amount of any liquidated or un-
liquidated obligations of Contractor to County, whether relating to or arising out of this Agreement or any other 
agreement between Contractor and County. 

 
26. COVENANT AGAINST CONTINGENT FEES:  The Contractor warrants that no person or selling agency has been 

employed or retained to solicit or secure this Agreement upon an agreement or understanding for a commission, 
percentage, brokerage or contingent fee, except bona fide employees of bona fide established commercial or selling 
agencies maintained by the Contractor for the purpose of securing business.  For breach or violation of this warranty the 
County shall have the right to annul this Agreement without liability or, in its discretion, to deduct from the Job Order 
Amount or consideration, or otherwise recover, the full amount of such commission, percentage, brokerage or contingent fee. 

 
27. LANDS FOR WORK AND ACCESS THERETO 

 
A. The County will furnish and define the limits of land for access to the construction site and for the site proper. All 

information shown in the Contract Documents constitutes the extent of land provided by the County. Any and all other 
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lands required by the Contractor shall be procured by the Contractor at the Contractor's expense. 
 

B. As the work progresses, the Contractor shall keep the site reasonably clear of rubbish, trash, waste and other disposable 
materials on a daily basis.  If the Contractor allows the site to become littered and unsightly, any payments otherwise 
due may be withheld until the Contractor cleans up the site to the satisfaction of the Design 
Professional/Engineer/Project Manager. If the Contractor fails to clean-up the site, the County may choose to clean-up 
the site at the Contractor's expense. 

 
C. Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the Contractor only with the approval of 

the Design Professional/Engineer/Project Manager after obtaining necessary permits, and shall be built with labor and 
materials furnished by the Contractor without expense to the County.  Such temporary buildings and/or utilities shall 
remain the property of the Contractor and will be removed by the Contractor at its expense upon the completion of the 
Work. With the written consent of the Design Professional/Engineer/Project Manager, such buildings and/or utilities may be 
abandoned and need not be removed. 

 
D. The Contractor shall confine all construction equipment, the storage of materials and equipment and the operations of 

workers to the Project site and land and areas identified in and permitted by the Contract Documents, and shall not 
unreasonably encumber the Project site with construction equipment or other material or equipment. The Contractor shall 
assume full responsibility for any damage to any such land or area, or to the County or occupant thereof, or any land or 
areas contiguous thereto, resulting from the performance of the Work. 

 
28. SITE INVESTIGATION 

 
A. The Contractor shall visit the site of the proposed Work and fully acquaint itself with conditions relating to construction 

and labor so that it may fully understand the facilities, difficulties and restrictions attending the execution of the Detailed 
Scope of Work under the Job Order.  The Contractor shall thoroughly examine and be familiar with the Contract 
Documents.  Failure or omission of the Contractor to receive or examine any form, instrument, addendum or other 
documents, or to visit the site and acquaint himself with conditions existing thereon, shall in no way relieve the Contractor 
from any obligation with respect to the Agreement.  Pinellas County does not warrant the accuracy or completeness of 
these reports, soil samples, or any other site condition information or data made available including, but not limited to, 
underground utility location.  The submission of a Job Order Proposal shall be taken as prima-facie evidence of 
compliance with this section. 

B. The Contractor acknowledges that he has satisfied himself as to the nature and location of the Work; the general and 
local conditions, including but not restricted to, those bearing upon transportation, disposal, handling and storage of 
materials; availability of labor, water, electric power, roads; and uncertainties of weather, river stages, tides or similar 
physical conditions at the sites; the conformation and conditions of the ground; the character of equipment and facilities 
needed preliminary to and during prosecution of the Work. 

C. The Contractor further acknowledges that it has satisfied itself as to the character, quality and quantity of surface and 
subsurface materials, obstacles, or conditions to be encountered. 

 
D. Any failure by the Contractor to acquaint itself with any aspect of the Work or with any of the applicable conditions shall 

not relieve the Contractor from responsibility for adequately evaluating the difficulty or cost of successfully performing the 
Work under the Contract Documents, nor shall it be considered the basis for any claim for additional time or 
compensation. 

 
E. The County assumes no responsibility for any conclusions or interpretations made by the Contractor on the basis of the 

information made available by the County.  The County also assumes no responsibility for any understanding or 
representations made by its officers or agents during or prior to the execution of this Agreement, unless such 
understanding or interpretations are made in writing. 

29. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND VEGETATION 
 

A. Location of existing structures and utilities provided in the Detailed Scope of Work are approximate only. Any 
damage to existing structures or Work of any kind, or the interruption of a utility service resulting from failure to comply 
with the requirements of the Contract Documents, shall be repaired or restored promptly by, and at the expense of the 
Contractor. 

 
B. The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass on or adjacent to the 

site which do not unreasonably interfere with the construction as may be determined by the Design 
Professional/Engineer/Project Manager. The Contractor will be responsible for all unauthorized cutting or damaging of 
trees and shrubs, including damage due to careless operation of equipment, stockpiling of materials or tracking of 
grass areas by equipment. 

 

C. The Contractor's attention is directed to the fact that Type "A" or Type "B" TREE PROTECTION BARRIERS, as per 
Pinellas County Design Professional/Engineer/Project Manager Department Index No. 1111, shall be constructed 
when called for on the Plans, or as directed by the Design Professional/Engineer/Project Manager. Barriers shall be 
maintained in place until their removal is directed by the Design Professional/Engineer/Project Manager. 
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D. Care will be taken by the Contractor in felling trees authorized for removal to avoid unnecessary damage to 

vegetation that is to remain in place.  Any limbs or branches of trees broken during such operations shall be trimmed 
without cutting into the trunk and left with a clean cut and a small stub. The Contractor will be liable for, or may be 
required to replace or restore at its own expense, all vegetation that may be destroyed or damaged due to the 
Contractor's failure to protect and preserve same as required herein. 

 

E. Where the Contractor hauls material or equipment to the Project over roads and bridges on the State road system, 
County road system or City street system, and such use causes damage, the Contractor shall immediately, at its 
expense, repair such road or bridge to as good a condition as before the hauling began. Such hauling shall be 
conducted in accordance with all applicable environmental and safety regulations. 

 
F. The Contractor shall fully protect the Work from loss or damage and shall bear the cost of any such loss or 

damage until final payment has been made. If the Contractor or any one for whom the Contractor is legally liable 
for is responsible for any loss or damage to the Work, or other Work or materials of the County or County's 
separate contractors, the Contractor shall be charged with the same, and any monies necessary to replace such loss 
or damage shall be deducted from any amounts due the Contractor. 

 

G. The Contractor shall not disturb any benchmark established by the County with respect to the Project. If the 
Contractor, or its subcontractors, agents or any one for whom the Contractor is legally liable, disturbs County 
benchmarks, the Contractor shall immediately notify the Design Professional/Engineer/Project Manager. The 
County shall have the benchmarks reestablished and the Contractor shall be liable for all costs incurred by the County 
associated therewith. 

 
30. OTHER WORK 

 
A. The Contractor will cooperate with County forces or others who may be engaged in authorized Work prior to final 

completion of the Project. 
 
B. The Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and 

rearrangement operations in order that these operations may progress in a reasonable manner and that service 
rendered by these parties will not be interrupted.  

 
C. The County may perform other work related to the Project at the site by the County's own forces, have other work 

performed by utility owners or let other direct contracts.  If the fact that such other work is to be performed is 
not noted in the Detailed Scope of Work, notice thereof will be given to the Contractor. If the Contractor believes 
that such performance will involve additional expense to the Contractor or require additional time, the 
Contractor shall send written notice of that fact to the County and the Design Professional/Engineer/Project Manager 
within forty-eight (48) hours of being notified of the other work.  If the Contractor fails to send the above required 
forty-eight (48) hour notice, the Contractor will be deemed to have waived any rights it otherwise may have had 
to seek an extension to the Job Order Completion Time or adjustment to the Job Order Amount.  

 
D. The Contractor shall afford each utility owner and other contractors (or the County, if the County is performing the 

additional work with the County's employees) proper and safe access to the site and a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such Work and shall properly 
connect and coordinate its work with theirs.  The Contractor shall not endanger any work of others by cutting, 
excavating or otherwise altering their work and will only cut or alter their work with the written consent of the Design 
Professional/Engineer/Project Manager and the others whose work will be affected. 

 
E. If any part of the Contractor's Work depends, for proper execution or results, upon the work of any other contractor 

other than a subcontractor or utility owner, the Contractor shall inspect and promptly report to the Design 
Professional/Engineer/Project Manager, in writing, any delays, defects or other problems in such other work that render it 
impossible for the Contractor to obtain proper execution or results. The Contractor's failure to report will constitute an 
acceptance of the other work as fit and proper for integration with the Contractor’s Work. 

 
31. TERMINATION 

A. Termination for Default 
 

1. The Contractor shall be considered in material default of the Agreement and such default shall be considered 
cause for the County to terminate the Agreement and/or any Job Order, in whole or in part, as further set forth 
in this paragraph, for any of the following reasons: 

a. Failing to begin Work within the time specified; 
b. Failing to properly and timely perform the Work as directed by the Design Professional/Engineer/Project 

Manager or as provided for in the approved Construction Progress Schedule; 
c. Performing the Work unsuitably or neglecting or refusing to remove materials or to correct or replace 

such Work as may be rejected as unacceptable, unsuitable or otherwise defective; 
d. Discontinuing the prosecution of the Work; 
e. Failing to resume Work that has been suspended within a reasonable time after being notified to do so; 
f. Becoming insolvent or declared bankrupt, or committing any act of bankruptcy; 
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g. Allowing any final judgment to stand unsatisfied for more than ten days; 
h. Making an assignment for the benefit of creditors; 
i. Failing to obey laws, ordinances, regulations or other codes of any governmental authority with 

jurisdiction on the Project; 
j. Failing to perform or abide by the terms or spirit of the Contract Documents. 
k. Failure to submit Job Order Proposals in a timely manner; 
l. Submitting Job Order Price Proposals that contain inappropriate tasks and quantities for the Detailed 

Scope of Work 
 

2. The County shall notify the Contractor in writing of the Contractor's default. If the County determines that 
the Contractor has not taken substantial steps toward effecting a remedy or cure of the default or defaults 
in its performance within seven (7) calendar days following receipt by the Contractor of written notice of 
default or defaults, then the County, at its option, without releasing or waiving its rights and remedies 
against the Contractor's sureties, and without prejudice to any other right it may be entitled to hereunder 
or by law, may terminate the Contractor's right to proceed under this Agreement, in whole or in part, 
and may take possession of the Work and any materials, tools, equipment, and appliances of the 
Contractor, take assignments of any of the Contractor's subcontracts and purchase orders and complete 
the Contractor's Work by whatever means, method or agency which the County, in its sole discretion, may 
choose. 

 
3. If the County deems any of the foregoing remedies necessary, the Contractor agrees it shall not be 

entitled to receive any further payment until after the Work is completed. All money expended and all of 
the costs, losses, damages and extra expenses, including all management, administrative and other 
overhead and other direct and indirect expenses, (including Design Professional/Engineer/Project 
Manager and Architectural fees) or damages incurred by the County incident to such completion, shall 
be deducted from the Job Oder Amount, and if such expenditures exceed the unpaid balance of the Job 
Order Amount, the Contractor agrees to pay promptly to the County on demand, the full amount of such 
excess, including costs of collection, and interest thereon at the maximum legal rate of interest until paid. 

 
4. The liability of the Contractor hereunder shall extend to and include the full amount of any and all sums 

paid, expenses and losses incurred, damages sustained and obligations assumed by the County in good 
faith under the belief that such payments or assumptions were necessary or required, in completing the 
Work and providing labor, materials, equipment, supplies, and other items therefore or relating to the 
Work, and in settlement, discharge, or compromise of any claims, demands, suits or judgments 
pertaining to or arising out of the Work hereunder. 

 
5. If after notice of termination of the Contractor's right to proceed pursuant to this subparagraph A, 

"Termination for Default", it is determined for any reason that the Contractor was not in default or that its 
default was excusable, or that the County is not entitled to the remedies against the Contractor 
provided herein, then the Contractor's remedies against the County shall be the same as and limited to 
those afforded the Contractor pursuant to the Termination for Convenience subparagraph B below. 

 
B. Termination for Convenience and Right of Suspension 

 
1. The County shall have the right to terminate or suspend this Agreement and/or any Job Order, in whole or in 

part; without cause upon seven (7) calendar days written notice to the Contractor. 
 

2. In the event of such termination or suspension for convenience, the Contractor's sole recovery against the 
County shall be limited to that portion of the Job Order Amount(s) earned through the date of termination or 
suspension, together with any retainage withheld and reasonable termination or suspension expenses 
incurred, but the Contractor shall not be entitled to any other or further recovery against the County, 
including, but not limited to, damages and any anticipated profit or Work not performed. 

 
32. SUBMITTALS AFTER AWARD 

 
A. Schedule 
 

1. The Contractor shall submit a preliminary Construction Progress Schedule as part of each Job Order 
Proposal in a form acceptable to the Design Professional/Engineer/Project Manager.  The County will review 
the schedule and provide the Contractor with comments.  Within ten (10) days after receipt of the County's 
comments, the Contractor shall deliver to the Design Professional/Engineer/Project Manager a 
Construction Progress Schedule in a form satisfactory to the Design Professional/Engineer/Project 
Manager and showing the proposed dates of commencement and completion of each of the various 
subdivisions of Work. A bar graph format is acceptable for the Construction Progress Schedule. A Purchase 
Order may not be issued without an approved Construction Progress Schedule. 

 
2. When required by the County, the Contractor shall also furnish the Design Professional/Engineer/Project 

Manager with a detailed estimate giving a complete breakdown of the value of items of Work to be paid for 
the purpose of making partial payments thereon.  The values employed in making up this estimate and 
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the schedule will be used only for determining the basis of partial payment and will not be considered as 
fixing a basis for additions to or deductions from the Job Order Amount. 

 
3. The Construction Progress Schedule shall be updated by the Contractor when requested by the 

County. All updates to the Construction Progress Schedule shall be subject to the Design 
Professional/Engineer/Project Manager's review and County’s written approval 

 
4. The Work shall be planned and carried out so as to minimize the interruption of existing services, and/or traffic, 

or as directed by the Design Professional/Engineer/Project Manager. 
 

B. Contractor shall carefully examine the Request For Proposal for all requirements for approval of materials to be submitted 
such as shop Plans, data, test results, schedules and samples. Contractor shall submit all such materials at its own 
expense and in such form and manner as required by the Request For Proposal in sufficient time to prevent any 
delay in the delivery of such materials and the installation thereof.  Incomplete submittals will be returned to the 
Contractor.  The Design Professional/Engineer/Project Manager will record time for submittals handled more than 
twice.  The Contractor shall reimburse the County for charges of the Design Professional/Engineer/Project Manager 
and his/her consultants for providing more than two reviews of submittals. 

C. Whenever materials or equipment are specified or described in the Detailed Scope of Work by using the name of a 
proprietary item or the name of a particular supplier, the naming of the item is intended to establish the type, 
function and quality required.  Unless the name is followed by words indicating that no substitution is 
permitted, materials or equipment of other suppliers may be accepted by the Design Professional/Engineer/Project 
Manager if sufficient information is submitted by Contractor to allow the Design Professional/Engineer/Project Manager to 
determine that the material or equipment proposed is equivalent or equal to that named.  Requests for review of 
substitute items of material and equipment will not be accepted by Design Professional/Engineer/Project Manager 
from anyone other than Contractor and all such requests must be submitted by Contractor to Design 
Professional/Engineer/Project Manager as part of the Contractor’s Job Order Proposal. 

 
D. If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall make application 

to Design Professional/Engineer/Project Manager for acceptance thereof, certifying that the proposed substitute shall 
perform adequately the functions and achieve the results called for by the Detailed Scope of Work, be similar 
and of equal substance to that specified and be suited to the same use as that specified.  The application shall 
state that the evaluation and acceptance of the proposed substitute will not prejudice Contractor's achievement of 
substantial completion on time, whether or not acceptance of the substitute for use in the Work will require a change 
in the Detailed Scope of Work (or in the provisions of any other direct contract with County for the Project) to adapt the 
design to the proposed substitute and whether or not incorporation or use by the substitute in connection with the 
Work is subject to payment of any license fee or royalty. All variations of the proposed substitute from that specified 
will be identified in the application and available maintenance, repair and replacement service shall be indicated.  
The application also shall contain an itemized estimate of all costs that will result directly or indirectly from 
acceptance of such substitute, including costs for redesign and claims of other contractors affected by the resulting 
change, all of which shall be considered by the Design Professional/Engineer/Project Manager in evaluating the 
proposed substitute. Design Professional/Engineer/Project Manager may require Contractor to furnish, at 
Contractor's expense, additional data about the proposed substitute. 

 
E. If a specific means, method, technique, sequence or procedure of construction is indicated in or required by 

Detailed Scope of Work, Contractor may furnish or utilize a substitute means, method, technique, sequence or 
procedure of construction acceptable to Design Professional/Engineer/Project Manager, if Contractor submits 
sufficient information to allow Design Professional/Engineer/Project Manager to determine that the substitute 
proposed is equivalent to that indicated or required by the Detailed Scope of Work. The procedures for submission 
to and review by the Design Professional/Engineer/Project Manager shall be the same as those provided herein for 
substitute materials and equipment. 

 
F. Design Professional/Engineer/Project Manager shall be allowed a reasonable time within which to evaluate 

each proposed substitute. Design Professional/Engineer/Project Manager shall be the sole judge of the acceptability of 
any substitute. No substitute shall be ordered, installed or utilized without the Design Professional/Engineer/Project 
Manager's prior written acceptance which shall be evidenced by either a Supplemental Job Order or an approved 
submittal.  County may require Contractor to furnish at Contractor's expense a special performance guarantee or 
other surety with respect to any substitute.  Design Professional/Engineer/Project Manager will record time required by 
Design Professional/Engineer/Project Manager and Design Professional/Engineer/Project Manager's consultants in 
evaluating substitutions proposed by Contractor and making changes in the Detailed Scope of Work occasioned 
thereby.  Whether or not County accepts a proposed substitute, Contractor shall reimburse County for the charges 
of Design Professional/Engineer and Engineers consultant(s) for evaluating each proposed substitute. 

 
G. Shop Plans/Working Plans 

 
1. When shop plans or working drawings are requested by the County, either two (2) complete sets or electronic pdf 

file of detailed shop or working drawings shall be furnished by the Contractor to the County for review and 
processing.  The submittal shall include all details, computations, materials, loads, stresses, member sizes, 
deflections and temporary connections for pre-casting or any other relevant information on details necessary for 
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review 
 

2. All shop, working and erection Plans prepared by the Contractor or its subcontractor, fabricator or supplier shall 
be REVIEWED, DATED, STAMPED, APPROVED, SEALED (if required), and SIGNED BY THE CONTRACTOR prior 
to submission for review to the Design Professional/Engineer/Project Manager.  By approving and submitting shop or 
working Plans, the Contractor represents that it has verified Work requirements, field measurements, 
construction criteria, sequence of assembly and erection, access and clearances, catalog numbers and other 
similar data.  Each submission shall indicate the specification section or page and/or sheet number to which the 
submission applies. Under no circumstances will submittals be accepted from subcontractors. 

 
The Contractor shall indicate on the working, shop and erection Plans all deviations from the Detailed Scope of Work 
and shall itemize all deviations in the letter of transmittal. 

 
3. Submittals shall be made to the Design Professional/Engineer/Project Manager and will be distributed to the 

appropriate parties, as applicable.  The Contractor shall identify each submittal by title on the form provided by the 
Design Professional/Engineer/Project Manager. All submittals are to be transmitted in an expeditious manner to 
ensure "next day or electronic delivery". After they have been reviewed by the Design 
Professional/Engineer/Project Manager, all submittals shall be stamped either "no exceptions," "exceptions noted" or 
"rejected" with resubmittal required and returned to the Contractor. 

 
4. Prior to receipt of the reviewed shop or working Plans from the County, Work done or materials ordered for items 

covered by the Plans shall be done at the Contractor’s risk. 
 

5. All submittals by the Contractor shall be made sufficiently in advance of the scheduled start of the applicable 
construction operation to allow for shop Plans review and for Contractor action required in addressing review 
comments.  The review period shall begin on the day the submittal is received in the office of the Design 
Professional/Engineer/Project Manager and shall be completed on the day the Design 
Professional/Engineer/Project Manager transmits reviewed Plans to the Contractor. 

 
6. The Contractor shall schedule the submission of shop drawing sheets (to be discussed at the pre-

construction meeting) so that approximately twenty-one (21) days are allowed for review by the County for 
routine Work.  For more complex Work, the number of copies and the scheduled time for review shall be 
increased proportionately to the complexity of the Work. Contractor submittals that are to be considered as 
complex and requiring proportionately greater review time include, but are not limited to, the following: 

 
a. Contractor submittals of alternative design features or modifications to the original design. 

 
b. Contractor submittals of complex designs, unusual construction or equipment and methods requiring 

analysis of design calculations. 

H. Materials 

1. Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for materials used on the Project, regardless 
of the basis of payment. 

 
2. Job Mix Formula for Asphaltic Concrete: Attention is directed to the provisions of the "PINELLAS COUNTY, FLORIDA - 

SPECIFICATIONS FOR HOT BITUMINOUS MIXTURES, PLANT METHODS, EQUIPMENT AND CONSTRUCTION 
METHODS, latest edition," which require the submission of job mix formulas for asphaltic concrete, of the type 
specified, at least fourteen (14) days before plant operations begin.  The submitted formula shall be approved by the 
Design Professional/Engineer/Project Manager.  The Contractor shall prepare the mix formula to be submitted to the 
Design Professional/Engineer/Project Manager. 

 
3. Job Mix Formula for Portland Cement Concrete: Attention is directed to the requirement that job mix design formulas 

for all Portland Cement Concrete, of the type specified, be submitted at least fourteen (14) days prior to use on the 
Project.  The submitted formulas shall be approved by the County and/or its agents prior to its use.  All concrete mix 
designs shall meet Florida D.O.T. Concrete Class mix guidelines or the requirements included in the Technical 
Specifications included in these Contract Documents. 

 
4. All Job mix formulas shall be submitted to the Design Professional/Engineer/Project Manager. 
 
5. Concrete Box Culverts, Pipes, Drainage Structures: The Contractor shall submit written documentation that materials 

meet the minimum requirements of the technical specifications, including copies of supplier's testing results. No 
payment for the applicable pay item under the Agreement (i.e., Box Culvert, Pipe, Drainage structure, etc) shall be 
made to the Contractor until written documentation of the specified minimum requirements is received by the Design 
Professional/Engineer/Project Manager. 

 
I. If requested by the County, the Contractor will provide 8" X 10" color photographs of the Project in its preconstruction 

condition and for unusual conditions during construction.  The photographs will show all pertinent physical features within 
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the construction limits before construction begins.  The Contractor will furnish two copies of all pictures to the County.  
The Contractor shall provide a hard copy and a digital copy for submittal. 

The Contractor will provide a preconstruction video of all physical features within the construction limits before 
construction begins.  The Contractor will furnish two copies of the video in DVD format 

 
33. RIGHT TO AUDIT 

 
A. All of the Contractor's records related to the performance of this Agreement shall be open to inspection and subject to 

reproduction by the Design Professional/Engineer/Project Manager during normal working hours to the extent necessary to 
permit adequate evaluation and verification of any invoices for payment, or claims, submitted by the Contractor or any of its 
payees pursuant to the execution of the Agreement.  Such records shall include, but not be limited to, accounting records, 
written policies and procedures, subcontractor files, original estimates, estimating work sheets, correspondence, Change 
Order files (including the documentation of negotiated settlements), any supporting evidence necessary to substantiate 
charges related to this Agreement, and any records necessary to evaluate and verify direct and indirect costs (including 
overhead allocations) as they may apply to costs associated with this Agreement. 

 
B. For the purpose of such audits, inspections, examinations and evaluations the Design Professional/Engineer/Project 

Manager shall have access to the said records from the effective date of this Agreement, for the duration of the Work, and 
until thirty-six (36) months after the date of final payment by the County to the Contractor for performance under this 
Agreement.  The Contractor hereby agrees to maintain said records in safe and dry storage until the end of this time period. 

 
C. The Design Professional/Engineer/Project Manager shall have access to the Contractor's facilities and all necessary 

records in order to conduct audits in compliance with this Paragraph. 
 

34. INTEREST ON JUDGMENTS:  
In the event of any disputes between the parties to this Agreement, including without limited thereto, their assignees 
and/or assigns, arising out of or relating in any way to this Agreement, which results in litigation and a subsequent 
judgment, award or decree against either party, it is agreed that any entitlement to post judgment interest, to either party 
and/or their attorneys, shall be fixed by the proper court at the rate of five (5%) percent, per annum, simple interest. Under 
no circumstances shall either party be entitled to pre-judgment interest. The parties expressly acknowledge and, to the 
extent allowed by law, hereby opt out of any provision of federal or state statute not in agreement with this Paragraph. 

 
35. DRAINAGE:  The Contractor shall so conduct its operations and maintain the Work in such condition that adequate drainage 

will be in effect at all times. 
 

36. SURVEY AND LAYOUT  

A. When required by the Detailed Scope of Work, the Contractor shall be responsible for providing all lines, grades, 
boundaries and required survey and/or layout necessary to construct and inspect a Project.  All right-of-way and 
easement boundaries and centerline control points shall be established and maintained through the Job Order 
Completion Time by the Contractor. The Contractor shall be compensated by using the appropriate task in the 
Construction Task Catalog®. 

B. The Contractor shall employ or retain the services of a Florida registered Professional Land Surveyor to perform and 
supervise the establishment and setting of the Project centerline control at intervals not to exceed 500 feet.  All primary 
control points such as section corners, points of intersection, points of curvature and points of tangency shall be installed, 
referenced by acceptable standards, and maintained through the Job Order Completion Time.  All stakes and points shall 
be clearly marked and identified. 

C. The Contractor shall employ or retain the services of a Florida registered Professional Land Surveyor to perform and 
supervise the establishment of all rights-of-way/boundary staking at all Project sidelines.  Such staking shall be 
established and maintained by the Contractor's registered Professional Land Surveyor along each sideline or perimeter at 
each station and all points of intersection, points of curvature, and points of tangency.  All stakes shall be clearly marked 
and identified. 

D. The Contractor's registered Professional Land Surveyor and all employees engaged in survey efforts shall keep proper 
documentation of survey notes in hard bound books.  The use of digital data storage capabilities may be used in lieu of 
hard bound books.  Standard ASCII files/format shall be used with software compatibility to that of the Design 
Professional/Engineer/Project Manager's.  The Contractor shall submit for approval the selected format and software 
application(s). 

E. The Contractor may perform or select the option to employ a Florida registered Professional Design 
Professional/Engineer or registered Professional Land Surveyor to provide construction layout.  All layout and 
measurements shall be performed from control and boundaries established and maintained by the Contractor's Florida 
registered Professional Land Surveyor. 
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F. The Contractor shall be responsible to perform all layout in acceptable standard methods.  All items shall be clearly 
staked and marked.  Roadway items shall be staked for horizontal alignment relative to the edge of pavement with 
appropriate offset stakes.  All vertical grades should be referenced to the nearest even foot cut or fill where practical.  
Tabulated cut/fill sheets are acceptable for utility Work items, copies of which shall be furnished to the Design 
Professional/Engineer/Project Manager prior to the Work. 

G. All calculations for intermediate grades and locations shall be performed by the Contractor.  All calculations shall be 
transcribed in hard-bound field books prior to layout and staking. 

 
H. The Contractor shall submit, for information only, a Survey and Layout Plan comprised of the following: 

 
1. Name, address and certificate number of the registered Professional Land Surveyor to be in responsible charge of 

performing all survey control and boundary Work. 
 

2. Name, address and certificate registration number, if applicable, of the person in responsible charge of performing all 
layout, measurements and calculations for the Project, if opted by the Contractor.  This person must be a Contractor, 
Professional Land Surveyor or Professional Design Professional/Engineer. 

 
37. CONFORMITY OF WORK WITH PLANS 

 
A. Plans may be provided on some Job Orders as part of the Detailed Scope of Work. All Work performed and all 

materials furnished shall be in reasonably close conformity with the lines, grades, cross sections, dimensions, and 
material requirements, including tolerances, shown on the Plans or indicted in the Specifications. 

 
B. In the event the Design Professional/Engineer/Project Manager or Consultant finds the materials or the finished 

product in which the materials are used not within reasonably close conformity with the Plans and Specifications, 
but that reasonably acceptable Work has been produced, he/she shall then make a determination if the Work 
shall be accepted and remain in place. In this event, the Design Professional/Engineer/Project Manager will 
document the basis of acceptance by modification of the Detailed Scope of Work under a Supplemental Job 
Order which will provide for an appropriate adjustment in the Job Order Amount for such Work or materials as he 
deems necessary to conform to his/her determination based on Design Professional/Engineer/Project Managers 
judgment. 

 
38. LABORATORY TESTING:  Cost of all required laboratory testing shall be borne by the County, except that the cost of all re-

testing due to defective materials or construction shall be borne by the Contractor. The Contractor shall also be responsible 
for all related laboratory costs associated with cancellation of scheduled testing due to Work not completed and ready for 
testing at the scheduled time. 

 
39. GUARANTEE OF WORK:  All Work shall be guaranteed for eighteen (18) months after the date on the certificate of completion 

and final acceptance of the Work unless otherwise specified.  The guarantees are to be construed as being supplemental in 
nature and in addition to any and all other remedies available to the County under the laws of the State of Florida. 

 
40. WARRANTY:  The Contractor shall obtain and assign to the County all expressed warranties given to the Contractor or any 

subcontractors by any material suppliers, equipment or fixtures to be incorporated into a Project.  The Contractor warrants to the 
County that any materials and equipment furnished under the Contract Documents shall be new unless otherwise specified, and 
that all Work shall be of good quality, free from all defects and in conformance with the Contract Documents.  The Contractor 
further warrants to the County that all materials and equipment furnished under the Contract Documents shall be applied, 
installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of the applicable 
manufacturers, fabricators, suppliers or processors except as otherwise provided for in the Contract Documents.  Unless 
otherwise specified, if within eighteen (18) months after the date on the Certificate of Completion and final acceptance, any Work 
is found to be defective or not in conformance with the Contract Documents, the Contractor shall correct it promptly after receipt 
of written notice from the Design Professional/Engineer/Project Manager.  The Contractor shall also be responsible for and pay 
for replacement or repair of adjacent materials or Work which may be damaged as a result of such replacement or repair.  
These warranties are in addition to those implied warranties to which the County is entitled as a matter of law. 

 
41. SUBMISSION OF BIDS:  Paper documents must be provided, but should be accompanied by an equivalent electronic PDF file.  

Provide one original and one copy on paper, plus two (2) compact discs (CD).  The preferred method is PDF conversion from the 
Contractors source files (to minimize file size and maximize quality and accessibility) rather than scanning.   

 
Instructions for Providing Files in PDF Format to Pinellas County Government 

 
A. Why does Pinellas County Government want all the documents as PDF files? 

Answer- It’s much more efficient to go paperless, and PDF is a universal file format that fits perfectly into 
government workflow processes. 

 
B. How do I convert my files to PDF format? 

Answer- If you have a program such as Adobe Acrobat, creating a PDF of any file is a simple print function. Rather 
than printing  to a traditional printer, the file converts to a PDF format copy of your original. Any program (such as 
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Word, PowerPoint, Excel, etc.) can be converted this way by simply selecting the print command and choosing PDF 
as the printer. 

 
C. Should I scan everything and save as PDF? 

Answer- Not unless you are scanning with OCR (optical character recognition).  Scanning will create unnecessarily 
large files because a scan is just a picture of a page rather than actual page text. Furthermore, the result of scanning 
is that your pages will not look nearly as “clean” or professional as simply using the print to PDF method from the 
program from which the file originates. Additionally, since scan pages are pictures of text, not really text, they may 
not be considered accessible* under Federal ADA guidelines (*unless the scans are OCR) 

 
D. My document is a compilation of multiple sources. Should I send multiple PDF files? 

Answer- You may, however merging pages/files is a very simple process within PDF. 
 

E. How do I get my PDF files to Pinellas County Government? 
Answer- They may be provided on any medium that is compatible with a standard PC. A CD is generally the 
simplest method.  Please label the CD with a listing of contents. Provide the files to whoever your Pinellas County 
contact is for the Project you are working on. For PDF technical support, contact webadmin@pinellascounty.org  

 
Tips & Best-Practice Recommendations 

 
1. File names should clearly identify the file. Avoid cryptic or extremely long file names.  
2. File names should not include spaces or special characters (stick to letters, numbers and dashes). 
3. For example MyCompany-bid-3000-oct-2009.pdf 
4. Check the PDF files to make sure they are functional before you send them. 
5. If the file is large and has a table of contents, adding links makes your files much more user friendly. 
6. To maximize the usefulness and audit-ability of your files, it’s recommended to add some identifier (AKA metadata) 

information to the PDF files. To do this is simple. After you’ve converted your file to PDF, using Acrobat select File-
Properties, and add the name of the author, subject, and any additional info you like to make the source of the 
document clearly traceable. 
 

42. CONTRACTOR'S KEY PERSONNEL 

A. The Contractor shall assign a full-time person as its representative for this Contract. This person shall be acceptable to 
the Owner and shall have a cell phone at which he or she can be reached at all times. 

B. The Contractor shall also have at all times an Office Manager and a Superintendent assigned to this Contract. Additional 
staff will be provided depending on the volume of work. For each Job Order issued, the Contractor shall identify the 
Superintendent responsible for that Job Order. The Superintendent shall be reachable 24 hours a day, seven days a 
week. If the named Superintendent is not available because of illness or vacation or the like, the Contractor shall notify 
the Owner of a substitute Superintendent. At all times, the Contractor shall provide at least one Superintendent for every 
four Job Orders. Whenever, in the sole discretion of the Owner, the Contractor is not providing a sufficient level of 
supervision, the Owner may direct the Contractor to increase the level of supervision for any or all projects, including but 
not limited to the right to direct the Contractor to assign a full time, dedicated Superintendent for any project; submit daily 
management, inspection, activity, and planning reports; substitute subcontractors; submit daily photographs of the work in 
place and the work areas prepared for the next day’s work; and develop a site specific quality control program, all at no 
cost to the Owner. In the event the Owner’s personnel are required to provide direction or supervision of the work in the 
field because the Contractor has not provided sufficient supervision, the Contractor shall reimburse the Owner $75 per 
hour for such effort.  

C. Should the County deem the performance of any employee of the Contractor unsatisfactory, the Contractor shall 
terminate the involvement of such employee in all areas of Contract performance. 

D. The Contractors shall not remove a Project Manager or Superintendent from any Job Order without notification and or 
approval of the Owner.  

 
43. CONTRACTOR SELECTION AND AWARD OF INDIVIUAL JOB ORDERS 

The Owner may award an individual Job Order to any selected Contractor. Selection of the Contractor and award of the Job 
Order will be in compliance with established Owner procedures and based on one or more of the following criteria: 

A. Rotational selection among all Contractors, unless otherwise determined by the Owner.  

B. Evaluation of past and current performance on Job Orders of a similar nature and type of work, project size, construction 
management challenges, schedule performance, design management requirements, etc.  

C. Balancing of work load (Job Order dollar volume and construction backlog) among Contractors. 

D. Management of Job Order dollar volume within bonding limitations of the Contractor.  

E. Price, as it relates to the Owner’s independent cost estimate or to an offer from any other contractor. 

F. Contractor’s responsiveness to the Owner on Job Orders. 

mailto:webadmin@pinellascounty.org
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G. Other appropriate criteria as deemed in the best interest of the Owner. 

 
44. ORDERING WORK 

A. As the need arises, the County will notify the Contractor of a Project and schedule a Joint Scope Meeting. 

B. Upon this notice, the Contractor shall respond to the needs of the County within fourty-eight (24) hours by: 

1. Establishing verbal contact with County to further define the scope of the requirement, and 

2. Visiting the proposed work site in the company of a County representative, and participating in a Joint Scope 
Meeting which will include discussion and establishment of the following: 

a. Project number and title 

b. the general scope of the work; 

c. alternatives for performing the work and value engineering; 

d. access to the site and protocol for admission; 

e. hours of operation; 

f. staging area; 

g. requirements for catalog cuts, technical data, samples and shop drawings; 

h. requirements for professional services, sketches, drawings, and specifications; 

i. construction duration; 

j. liquidated damages; 

k. the presence of hazardous materials; 

l. date on which the Job Order Proposal is due. 

C. Upon completion of the joint scoping process, the Owner will prepare a draft Detailed Scope of Work referencing any 
sketches, drawings, photographs, and specifications required to document accurately the work to be accomplished. The 
Contractor shall review the Detailed Scope of Work and request any required changes or modifications. When an 
acceptable Detailed Scope of Work has been prepared, the Owner will issue a Request for Proposal that will require the 
Contractor to prepare a Job Order Proposal. The Detailed Scope of Work, unless modified by both the Contractor and the 
Owner, will be the basis on which the Contractor will develop its Job Order Proposal and the Owner will evaluate the 
same. The Contractor does not have the right to refuse to perform any task or any work in connection with a particular 
Project. 

D. The Contractor’s Job Order Proposal shall include, at a minimum: 

a. Job Order Price Proposal; 

b. Required drawings or sketches; 

c. List of anticipated Subcontractors; 

d. Construction schedule; 

e. Other requested documents. 

E. The Job Order Price shall be the value of the approved Job Order Price Proposal. 

F. The value of the Job Order Price Proposal shall be calculated by summing the total of the calculations for each Pre-priced 
Tasks (unit price x quantity x Adjustment Factor) plus the value of all Non Pre-priced Tasks. 

G. The Contractor will prepare the Job Order Price Proposal in accordance with the following: 

1. Pre-priced Tasks:  A task described and for which a unit price is set forth in the Construction Task Catalog®.  

2. Non Pre-priced Tasks: A task that is not set forth in the Construction Task Catalog®.  Information submitted in 
support of Non Pre-priced Tasks shall include, but not be limited to, the following: 

a. Catalog cuts, specifications, technical data, drawings, or other information as required to evaluate the task. 

b. If the Contractor will perform the work with its own forces, it shall submit three independent quotes for all 
material to be installed and shall, to the extent possible, use Pre-priced Tasks for labor and equipment from 
the Construction Task Catalog®. If the work is to be subcontracted, the Contractor must submit three 
independent quotes from subcontractors. The Contractor shall not submit a quote or bid from any supplier or 
subcontractor that the Contractor is not prepared to use. The Owner may require additional quotes and bids if 
the suppliers or subcontractors are not acceptable or if the prices are not reasonable. 

c. The final price submitted for Non Pre-priced Tasks shall be according to the following formula: 
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For Non Pre-priced Tasks Performed with the Contractor’s Own Forces: 
 
A = The hourly rate for each trade classification not in the Construction Task Catalog® multiplied 
by the quantity; 
 
B = The rate for each piece of Equipment not in the Construction Task Catalog® multiplied by the 
quantity; 
  
C = Lowest of three independent quotes for all materials. 
 
Total for a Non Pre-priced Tasks performed with Contractor’s Own Forces = (A+B+C) x Non Pre-
Priced Task Adjustment Factor 
 
For Non Pre-priced Tasks Performed by Subcontractors: 
 
If the Non Pre-priced Task is to be subcontracted, the Contractor must submit three independent 
quotes for the work. 
 
D = Lowest of three Subcontractor Quotes 
 
Total Cost for Non Pre-priced Tasks performed by Subcontractors = D x Non Pre-Priced Task 
Adjustment Factor 

d. After a Non Pre-priced Task is used on three separate Job Orders, the Unit Price for such task will be 
established, following approval by the Owner, and fixed as a permanent Non Pre-priced Task which will no 
longer require price justification. 

e. The County’s determination as to whether an item is a Pre-priced Task or a Non Pre-priced Task shall be final, 
binding and conclusive as to the Contractor. 

3. Contractor shall make the necessary arrangements for and obtain all filings and permits required for the Work, 
including the preparation of all drawings, sketches, calculations and other documents and information that may be 
required therefor. If the Contractor is required to pay an application fee for filing a project, a fee to obtain a building 
permit, or any other permit fee to the City, State or some other governmental or regulatory agency, then the amount 
of such fee paid by the Contractor for which a receipt is obtained shall be treated as a Reimbursable Task to be 
paid without mark-up. The cost of expediting services or equipment use fees are not reimbursable. 

4. The Contractor shall provide incidental engineering and architectural services required in connection with a 
particular Job Order including drawings and information required for filing. The Contractor will be expected to 
provide sketches, minor calculations, shop drawings and specifications and "as built" drawings.  The cost of these 
services shall be included in the Contractor’s Adjustment Factors. 

5. The Contractor's Job Order Proposal shall be submitted by the date indicated on the Request for Proposal. All 
incomplete Job Order Proposals shall be rejected. The time allowed for preparation of the Contractor's Job Order 
Proposal will depend on the complexity and urgency of the Job Order but should average between seven and 
fourteen days. On complex Job Orders, such as Job Orders requiring incidental engineering/architectural drawings 
and approvals and permits, allowance will be made to provide adequate time for preparation and submittal of the 
necessary documents.  

6. In emergency situations and minor maintenance and repair Job Orders requiring immediate completion, the Job 
Order Proposal may be required quickly and the due date will be so indicated on the Request for Proposal or, as 
described below, the Contractor may be directed to begin work immediately with the paperwork to follow. 

7. By submitting a Job Order Proposal to the Owner, the Contractor agrees to accomplish the Detailed Scope of Work 
in accordance with the Request for Proposal at the price submitted. It is the Contractor's responsibility to include the 
necessary tasks and quantities in the Job Order Price Proposal and apply the appropriate Adjustment Factor(s) 
prior to delivering it to the Owner. 

8. If the Contractor requires clarifications or additional information regarding the Detailed Scope of work in order to 
prepare the Job Order Proposal, the request must be submitted so that the submittal of the Job Order Proposal is 
not delayed. 

F. Review of the Proposal and Issuance of Job Order 

1. The Owner will evaluate the entire Job Order Price Proposal and compare these with the Owner's estimate of the 
Detailed Scope of Work to determine the reasonableness of approach, including the appropriateness of the tasks 
and quantities proposed. 

2. The Contractor may choose the means and methods of construction; subject however, to the Owner's right to reject 
any means and methods proposed by the Contractor that: 

a. Will constitute or create a hazard to the work, or to persons or property; 

b. Will not produce finished Work in accordance with the terms of the Contract; or 
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c. Unnecessarily increases the price of the Job Order when alternative means and methods are available. 

3 The Owner reserves the right to reject a Job Order Proposal or cancel a Project for any reason. The Owner also 
reserves the right not to issue a Job Order if it is determined to be in the best interests of the Owner. The Owner 
may perform such work by other means. The Contractor shall not recover any costs arising out of or related to the 
development of the Job Order including but not limited to the costs to attend the Joint Scope Meeting, review the 
Detailed Scope of Work, prepare a Job Order Proposal (including incidental architectural and engineering services), 
subcontractor costs, and the costs to review the Job Order Proposal with the Owner. 

4. By submitting a Job Order Proposal to the Owner, the Contractor agrees to accomplish the Detailed Scope of Work 
in accordance with the Request for Proposal at the lump sum price submitted. It is the Contractor's responsibility to 
include the necessary Pre-priced Tasks and Non Pre-priced Tasks and quantities in the Job Order Price Proposal 
prior to delivering it to the Owner. 

5. Each Job Order provided to the Contractor shall reference the Detailed Scope of Work and set forth the Job Order 
Price and the Job Order Completion Time. All clauses of this Contract shall be applicable to each Job Order. The 
Job Order, signed by the Owner and delivered to the Contractor constitutes the Owner's acceptance of the 
Contractor's Job Order Proposal. A signed copy of the Job Order will be provided to the Contractor. 

6. In the event that immediate emergency response is necessary, the Contractor shall be required to follow alternative 
procedures as established by the Owner. The Contractor shall begin work as directed notwithstanding the absence 
of a fully developed Request for Proposal, Detailed Scope of Work, or Job Order. The Contractor shall be 
compensated for such work as if the work had been ordered under the standard procedures. 

  
45. COUNTY FURNISHED EQUIPMENT/MATERIALS 

From time to time the County may elect to supply its own materials and/or equipment for a specific project. In those cases the 
County may require the Contractor to provide transportation of such equipment or materials. The Contractor shall be paid for 
transportation of said materials by means of the appropriate tasks from the Construction Task Catalog®. The equipment or 
materials will be transported from County storage area to the work site indicated on the Job Order. The Contractor assumes the 
risk and responsibility for the loss or damage to County-furnished property. The Contractor shall follow the instructions of County 
representatives regarding the disposition of all County-furnished property not consumed in performance of a Job Order. 

 
46. SALVAGE AND SALVAGE DISPOSAL 

The material and equipment which are removed or disconnected and, in the opinion of County, are of value, but are not 
specified for reuse, shall remain the property of County.  County representatives shall be informed of the presence of the 
property and disposition instructions shall be requested. 

 
47. CONTRACT ADMINISTRATOR 

The County will assign a Contract Administrator to oversee the execution of the Job Order Contract Program.   
 

48. TEMPORARY SERVICES AND UTILITIES 

Unless the Detailed Scope of Work states otherwise: 

A. Temporary Services and Utilities: 

1. General: 

a. The Contractor shall be responsible for arranging for and providing all general services and temporary 
facilities as specified herein and as required for the proper and expeditious prosecution of the work.  
The Contractor shall pay all costs for such general services and temporary facilities. 

b. Temporary connections for all utilities and facilities used by the Contractor including installation, 
maintenance and removal of such facilities shall be at the Contractor's expense. 

c  If the County requests temporary services and utilities for their field office, or facilities for use by the 
County, these costs will be included in the Contractor’s Job Order Price Proposal. 

B. Water: 

1. The Contractor shall provide temporary water connections as required for drinking and construction purposes, 
unless potable water is available at the Site and it's use by the Contractor is approved by the County. 

2. The Contractor shall note that the County reserves the right to regulate the use of water and may impose 
restrictions on the use in the event water is being used carelessly by the Contractor. 

C. Light and Power: 

The Contractor may utilize power which is available at the job site.  The Contractor shall provide his/her own portable 
electric system or make temporary connections to the existing electrical system as necessary or make arrangements with 
the power company at his/her own expense, to supply his/her construction needs.  An alternate power source shall be 
provided for temporary cooling and/or heat.   
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D. Temporary Field Offices: 

1.  On some Job Orders the Contractor shall provide his/her own field office at his/her expense. The cost for 
providing the County a separate field office will be treated as a Pre-priced item and paid for in the Contractor's 
Job Order Price Proposal. Location shall be approved by the County. 

2. The Contractor shall provide separate telephones in the temporary offices for its use.  The Contractor shall pay 
for the cost of installing such telephones and the cost of all telephone service.  The Contractor must provide a 
stationary telephone or cellular phone at the job site for its own needs and for the County to contact them. If the 
Contractor is required to provide the County a field office, these costs will be either paid directly to the phone 
company by the County or if the Contractor is required to provide this service, Contractor will include theses cost 
in the Job Order Price Proposal. 

3. The Contractor shall provide a facsimile machine in the temporary field office to expedite written communication 
between the parties.  The Contractor shall bear all costs of providing said equipment.  

4. The facilities mentioned above shall be made available for use by the County’s designated representative during 
its site visits if the County does not have a field office at the site. 

E. Temporary Sanitation Facilities: 

1. Contractor's personnel will normally not be permitted to use toilet facilities on project premises subject to 
regulation and control of County’s staff.  The Contractor shall provide adequate and suitable temporary facilities 
for the use of workmen at the Contractor’s expense. 

2. The Contractor shall provide temporary toilets for the use of the workmen, placed where directed and maintained 
in a sanitary condition. 

3. At the completion of the project the temporary toilets shall be removed. 

4. Existing on-site toilet facilities may be used to meet the above requirements subject to the prior approval of the 
County. 

F. Temporary Fire Protection: 

1. The Contractor shall take all precautions necessary and required to prevent fire and comply with the 
requirements of local authorities having jurisdiction 

2. Fuel to cutting and heating torches shall be gas only, and shall be contained in Underwriters' Laboratory 
approved containers. The Contractor shall provide and maintain a 20 pound capacity, dry chemical type fire 
extinguisher in the immediate vicinity of the work when welding tools or torches of any type are in use. 

3. The Contractor shall not use volatile liquids for cleaning agents or as fuels for motorized equipment or tools 
within building. 

a. Tarpaulins shall be securely anchored and flame proofed, when attached to any wood scaffolding and 
when used to enclose any portion of a building above the first floor. 

b. Flammable materials shall not be stored, nor debris allowed to accumulate, in or about the site. 

 
49. PRE-CONSTRUCTION CONFERENCE 

At the discretion of the County, and on a Job-Order-by-Job-Order basis, there may be a mandatory pre-construction conference 
at each project site to discuss specific management concerns and requirements regarding the particular Job Order.  The 
Contractor shall be required to attend. 

 
50. JOB MEETINGS 

The Contractor and/or subcontractors or their qualified representatives shall attend conferences with County’s representatives, 
at a frequency as determined by the County, for the purpose of coordinating or expediting the work. 

 
51. COUNTY-DECLARED DISASTERS 

In a declared disaster by the County, the County Administrator (or his designee) has the authority to adjust the Contractors 
Adjustment Factors following a declared disaster which impacts the local construction market after providing notice to the Board 
of County Commissioners and receiving no objections of the details of such an adjustment which must include the amount of the 
adjustment, the impacted materials and services, and the duration of the adjustment. 

 
52. COMPUTER REQUIREMENTS 

The Contractor shall maintain at its office for its use a computer with, at a minimum, a 1 GHz processor and an internet 
connection. The Contractor shall maintain individual email accounts for each of its project managers. 

 
53. JOB ORDER CONTRACTING SOFTWARE 
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The Owner selected The Gordian Group’s (Gordian) Job Order Contracting (“JOC”) Solution (Gordian JOC Solution®) for their 
JOC program. The Gordian JOC Solution® includes Gordian’s proprietary eGordian® JOC applications (JOC Applications) and 
construction cost data (Construction Task Catalog®), which shall be used by the Contractor to prepare and submit Job Order 
Price Proposals, subcontractor lists, and other requirements specified by the Owner. The Contractor shall be required to execute 
Gordian’s JOC System License and Fee Agreement, and pay a JOC System License Fee to obtain access to Gordian’s JOC 
Solution®. The Contractor’s use, in whole or in part, of Gordian’s JOC Applications, Construction Task Catalog® and other 
proprietary materials provided by Gordian for any purpose other than to execute work under this Contract for the Owner is 
strictly prohibited unless otherwise approved in writing by Gordian. The Contractor hereby agrees to abide by the terms of the 
following JOC System License. 

 
54. JOB ORDER CONTRACTING SYSTEM LICENSE 

A. Gordian hereby grants to the Contractor, and the Contractor hereby accepts from Gordian for the term of this Contract or 
Gordian’s Contract with the Owner, whichever is shorter, a non-exclusive right, privilege, and license to Gordian’s 
proprietary JOC System and related proprietary materials (collectively referred to as “Proprietary Information”) to be used 
for the sole purpose of executing Contractor’s responsibilities to the Owner under this Contract. The Contractor hereby 
agrees that Proprietary Information shall include, but is not limited to, Gordian‘s JOC Applications and support 
documentation, Construction Task Catalog®, training materials and other Gordian provided proprietary materials. In the 
event this Contract expires or terminates as provided herein, or Gordian’s Contract with the Owner expires or terminates, 
or the Contractor fails to pay the JOC System License Fee specified in this Contract, this JOC System License shall 
terminate and the Contractor shall return all Proprietary Information in its possession to Gordian. 

B. In consideration for a non-exclusive, non-transferable, license to the Gordian JOC Solution®, the Contractor shall pay 
Gordian a license fee (“Contractor License Fee”) equal to one percent (1%) of the value of each Job Order, Purchase 
Order or other similar purchasing document (“Purchase Order”) issued to the Contractor by the Owner. The Contractor 
License Fee shall be included in the Contractor’s overhead costs, shall not be included as an additional line item cost in 
Job Order Price Proposals, and shall be payable to Gordian within ten (10) days of Contractor’s receipt of each Purchase 
Order issued to the Contractor by the Owner. Gordian is hereby declared to be an intended third-party beneficiary of this 
Agreement.  In the event any court action is brought to enforce payment of the Contractor License Fee by any party or 
third-party beneficiary of this Agreement, the prevailing party shall be entitled to an award of reasonable attorneys’ fees 
and collection costs. The Contractor shall remit the Contractor License Fees as follows: 

Payments Made Payable to: The Gordian Group, Inc. 
Mail Checks to:   P.O. Box 751959 

     Charlotte, NC 28275-1959 

C. Gordian may terminate this License Agreement in the event of: (1) any breach of a material term of this Agreement by the 
Contractor which is not remedied within ten (10) days after written notice to the breaching party; or (2) the other party’s 
making an assignment for the benefit of its creditors, or the filing by or against such party of a petition under any 
bankruptcy or insolvency law, which is not discharged within thirty (30) days of such filing. 

D. The Contractor acknowledges that disclosure of Proprietary Information will result in irreparable harm to Gordian for 
which monetary damages would be an inadequate remedy and agrees that no such disclosure shall be made to anyone 
without first receiving the written consent of Gordian. The Contractor further acknowledges and agrees to respect the 
copyrights, registrations, trade secrets, and other proprietary rights of Gordian in the Proprietary Information during and 
after the term of this Contract and shall at all times maintain complete confidentiality with regard to the Proprietary 
Information provided to the Contractor. 

E. In the event of a conflict in terms and conditions between this JOC System License and any other terms and conditions of 
this Contract or any Job Order, Purchase Order or similar purchasing document issued to the Contractor by the Owner, 
this JOC System License shall take precedence. 

 
55. COOPERATIVE PURCHASING 

A. Other agencies or members of cooperative purchasing entities (“Entities”) may purchase construction services from the 
Contractor utilizing this Contract. If the Contract is utilized by Entities, the Contractor agrees to pay Gordian a 6.25% 
license fee (License Fee) due and payable within five (5) days from the date the Contractor receives payment from an 
Entity. License Fees not paid by the specified deadline shall bear an interest rate of 1½% per month until paid. The 
Contractor shall include the License Fee as a Reimbursable Task without mark-up in its Job Order Price Proposal. 
Gordian and the Contractor shall mutually utilize ezIQC® to track utilization, fees, and payments. The Contractor shall 
have no claim or right to any portion of the License Fees. Failure to pay License Fees in a timely manner shall be 
considered a material breach of this Contract and, at the Owner’s sole discretion, may be deemed grounds for 
termination of this Contract. 

B. The Contractor acknowledges that The Gordian Group, Inc. will administer cooperative purchases through this Contract 
and that the Owner has no obligation to administer purchases by Entities. 

C. The Owner and Gordian authorize the Contractor the use of the Owner’s and Gordian’s names, logos, trademarks, and 
the Owner’s and Gordian provided materials solely for the presentation and promotion of the availability and use of this 
Contract by Entities and potential Entities. The Contractor authorizes the Owner and Gordian the use of the Contractor's 
name, logos, trademarks, and Contractor provided materials in the presentation and promotion of the availability and use 
of this Contract by Entities and potential Entities. 
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D. The Owner and Gordian shall not be liable or responsible for any obligation, including, but not limited to, payments due 
under a Job Order, Purchase Order or similar purchasing document issued to the Contractor by the Entity (“Purchase 
Order”). 

E. Remittance of License Fees:  The Contractor shall remit License Fees as follows: 

Payments Made Payable to: ezIQC, LLC 

Mail Checks to:   Attention: A/R Department 
    30 Patewood Drive, Suite 350 
    Greenville, SC 29615 

F. The Contractor shall, within two (2) business days of receipt of a Purchase Order from an Entity, provide notification to 
the Owner and Gordian of each Purchase Order by forwarding a copy of the Purchase Order via email to 
PO@ezIQC.com or via facsimile to (864) 233-9100. 

G.  The Contractor shall, within two (2) business days of sending an invoice to an Entity, provide notification to the Owner 
and Gordian of each invoice by forwarding a copy of the invoice via email to Invoice@ezIQC.com or via facsimile to (864) 
233-9100. 

H. The Owner and Gordian may request records from the Contractor for all cooperative purchasing through this Contract 
and payment of all License Fees. The Contractor hereby agrees and authorizes Owner and/or Entity to provide a copy of 
each Purchase Order issued to Gordian. If discrepancies exist between cooperative purchasing activity and License Fees 
paid, the Owner or Gordian will provide written notification to the Contractor of discrepancies and allow the Contractor ten 
(10) days from the date of notification to resolve the discrepancy. In the event the Contractor does not resolve the 
discrepancy to the satisfaction of the Owner and/or Gordian, the Owner and/or Gordian reserve the right to engage a third 
party to conduct an independent audit of the Contractor's records and, in the event Contractor is not in compliance with 
this Contract, Contractor shall reimburse the appropriate party for the cost and expense related to such audit. 

 
56. SPECIAL FUNDING 

A. Job Orders under this Contract may be funded, in whole or in part, with federal or other grant funds. The County shall 
not be obligated to compensate the Contractor beyond the Adjustment Factor(s) in effect at the time of the Job 
Order. Any special grant requirements by the County will be listed in the Request for Proposal and or the Detailed 
Scope of Work and complied by the Contractor. 

B. The Contractor is responsible for paying the most current applicable wage rate in effect at the time the Work takes 
place. 
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SECTION C - INSURANCE REQUIREMENTS: 
1. LIMITATIONS ON LIABILITY.  By submitting a DOCUMENT, the Pinellas County acknowledges and agrees that the 

services will be provided without any limitation on Pinellas County’s liability.  The County objects to and shall not be 
bound by any term or provision that purports to limit the Pinellas County’s liability to any specified amount in the 
performance of the services.  Pinellas County shall state any exceptions to this provision in its response, including 
specifying the proposed limits of liability in the stated exception to be included in the Services Agreement. Pinellas 
County is deemed to have accepted and agreed to provide the services without any limitation on Pinellas County’s 
liability that Pinellas County does not take exception to in its response. Notwithstanding any exceptions by Pinellas 
County, the County reserves the right to declare its prohibition on any limitation on Pinellas County’s liability as non-
negotiable, to disqualify any Pinellas County that includes exceptions to this prohibition on any limitation on Pinellas 
County’s liability, and to proceed with another responsive, responsible DOCUMENT, as determined by the County in 
its sole discretion.  

 
2. INDEMNIFICATION.  By submitting a DOCUMENT, the Pinellas County acknowledges and agrees to be bound by 

and subject to the County’s indemnification provisions as set out in the Services Agreement.  The County objects to 
and shall not be bound by any term or provision that purports to modify or amend the Pinellas County’s 
indemnification obligations in the Services Agreement, or requires the County to indemnify and/or hold the Pinellas 
County harmless in any way related to the services. Pinellas County shall state any exceptions to this provision in the 
response, including specifying the proposed revisions to the Services Agreement indemnification provisions, or the 
proposed indemnification from the County to the Pinellas County to be included in the Services Agreement. Pinellas 
County is deemed to have accepted and agreed to provide the services subject to the Services Agreement 
indemnification provisions that Pinellas County does not take exception to in its response.  Notwithstanding any 
exceptions by Pinellas County, the County reserves the right to declare its indemnification requirements as non-
negotiable, to disqualify any DOCUMENT that includes exceptions to this paragraph, and to proceed with another 
responsive, responsible DOCUMENT, as determined by the County in its sole discretion. 

 
3. INSURANCE: 

 
a) DOCUMENT submittals should include Pinellas County’s current Certificate(s) of Insurance in accordance with 

the insurance requirements listed below.  If Pinellas County does not currently meet insurance requirements, 
Pinellas County shall also include verification from its broker or agent that any required insurance not provided at 
that time of submittal will be in place within 10 days after award recommendation prior to commencement of work. 

 
b) Within 10 days of contract award and prior to commencement of work, Pinellas County shall email certificate 

that is compliant with the insurance requirements to CertsOnly-Portland@ebix.com.  If certificate received with 
DOCUMENT was a compliant certificate no further action may be necessary.  It is imperative that Pinellas County 
include the unique identifier, which will be supplied by the County’s Purchasing Department.  The Certificate(s) of 
Insurance shall be signed by authorized representatives of the insurance companies shown on the Certificate(s).  
A copy of the endorsement(s) referenced in paragraph g) (3) for Additional Insured shall be attached to 
the certificate(s) referenced in this paragraph. 

 
c) No work shall commence at any project site unless and until the required Certificate(s) of Insurance are received 

and approved by the County.  Approval by the County of any Certificate(s) of Insurance does not constitute 
verification by the County that the insurance requirements have been satisfied or that the insurance policy shown 
on the Certificate(s) of Insurance is in compliance with the requirements of the Agreement.  County reserves the 
right to require a certified copy of the entire insurance policy, including endorsement(s), at any time during the 
DOCUMENT and/or contract period. 
 

d) If any insurance provided pursuant to the Agreement expires prior to the completion of the Work, renewal 
Certificate(s) of Insurance and endorsement(s) shall be furnished by Pinellas County to the County at least thirty 
(30) days prior to the expiration date. 

  

mailto:CertsOnly-Portland@ebix.com
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(1) Pinellas County shall also notify County within twenty-four (24) hours after receipt, of any notices of 

expiration, cancellation, nonrenewal or adverse material change in coverage received by said Pinellas 
County from its insurer.  Notice shall be given by certified mail to: Pinellas County, c/o Ebix BPO, PO Box 
257, Portland, MI, 48875-0257; be sure to include your organization’s unique identifier, which will be provided 
upon notice of award.  Nothing contained herein shall absolve Pinellas County of this requirement to provide 
notice. 

 
(2) Should Pinellas County, at any time, not maintain the insurance coverages required herein, the County may 

terminate the Agreement, or at its sole discretion may purchase such coverages necessary for the protection 
of the County and charge Pinellas County for such purchase or offset the cost against amounts due to 
Pinellas County for services completed.  The County shall be under no obligation to purchase such 
insurance, nor shall it be responsible for the coverages purchased or the insurance company or companies 
used.  The decision of the County to purchase such insurance shall in no way be construed to be a waiver of 
any of its rights under the Agreement. 

 
 

e) If subcontracting is allowed under this DOCUMENT, Pinellas County shall obtain and maintain, at all times during 
its performance of the Agreement, insurance of the types and in the amounts set forth; and require any 
subcontractors to obtain and maintain, at all times during its performance of the Agreement, insurance limits as it 
may apply to the portion of the Work performed by the subcontractor; but in no event will the insurance limits be 
less than $500,000 for Workers’ Compensation/Employers’ Liability, and $1,000,000 for General Liability and 
Auto Liability if required below. 

 
(1) All subcontracts between Pinellas County and its subcontractors shall be in writing and may be subject to the 

County’s prior written approval.  Further, all subcontracts shall (1) require each subcontractor to be bound to 
Pinellas County to the same extent Pinellas County is bound to the County by the terms of the Contract 
Documents, as those terms may apply to the portion of the Work to be performed by the subcontractor; (2) 
provide for the assignment of the subcontracts from Pinellas County to the County at the election of Owner 
upon termination of the Contract; (3) provide any Bidder listed in g) (3) below will be an additional indemnified 
bidder of the subcontract; (4) provide  any Bidder listed in g) (3) below will be an additional insured on all 
insurance policies required to be provided by the subcontractor except workers compensation and 
professional liability; (5) provide waiver of subrogation in favor of any Bidder listed in g) (8) below and other 
insurance terms and/or conditions as outlined below; (6) assign all warranties directly to the County; and (7) 
identify the County as an intended third-bidder beneficiary of the subcontract.  Pinellas County shall make 
available to each proposed subcontractor, prior to the execution of the subcontract, copies of the Contract 
Documents to which the subcontractor will be bound by this Section C and identify to the subcontractor any 
terms and conditions of the proposed subcontract which may be at variance with the Contract Documents. 

 
f) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

 
(1) The Named Insured on the Certificate of Insurance and insurance policy must match the entity’s name that 

responded to the DOCUMENT and/or is signing the agreement with the County. If Pinellas County is a Joint 
Venture per Section A. titled Joint Venture of this DOCUMENT, Certificate of Insurance and Named Insured 
must show Joint Venture Legal Entity name and the Joint Venture must comply with the requirements of 
Section C with regard to limits, terms and conditions, including completed operations coverage. 

 
(2) All insurance policies shall be from responsible companies duly authorized to do business in the State of 

Florida and have an AM Best rating of A- VIII or better.  Companies issuing the insurance policy, or policies, 
shall have no recourse against County for payment of premiums or assessments for any deductibles which all 
are at the sole responsibility and risk of Pinellas County.   

 
(3) All policies providing liability coverage(s), other than Professional Liability and Workers’ Compensation 

policies, obtained by Pinellas County, and any subcontractors, to meet the requirements of the Agreement 
shall be endorsed to include Pinellas County, a political subdivision of the State of Florida as an Additional 
Insured; and when applicable, other entities, such as the State of Florida, municipalities, or Appointing 
Authorities, shall also be endorsed as Additional Insured(s). 

 
(4) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, Commissions, 

Divisions, Departments and Constitutional offices of County and individual members, employees thereof in 
their official capacities, and/or while acting on behalf of Pinellas County. 
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(5) The policy clause "Other Insurance" shall not apply to any insurance coverage currently held by County or 
any such future coverage, or to County's Self-Insured Retentions of whatever nature.   

 
(6) All policies shall be written on a primary, non-contributory basis. 

 
(7) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for either Workers 

Compensation or Commercial General Liability shall have a list of covered employees certified by the leasing 
company attached to the Certificate(s) of Insurance. The County shall have the right, but not the obligation to 
determine that Pinellas County is only using employees named on such list to perform work for the County. 
Should employees not named be utilized by Pinellas County, the County, at its option may stop work without 
penalty to the County until proof of coverage or removal of the employee by the contractor occurs, or 
alternatively find Pinellas County to be in default and take such other protective measures as necessary. 
 

(8) Insurance policies, other than Professional Liability, shall include waivers of subrogation in favor of Pinellas 
County from both Pinellas County and subcontractor(s). For projects that include services for others, or 
involve work in right-of-ways of other entities, such as the State of Florida, municipalities, or Appointing 
Authorities, Waivers of Subrogation shall be in favor of those entities on the appropriate insurance policies.        
 

(9) For acceptance of any coverage included within another policy required herein, a statement notifying the 
certificate holder must be included on the certificate of insurance and the total amount of said coverage per 
occurrence must be greater than or equal to the amount of the required coverage and other coverage 
combined 
 

(10) The County reserves the right, but not the duty, to review and request a copy of Pinellas County’s most 
recent annual report or audited financial statement when a self-insured retention (SIR) or deductible exceeds 
$50,000. 

 
g) The minimum insurance requirements and limits for this Agreement, which shall remain in effect throughout its 

duration and for two (2) years beyond final acceptance for projects with a Completed Operations exposure, are as 
follows: 

 
(1) Workers’ Compensation Insurance 

 
 Limit Florida Statutory 

 
 Employers’ Liability Limits 

 
Per Employee 
Per Employee Disease 
Policy Limit Disease 

$   500,000 
$   500,000 
$   500,000 

 
 

(2) Commercial General Liability Insurance including, but not limited to, Independent Contractor, Contractual 
Liability Premises/Operations, Products/Completed Operations, and Personal Injury. 

 
 Limits 

 
Combined Single Limit  Per Occurrence  
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$ 1,000,000 
$ 1,000,000 
$ 1,000,000 
$ 2,000,000 
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(3) Business Automobile or Trucker’s/Garage Liability Insurance covering owned, hired, and non-owned 

vehicles.  If Pinellas County does not own any vehicles, then evidence of Hired and Non-owned coverage is 
sufficient. Coverage shall be on an "occurrence" basis, such insurance to include coverage for loading and 
unloading hazards, unless Pinellas County can show that this coverage exists under the Commercial General 
Liability policy. 

 
 Limit 

 
Combined Single Limit Per Accident $ 1,000,000 

 
 

(4) Excess or Umbrella Liability Insurance excess of the primary coverage required, in paragraphs (1), (2), and 
(3) above may be required based on type of work performed: 

 
  

 
(5) Pollution Legal/Environmental Legal Liability Insurance:  Coverage shall apply for pollution losses arising 

from all services performed to comply with this contract. Coverage shall apply to sudden and gradual 
pollution conditions including the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, 
acids, alkalis, toxic chemicals, liquids or gases, waste materials or other irritants, contaminants or pollutants 
into or upon land, the atmosphere or any watercourse or body of water, which results in Bodily Injury or 
Property Damage.  If policy is written on a Claims Made form, a retroactive date is required, and coverage 
must be maintained for 3 years after completion of contract or “tail coverage must be purchased.  Coverage 
should include and be for the at least the minimum limits listed below: 
 
 

1) Bodily injury, sickness, disease, mental anguish or shock sustained by any person, including death; 
property damage including physical injury to or destruction of tangible property including the resulting 
loss of use thereof, clean up costs, and the loss of use of tangible property that has not been 
physically injured or destroyed; 
 

2) Defense including costs, charges and expenses incurred in the investigation, adjustment or defense 
of claims for such compensation damages. 
 

3) Cost of Cleanup/Remediation. 
 
 Limits 
 

Per Claim or Occurrence  
General Aggregate 

$ 1,000,000 
$ 1,000,000 

 
 
For herbicide and pesticide spraying operations only, an endorsement to the Commercial General 
Liability policy that provides Pollution Liability coverage for herbicide and pesticide spraying is acceptable. 
Note: If work involves extensive environmental work, higher limits may be required. 
 

 
(6) Property Insurance  Pinellas County will be responsible for all damage to its own property, equipment and/or 

materials. 
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SECTION D -SPECIFICATIONS: 
 

 
Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 

Underground Utilities 
 

Bid Number: 156-0013-CP(DF) 
 
 
Work consists of a Job Order Contract to perform services involving construction, installation and repair (accomplished through 
open excavations or other means) of utility piping systems and industrial mechanical and electrical construction and repair of 
water and wastewater treatment and pumping facilities under the jurisdiction of the County. 
 
This Invitation To Bid can be obtained by downloading from the Purchasing website at  
http://www.pinellascounty.org/PURCHASE/Current_Bids1.htm you will be directed to www.DemandStar.com 
 
Files should be downloaded from the FTPS site.  However, upon request, a compact disk of Job Order Contract Volumes I, II, III 
and IV may be obtained from the Purchasing Department, 6th Floor, Annex Building, 400 South Fort Harrison Avenue, Clearwater, 
Florida.  There is no charge for the compact disk. The disk contains the following files: 
 
 
Volume I, Invitation to Bid 
Volume II, Construction Task Catalog 
Volume III, Technical and Material Specifications 
Volume IV Supplemental Specifications 

http://www.pinellascounty.org/PURCHASE/Current_Bids1.htm
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SECTION E -BID SUBMITTAL FORM: 
 

Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

 
 

Bid Number: 156-0013-CP(DF) 
 

(Schedule of Values) 
 

TO THE COUNTY OF PINELLAS, FLORIDA: 
We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned, are interested in this 
proposal, as principals, and that this Proposal is made without collusion with any person, firm or corporation, and we have carefully and to 
our full satisfaction examined the Contract Documents, and that we have made a full examination of the location of the proposed work and 
the source of supply of materials, and we hereby agree to furnish all necessary labor, equipment, and materials, fully understanding that 
this is an indefinite quantity Contract, and that we will fully complete all necessary work in accordance with the Contract Documents, within 
the time limit specified in each Job Order for the unit prices set forth in the Construction Task Catalog®, multiplied by the Adjustment 
Factors inserted below. 

 

EXAMPLE: Write the Adjustment Factor to four decimal places as the following example illustrates. (Bidder must fill in all five (5) 
boxes.) 
 

1 . 2 1 9 8 
 

or 
 

0 . 9 9 9 9 
 

1. Specify lines 1 through 5 to four (4) decimal places. Use conventional rounding methodology (i.e., if the number in the 5th decimal 
place is 0-4, the number in the 4th decimal remains unchanged; if the number in the 5th decimal place is 5-9, the number in the 4th 
decimal is rounded upward). 

2. The Other Than Normal Working Hours Adjustment Factors must be greater than or equal to the Normal Working Hours 
Adjustment Factors. 

3. The Non Pre-priced Work tasks Adjustment Factor must be equal to or greater than 1.0000. 

4. The weighted multipliers above are for the purpose of calculating an Award Criteria Figure only. No assurances are made by the 
Owner that Work will be ordered under the Contract in a distribution consistent with the weighted percentages above. The Award 
Criteria Figure is only used for the purpose of determining the Bid.    

5. When submitting Job Order Price Proposals related to specific Job Orders, the Bidder shall utilize one or more of the Adjustment 
Factors applicable to the Work being performed. 
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BID FORM 
SCHEDULE OF PRICES 

 
The Contractor shall perform all work required for completing the Detailed Scope of Work called for in each individual Job Order issued 
pursuant to this Contract for the unit prices set forth in the Construction Task Catalog® and for the following Adjustment Factors in Lines 1 
and 2. Line 3 is for Non Pre-priced Work Tasks:  

 

Line 1 Normal Working Hours 7:00 am to 7:00 pm Monday to Friday: 

  

 .     

(Specify to four (4) decimal places) 

 

Line 2 Other Than Normal Working Hours 7:01 pm to 6:59 am Monday to Friday, Saturday, Sunday and Holidays.  

  

 .     

 (Specify to four (4) decimal places) 

 

Line 3 Non Pre-priced Work Task Adjustment Factor  

  

 .     

 (Specify to four (4) decimal places) 

 

Line 4 Combined Adjustment Factor (transferred from Line 7 of the Award Criteria Figure Worksheet on the following page). 

 

 .     

(Specify to four (4) decimal places) 
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BID FORM 
 

AWARD CRITERIA FIGURE WORKSHEET 
 
For the purposes of determining the low bid the Contractor shall complete the following worksheet. (Specify to four (4) 
decimal places) 

 

1. Normal Working Hours Adjustment Factor…………………………………………………………………..____________ 

2. Multiply Line 1 by (.60)…………………………………………………………………………………………____________ 

3. Other Than Normal Working Hours Adjustment Factor…………..........................................................____________ 

4.  Multiply Line 3 by (.20)…………………………………………………………………………………………____________ 

5. Non Pre-priced Work Tasks Adjustment Factor……………………………………………………………..____________ 

6.  Multiply Line 5 by (.20)…………………………………………………………………………………………____________ 

7.  Add Lines 2+4+6…………………………………………………………………………………………..……____________ 

(Award Criteria Figure) 

The Bidder shall complete this Award Criteria Figure Worksheet and transfer the Award Criteria Figure (Line 7) to the space 
provided on the preceding page (Line 4). The lowest Award Criteria Figure will be deemed the lowest bid. The County 
reserves the right to revise all arithmetic calculations for correctness. 
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ELECTRONIC PAYMENT (EPAYABLES): 
 
The Board of County Commissioners (County) is offering faster payments. The County would prefer to make payment using credit card. 
 
Would your company accept to participate in the ePayables credit card program?     
 
                 Yes                 No  
 
For more information about ePayables credit card program please visit Purchasing Department website www.pinellascounty.org/purchase.  
 
 

 
 
Company Name 
 
 
Signature 
 
 
Printed Signature 

  

http://www.pinellascounty.org/purchase
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BID SUBMITTAL OFFICERS FORM 
 

BID TITLE:  Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

 
 

BID NUMBER: 156-0013-CP(DF) 
 
Each Bid by an individual or firm shall state the name and address of each person who owns an interest therein, and, if any corporation, the 
name and addresses of its officers, or if an LLC, the name and address of its members.  Bids shall be signed by the person or member of 
the firm making the same, and if a corporation, by an authorized officer or agent, subscribing the name of the corporation, together with his 
own name and the corporate seal. 
 
The Bidder further agrees to execute the Agreement within ten (10) calendar days after receipt of notice of award, and within the time frame 
of Section H – Agreement. 
 
The Bidder further agrees to bear the full cost of maintaining all Work until the final acceptance. 
 
Accompanying the Bid is a Bid Guarantee, meeting the requirements described in the Instruction to Bidders. 
 
The Contractor’s address and principal place of business is: 
 
 

 
 
 
 
If Contractor is a Corporation, list the names, titles and business addresses of its President, Secretary and Treasurer. 
 
PRESIDENT  ADDRESS: 
 Printed Name  
   
   
   
SECRETARY  ADDRESS: 
 Printed Name  
   
   
   
TREASURER  ADDRESS: 
 Printed Name  
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Said Corporation is qualified to do business in the State of Florida. 
 
 By  
Corporation Name  President 

 
 

***CORPORATE SEAL*** 
 

 
Qualifying Agent 

 
 

Contractor's Registration or Certificate No. 
issued by the State of Florida 

 
 
 

If Contractor is not a corporation, list the name(s) and business address(es) of its owner(s), joint venturers or partners: 
Name  ADDRESS: 
 Printed Name  
   
   
   
Name  ADDRESS: 
 Printed Name  
   
   
   
Name  ADDRESS: 
 Printed Name  

 
The said company or business entity is a sole proprietorship, partnership, or joint venture and is trading and doing business as 

 
Company Name 

 
By:  
 Name of Firm or Qualifying Agent 
  
 Contractor’s Registration or Certification No. issued by the State of 

Florida 
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FLORIDA TRENCH SAFETY ACT 

CERTIFICATION AND DISCLOSURE STATEMENT 
The undersigned acknowledges the requirements of the Florida Trench Safety Act (Section 553.60 et. seq. Florida Statutes). 
A. The Bidder further acknowledges that the Florida Trench Safety Act, (the Act) establishes the Federal excavation safety standards 

set forth at 29 C.F.R. Section 1926.650 Subpart P, as the interim state standard until such time as the state of Florida, through its 
Department of Labor and Employment Security, or any successor agency, adopts, updates, or revises said interim standard. This State 
of Florida standard may be supplemented by special shoring requirements established by the State of Florida or any of its political 
subdivisions. 

B. The Bidder, as Contractor, shall comply with all applicable excavation/trench safety standards. 
C. The contractor shall consider the geotechnical data available from the County, if any, the Contractor's own sources, and all other 

relevant information in its design of the trench safety system to be employed on the subject Project. The Contractor acknowledges 
sole responsibilities for the selection of the data on which it relies in designing the safety system, as well as for the system itself. 

D. The amounts that the Bidder has set forth for pipe installation includes the following excavation/trench safety measures and the 
linear feet of trench excavated under each safety measure.  These units, costs, and unit values shall be disclosed solely for the 
purpose of compliance with procedural requirements of the Act.  No adjustment to the Job Order Completion Time or Job Order 
Amount shall be made for any difference in the actual number of linear feet of trench excavation, except as may be otherwise 
provided in these Contract Documents. 

 
Trench Safety Measure 

(Description) 
Units of 
Measure 
(LF, SF) 

Unit 
(Quantity) 

Unit 
Cost 

Extended  
Cost 

1.    $ $ 

2.    $ $ 

3.    $ $ 

4.    $ $ 

5.    $ $ 

 
For Information Only, Not for Payment Purposes $ 
 
Bidder may use additional sheets as necessary to extend this form.  Failure to complete the above may result in the bid being declared non-
responsive. 
 
E. The amount disclosed as the cost of compliance with the applicable trench safety requirements does not constitute the extent of the 

Contractor’s obligation to comply with said standards.  The Contractor shall extend additional sums at no additional cost to the County, 
if necessary, to comply with the Act (except as otherwise be provided). 

 
F. Acceptance of the bid to which this certification and disclosure applies in no way represents that the County or its representatives has 

evaluated and thereby determined that the above costs are adequate to comply with the applicable trench safety requirements nor 
does it in any way relieve the Contractor of its sole responsibility to comply with the applicable trench safety requirements. 

 
 
Company Name 
 
Name and Title 
 
   
Address:  Telephone/Fax  
   
  Federal Employee ID NO. (FEIN) 
   
  Email of Account Representative 
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SECTION F - ADDENDA ACKNOWLEDGEMENT FORM: 
 

 
Bid Title:  Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 

Underground Utilities 
 

 
Bid No: 156-0013-CP(DF) 

 
 

 
PLEASE ACKNOWLEDGE RECEIPT OF ADDENDA FOR THIS ITB BY SIGNING AND DATING BELOW: 
 
 
 

ADDENDUM NO. SIGNATURE/PRINTED NAME DATE RECEIVED 
   

   

   

   

   

   

   

 
 
Note:  Prior to submitting the response to this solicitation, it is the responsibility of the firm submitting a response to confirm if 
any addenda have been issued.  If such addendum(s) has been issued, acknowledge receipt by signature and date in this section.  
Failure to do so may result in being considered non-responsive. 
 
Information regarding Addenda issued is available on the Purchasing Department’s website at, 
www.pinellascounty.org/purchase/Current_Bids1.htm , listed under category ‘Current Bids’.  
 
 
 
 
 
 
 

http://www.pinellascounty.org/purchase/Current_Bids1.htm
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SECTION G - STATEMENT OF NO BIDS: 
 
 
NOTE: If you do not intend to bid on this requirement, please return this form immediately.  Thank you. 
 

Pinellas County Purchasing Department 
400 South Fort Harrison Avenue, 6th Floor  
Clearwater, Florida 33756 

 
We, the undersigned have declined to submit a bid for No. 156-0013-CP(DF) for Bid Title:  Job Order Contracting (JOC) – WWTP & 
Water Plant Maintenance, Repair, Minor Construction & Underground Utilities 
 
 

 Contract Documents too "tight", i.e., geared toward one brand or manufacturer only (explain below). 
 Insufficient time to respond to the Invitation to Bid. 
 We do not offer this product or service. 
 Our schedule would not permit us to perform. 
 Unable to meet work requirements. 
 Unable to meet Bond requirement. 
 Contract Documents unclear (explain below). 
 Unable to Meet Insurance Requirements. 
 Remove Us from Your "Notification List" Altogether 
 Other (specify below). 

 
REMARKS: 

 

 

 

 

 

We understand that if the "No Bid" letter is not executed and returned our name may be deleted from the  
Bidders List of Pinellas County. 
 

COMPANY NAME: 

 

DATE: 

 

SIGNATURE: 

 

TYPED NAME OF ABOVE: 

 

TELEPHONE: 

 

FAX: 

 

EMAIL: 
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SECTION H - AGREEMENT: 

THIS AGREEMENT, made and entered into by and between the Board of County Commissioners of Pinellas County, a political 
subdivision of the State of Florida, hereinafter designated the COUNTY, and 

 
(Name of Firm) 

 
 

(Corporation, Partnership or Individual Proprietor) 

Authorized to do business in the State of Florida, with principal place of business located at: 

 
 
 
 

herein after designated the CONTRACTOR, 

WITNESSETH: 
The Contractor shall perform all work and services described in the Contract Documents. The Contract is an indefinite-quantity 
Contract with Minimum Contract Term Value of Twenty Thousand Dollars ($20,000). The Maximum Contract Term Value that may 
be ordered is: 
 
________________________________.  
 
The Maximum Contract Total Value is: 
 
_______________________________. 
 
The Contract Term is sixty (60) months or when Job Orders equal to the Maximum Contract Term Value have been issued, 
whichever occurs first. 
 
The COUNTY shall pay the CONTRACTOR the Job Order Amount for each Job Order issued in accordance with all terms and 
requirements contained in the Contract Documents, and for and in consideration of such sums, and in further consideration of the 
mutual covenants and promises to be kept and performed by and between the parties hereto, it is agreed as follows: 
 
 

1. THE CONTRACTOR AGREES: 
 

A. To furnish all services, labor, materials and equipment necessary for the complete performance, in a thorough and 
workmanlike manner, of the Work contemplated under Bid Title:  Job Order Contracting (JOC) – WWTP & Water Plant 
Maintenance, Repair, Minor Construction & Underground Utilities, Bid No:  156-0013-CP(DF), in Pinellas County, Florida, 
to comply with the applicable standards, and to perform all Work in strict accordance with the terms of the Contract 
Documents. 

B. To commence work and services under this contract by the date listed on the written Notice to Proceed from the 
County to proceed hereunder and for each Job Order issued to fully complete the Detailed Scope of Work within the 
Job Order Completion Time for the Job Order Amount. Time of performance and completion of the work of this contract 
is of the essence. All Job Orders issued during a term of this Contract shall be valid and in effect notwithstanding that 
the Detailed Scope of Work may be performed, payments may be made, and the guarantee period may continue, after 
such term has expired. All terms and conditions of the Contract apply to each Job Order. 

C. That upon failure to complete all Work within the time provided for above, the Contractor shall pay to the County such sums 
as shall be determined in accordance with the Liquidated Damages provision of this Agreement, and the payment of such sum 
shall be secured as provided for therein. 

D. That the CONTRACTOR and each subcontractor shall furnish to the COUNTY, upon demand, a certified copy of the payroll 
covering Work under this Agreement, together with such other information as may be required by the COUNTY to ensure compliance 
with the law and the provisions of this Agreement. 
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E. To procure all insurance as required by the Instructions to Bidders. 

F. To procure and maintain all permits and licenses which may be required by law in connection with the prosecution of the 
Work contemplated hereunder, except for those permits obtained by the County as expressly set forth in Appendix 1 of the 
Contract Documents.  Notwithstanding the provisions above, the Contractor shall be responsible for non-compliance of all 
permit requirements, including all fines resulting from Contractor's non-compliance of said requirements. 

 
G. To permit any representative(s) of the County, at all reasonable times, to inspect the Work in progress or any of the 

materials used or to be used in connection therewith, whether such Work is located on or off a Project site, and to furnish 
promptly, without additional charge, all reasonable facilities, labor and materials deemed necessary by the County's Design 
Professional/Engineer/Project Manager, for the conducting of such inspections and tests as it may require. 

 
H. Unless otherwise provided in the special provisions, special conditions and Specifications, to assume liability for all damage 

to Work under construction or completed, whether from fire, water, winds, vandalism, or other causes, until final completion 
and acceptance by the County and notwithstanding the fact that partial payments may have been made during construction. 

 
I. No subcontract or transfer of Agreement shall in any case release either the Contractor or its surety of any liability under the 

Agreement and bonds.  The County reserves the right to reject any subcontractors or equipment. 
 

J. Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold harmless the County and its 
officers and employees from any and all liabilities, claims, damages, penalties, demands, judgments, actions, 
proceedings, losses or costs, including, but not limited to, reasonable attorneys' fees and paralegals' fees, or by, or on 
account of, any claim or amounts recovered under the "Workers' Compensation Law" or of any other laws, by-laws, 
ordinance, order or decree whether resulting from any claimed breach of this Agreement by the Contractor or from personal 
injury, property damage, direct or consequential damages, or economic loss, to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in the 
performance of this Agreement. The duty to defend under this paragraph is independent and separate from the duty to indemnify, 
and the duty to defend exists regardless of any ultimate liability of the Contractor, the County and any indemnified party.  The 
duty to defend arises immediately upon presentation of a claim by any party and written notice of such claim being provided 
to the Contractor.  The Contractor's obligation to indemnify and defend under this Article will survive the expiration or 
earlier termination of this Agreement until it is determined by final judgment that an action against the County or an 
indemnified party for the matter indemnified hereunder is fully and finally barred by the applicable statute of limitations.  
The Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or other just claims against 
it or any subcontractor in connection with this Agreement; and its bonds will not be released by final acceptance and payment 
by the County unless all such claims are paid or released. 

 
K. By signing this Agreement, the contractor certifies under penalty of law that it understands the terms and conditions of, 

and will comply with, the Pinellas County National Pollutant Discharge Elimination System (NPDES) Permit No. FLS000005 
that authorizes the storm water discharge associated with construction activities. 
 

L. Contractor shall submit invoices for payment due as provided herein with such documentation as  
required by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, Florida 
Statutes, “The Local Government Prompt Payment Act.”  Invoices shall be submitted to the address below unless instructed 
otherwise on the purchase order, or if no purchase order, by the ordering department: 

 
Finance Division Accounts Payable 

Pinellas County Board of County Commissioners 
P. O. Box 2438 

Clearwater, FL 33757 
 
 Each invoice shall include, at a minimum, the Contractor’s name, contact information and the standard purchase order number.  In 

order to expedite payment, it is recommended the Contractor also include the information shown in Section A – General Conditions 
Payments/Invoices. The County may dispute any payments invoiced by Contractor in accordance with the County’s Dispute 
Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any 
such disputes shall be resolved in accordance with the County’s Dispute Resolution Process. 

 
M. Local, State, and Federal Compliance Requirements: The laws of the State of Florida apply to any purchase made under this 

Invitation to Bid.  Bidders shall comply with all local, state, and federal directives, orders and laws as applicable to this bid and 
subsequent contract(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 of the Rehabilitation Act of 
1973, Equal Employment Opportunity (EEO), Minority Business Enterprise (MBE), and OSHA as applicable to this contract. 

2. THE COUNTY AGREES: 

A. To pay to the Contractor the Job Order Amount for each Job Order completed, as follows: 

The Job Order Amount shall be calculated using the applicable quantities, Unit Prices published in the Construction Task Catalog® 
and the following Adjustment Factors: 

Normal Working Hours 7:00 am to 7:00 pm Monday to Friday: 
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 .     

Other Than Normal Working Hours 7:01 pm to 6:59 am Monday to Friday, Saturday, Sunday and Holidays: 

  

 .     
 

Non Pre Priced Work Task Adjustment Factor: 

 

 .     
 
For each Job Order eligible for partial payments, if progress satisfactory to the County is being made by the Contractor, the 
Contractor will receive partial payments on this contract as the work progresses, based upon estimates of the amount of work done 
less payments previously made.  Neither progress payment nor partial or entire use or occupancy of the Project by the County 
shall constitute an acceptance of work not in accordance with the Contract Documents.  The County, prior to making of any 
payment, may require the Contractor to furnish a certificate or other evidence showing the amount of work done or completed at 
that time. 

B. To pay to the Contractor the Agreement Amount herein above specified, as follows: 
If progress satisfactory to the County is being made by the Contractor the Contractor will receive partial payments on this 
Agreement as the Work progresses, based upon estimates of the amount of Work done less payments previously made.  In 
each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, and thereafter 5% 
of the Agreement Amount earned shall be retained until satisfactory completion and final acceptance of the Project, 
and final compliance by the Contractor with all terms and conditions of the Contract Documents.  Neither progress 
payment nor partial or entire use or occupancy of the Project by the County shall constitute an acceptance of Work not in 
accordance with the Contract Documents.  The County, prior to making of any payment, may require the Contractor to 
furnish a certificate or other evidence showing the amount of Work done or completed at that time. 
 

C. If the Contractor shall so request, to furnish, without charge, two (2) certified copies of any motions or resolutions authorizing 
the execution of this Agreement, or amendments thereto, or any changes in the Contract Documents pertaining to this 
Agreement. 

 
 

3. IT IS MUTUALLY AGREED: 
 

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding upon the 
County until it has been approved the same, and until the same shall be properly approved by the Board. 
 

B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans and 
Specifications are concerned, and that no payments shall be made by the County under this Agreement except upon the 
certificate of the proper County designee. 

C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida. 

D. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the Contract 
Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or of its rights thereafter 
to enforce each and every such provision. 
 

E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement between the 
parties affecting the Work contemplated, and that no other agreement or understanding of any nature concerning the same 
has been entered into or will be recognized, and that all negotiations, acts, Work performed, or payments made prior to 
execution hereof shall be deemed merged into, integrated and superseded by this Agreement. 
 

F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall not affect 
the validity or enforceability of any section or part thereof. 
 

G. The Detailed Scope(s) of Work, and not the Job Order Proposal(s), shall govern the Contractor’s obligations. The Job Order 
Amount shall be deemed a lump sum price to complete the Detailed Scope of Work under the Job Order 
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4. The following named Documents, which shall be referred to as the "Contract Documents," are by reference hereby 

incorporated into this Agreement: 
 
 
 

ADDENDA (if applicable) 

SECTION B SPECIAL CONDITIONS 

SECTION H  AGREEMENT 

VOLUME I – INVITATION TO BID 

VOLUME II - CONSTRUCTION TASK CATALOG 
SECTION D.VOLUME III – TECHNICAL AND MATERIAL 
SPECIFICATIONS 
SECTION D VOLUME IV - SUPPLEMENTAL 
SPECIFICATIONS 

 
If there is a conflict between the terms of this Agreement and the above referenced documents, then the conflict shall be 
resolved as follows: the terms of this Agreement shall prevail over the other documents, and the terms of the remaining documents 
shall be given preference in their above listed order. 
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5. This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs, successors 
and assigns of the Contractor. 

 
IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the day and year as written. 
 
PINELLAS COUNTY act ing by and    
through the Board of County Commissioners  Name of Firm 
 
  By: 
Chairman   
   
Date  Print Name 
   
ATTEST:  Title 
Ken Burke,   
Clerk of the Circuit Court  ATTEST: 
   
By:  Print Name 

Deputy Clerk   
  Title 
   
  WITNESSES: 
Approved as to Form   
  Print Name 
By:   

Office of the County Attorney  Business Address 
   
   
  Print Name 
   
  Business Address 
   
   
  Contractor’s Registration or Certification No. issued 

by the State of Florida 
  ***CORPORATE SEAL***    
 
 
.



 
156-0013-CP(DF) Page 61 of 70 

SECTION I - BONDS 

PINELLAS COUNTY PURCHASING                             ITB –PURCHASING CONSTRUCTION                         REVISED:  04/15/2015 

 

SECTION I -BONDS: 
The exact language in Section I must be used when submitting bonds 

BOND NO.       
 

PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS: 
That  , as Principal, 
and  , as Surety, 
Located at: 
 
(Business Address) 
Are held and firmly bound unto Pinellas County Board of County Commissioners, Pinellas County, Florida, as Obligee in the sum of 
 
 
 DOLLARS $ For the payment whereof we bind ourselves,  
our heirs, executors, personal representatives, successors and assigns, jointly and severally. 

 
WHEREAS, Principal has entered into a Agreement with Obligee for Bid Title:  Job Order Contracting (JOC) – WWTP & Water Plant 
Maintenance, Repair, Minor Construction & Underground Utilities, Bid No:  156-0013-CP(DF) in accordance with Contract Documents, 
which Agreement is incorporated by reference and made a part hereof, and is referred to as the Agreement. 
 
 
 
THE CONDITIONS OF THIS BOND is that if Principal: 
 
1. Performs the Agreement at the times and in the manner prescribed in the Agreement; and 
2. Pays Obligee any and all losses, damages, costs and attorneys’ fees, including appellate 

proceedings, that Obligee sustains because of any default by Principal under the Agreement, including, but not limited to, all 
delay damages, whether liquidated or actual, incurred by 
Obligee; and 

3. Performs the guarantee of all Work and materials furnished under the Agreement for the time specified in the Agreement; then 
this bond is void; otherwise it remains in full force. 

 
 
 
Any changes in or under the Agreement and compliance or noncompliance with any formalities connected with the Agreement or the changes 
do not affect Surety’s obligations under this bond. 
 
 
 
The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms of the 
Agreement or other Work to be performed hereunder, or the Contract Documents referred to therein shall in anyway affect its obligation under 
this bond, and it does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Agreement or 
to Work or to the Contract Documents. 
 
 
 
This instrument shall be construed in all respects as a statutory bond.  It is expressly understood the time provisions and statute of limitation 
under Section 255.05 Florida Statutes, shall apply to this bond. 
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BOND NO.       
 
 
By execution of this bond, the Surety acknowledges that is has read the Surety qualifications and obligations imposed by the construction 
Agreement and hereby satisfies those conditions. 
 

IN WITNESS WHEREOF, the above bound parties have executed this instrument this  day of  
 

 ,2016 , the name of each party being affixed and these presents duly signed  
by its undersigned representative, pursuant to authority of its governing body. 

 
 

Signed, sealed and delivered PRINCIPAL: 
In the presence of:  
  
  
 (Authorized Signature) 
  
Witness as to Principal  
 (Print Name) 
  
Witness as to Principal  
 (Title) 
  
  
  
  
 (Business Address) 

 
STATE OF FLORIDA 
COUNTY OF       
 

The foregoing instrument was acknowledged before me this  
  
by 
of , a  

Corporation, on behalf of the Corporation.  He/She is personally known to me or has produced Florida 

Driver’s License as identification and who did (did not) take an oath. 

 
 

Notary:  

Print Name:  

Commission Number:  

My Commission Expires:  
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  BOND NO.       
  SURETY: 
   
   
   
   
Witness as to Surety  (Authorized Signature) 
   
   
Witness as to Surety  (Print Name) 
   
   
  (Title) 
   
   
   
  (Business Address) 
   

- OR   
   
Witness as to Attorney In Fact  (Signature As Attorney In Fact) 

(Attach Power of Attorney) 
   
   
Witness as to Attorney In Fact  (Print Name) 
   
   
  (Title) 
   
   
   
   
  (Business Address) 
   
   
  (Telephone Number) 
 
STATE OF FLORIDA 
COUNTY OF       
 
The foregoing instrument was acknowledged before me this 
 
By 
Of ,a  
Corporation, on behalf of the Corporation.  He/She is personally known to me or has produced Florida Driver’s  
License as identification and who did (did not) take an oath. 
 
 
 

Notary:  

Print Name:  

Commission Number:  

My Commission Expires:  
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BOND NO.       

 
PAYMENT BOND 

 
BY THIS BOND, We  
(hereinafter called the (“Principal” and  
(hereinafter called the (“Surety”), located at  
 
A surety insurer chartered and existing under the laws of the state of   
and authorized to do Business in the State of Florida, are held and firmly bound unto Pinellas County Board of  
County Commissioners, Pinellas County (hereinafter called the “County” in the sum of   
 
 DOLLARS $ 
For payment of which we bond ourselves, our heirs, our personal representatives, our successors and our assignees  
jointly and severally. 

 
WHEREAS, Principal and County have reached a mutual agreement (hereinafter referred to as the “Agreement”) for 
Bid Title:  Job Order Contracting (JOC) – WWTP & Water Plant Maintenance, Repair, Minor Construction & Underground 
Utilities, Bid No:  156-0013-CP(DF) said Agreement being made a part of this Bond by this reference. 
 
NOW, THEREFORE, THE CONDITION OF THIS BOND IS THAT IF THE PRINCIPAL: 
 
1. Shall promptly make payments to all claimants as defined in section 255.05(l), Florida Statutes, Supplying the Principal with 

labor, materials or supplies, as used directly or indirectly by the Principal in the prosecution of the Work provided for in the 
Agreement and; 

 
2. Shall pay the County for all losses, damages, expenses, costs and attorneys’ fees, including appellate proceedings, that the 

County sustains because of a default by the Principal in contravention to the Agreement in regard to payment for such labor, 
materials, or supplies furnished to the Principal; then this bond is void; otherwise this Bond remains in full force and effect. 

 
 
BE IT FURTHER KNOWN: 
 
1. Any changes in or under the Agreement and compliance or noncompliance with any formalities Connected with the said 

Agreement or alterations, which may be made in the terms of said Agreement, or in the Work to be done under it, or the giving 
by the County of any extension of time for the performance of the said Agreement, or any other forbearance on the part of the 
County or Principal to the other, shall not in any way release the Principal and the Surety, or either of them, their heirs, personal 
representatives, successors or assigns from liability hereunder, notice to the Surety of any such changes, alterations, extensions 
or forbearance being hereby waived.  
 

2. Certain claimants seeking the protection of this Bond must timely comply with the strict Requirements set forth in Section 
255.05, Florida Statutes, and as otherwise provided by law. 

 
3. The Provisions of this bond are subject to the limitation of Section 255.05(2). 
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BOND NO.      

 
 
By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and obligations imposed by the construction 
Agreement and hereby satisfies those conditions. 
 

THIS BOND DATE THE   DAY OF  ,20 16 
(the date of issue by the Surety or by the Surety’s agent and the date of such agent’s power-or-attorney) 
 
 
 

Signed, sealed and delivered  PRINCIPAL: 
In the presence of:   
   
   
  (Authorized Signature) 
   
Witness as to Principal   
  (Print Name) 
   
Witness as to Principal   
  (Title) 
   
   
   
   
  (Business Address) 

 
 
STATE OF FLORIDA 
COUNTY OF       
 
The foregoing instrument was acknowledged before me this 
 
By 
Of ,a  
Corporation, on behalf of the Corporation.  He/She is personally known to me or has produced Florida Driver’s  
License as identification and who did (did not) take an oath. 
 
 
 

Notary:  

Print Name:  

Commission Number:  

My Commission Expires:  
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  BOND NO.       
  SURETY: 
   
   
   
   
Witness as to Surety  (Authorized Signature) 
   
   
Witness as to Surety  (Print Name) 
   
   
  (Title) 
   
   
   
  (Business Address) 
   

OR   
   
Witness as to Attorney In Fact  (Signature As Attorney In Fact) 

(Attach Power of Attorney) 
   
   
Witness as to Attorney In Fact  (Print Name) 
   
   
  (Title) 
   
   
   
  (Business Address) 
   
   
  (Telephone Number) 

 
STATE OF FLORIDA 
COUNTY OF       
 
The foregoing instrument was acknowledged before me this 
 
By 
Of ,a  
Corporation, on behalf of the Corporation.  He/She is personally known to me or has produced Florida Driver’s  
License as identification and who did (did not) take an oath. 
 
 
 

Notary:  

Print Name:  

Commission Number:  

My Commission Expires:  
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SECTION J - AFFIDAVIT OF RELEASE AND GUARANTEE: 
 

STATE OF FLORIDA 
COUNTY OF       

 
Before me, the undersigned authority, personally 
appeared  
who after being duly sworn, deposes and says: 

 
All charges for labor, materials, supplies, lands, licenses and other expenses arising from  
Bid Title:  Job Order Contracting (JOC) – WWTP & Water Plant Maintenance, Repair, Minor Construction & Underground 
Utilities, Bid No:  156-0013-CP(DF) for which a lien or a demand against any payment bond might be filed, have been fully satisfied 
and paid or will be fully satisfied and paid promptly upon receipt of payment by the Contractor.  The Contractor will fully indemnify, 
defend and save harmless the County from all demands, suits, actions, claims of lien or other charges filed or asserted against the 
County in connection with matters certified to herein. 
 
On behalf of itself and its subcontractors, suppliers, material men, successors and assigns, the Contractor releases and waives all 
claims, demands, damages, costs and expenses, against the Board of County Commissioners of Pinellas County, relating in any 
way to the performance or payment of the above-numbered Agreement, for the period from the date of execution of the Agreement 
through and including the date of acceptance of Final Payment. 
 
The Contractor is aware of contractual provisions for warranties and guarantees contained in the General Conditions of the above 
numbered Agreement, and acknowledges that those provisions shall have the same force and effect as if this Affidavit had not been 
executed, and understands that the County’s remedies are not limited by same but are in addition to any other remedies provided by 
law. 
 
This Affidavit is given in connection with the Contractors application for Final Payment. 
 
FURTHER AFFIANT SAYETH NAUGHT. 

 
 
(Affiant) 

 
STATE OF FLORIDA 
COUNTY OF       
 
The foregoing instrument was acknowledged before me this 
 

By 
 

who is personally known to me and/or has produced 
 

As identification. 
 

 

Signature of Person Taking Acknowledgement 
 
 

Name of Acknowledger Types, Printed or Stamped 
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APPENDIX 1 - PERMITS: 
 

 
Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor 

Construction & Underground Utilities 
 

 
Bid No: 156-0013-CP(DF) 

 
 
 
 

PERMIT INDEX 
 
 
 
 
 

AGENCY 
 
 

PERMIT NO. PAGE NO. (s) 

The requirement for permits, if any, will be discussed at the Joint Scope Meeting for each Job Order 
and will be noted in the Detailed Scope of Work. The cost for all permits will be reimbursed to the 
Contractor in the form of a Supplemental Job Order with no-mark up. The Contractor will use the 
Miscellaneous Reimbursable Fees listed in the Construction Task Catalog® time an adjustment 
factor of 1.0000. 
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APPENDIX 2 – SAMPLE APPLICATION FOR PAYMENT 
 

PINELLAS COUNTY 
APPLICATION AND CERTIFICATE FOR PAYMENT  IS PAYMENT CONTINUATION FORM NEEDED? 

Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

 
Bid No: 156-0013-CP(DF) 

 
   

From (Contractor Name)  Pinellas County Department 
 

Payment Application Number        
Purchase Order Number       
 
Payment Period From:  to  
 

CHANGE ORDER SUMMARY  PAYMENT SUMMARY 
Change 
Order # 

Date 
Approved 

Additions Deductions  
Original Agreement Amount $ 

       
     Net Change by Change Order $ 
       
     Agreement Sum to Date $ 
       
     Total Completed to Date $ 
       
     Stored Materials to Install $ 
       
     TOTAL $ 
       
     Retainage __________ %  
       
     Total Earned Less Retainage $ 
       
     Less Previous Payments $ 
TOTAL      
NET CHANGE    Current Payment Due $ 
 
I certify that the payment requested is in   APPLICATION FOR PAYMENT APPROVED BY: 
accordance with the terms of the agreement   
dated _____________ and that previous  Consultant or Design Professional/Engineer of Record 
payments have been used to pay obligations   
for materials supplied and work performed in   
conjunction with this project.  In accordance   Pinellas County ________ (Dept) Engineering Project Manager 
with the contract documents and in    
consideration of _____________ ____ paid.   
___________________ (“Contractor”) releases  Pinellas County Public Works 
and waives for itself and its subcontractors,    
materialmen, successors, and assigns, all   
claims demands, damages, costs and   Director of ___________________ (Dept)  
expenses, whether in Agreement or in tort,    
against the Board of County Commissioners   
of Pinellas County, Florida, Ex Officio the   
governing Board of the Pinellas County    
(“County”) relating in any way to the    
performance of the agreement between    
contractors and owner, dated _______________   
for the period from _________________ to    
_________________   
   
   
Contractor                                                 Date   
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APPENDIX 3 – Reports: 
Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 

Underground Utilities 
 

 
Bid No: 156-0013-CP(DF) 

 
 
 





























PINELLAS COUNlY BOARD OF 
COUNlY COMMISSIONERS 
400 S. FT. HARRISON AVENUE 
ANNEX BUILDING- tin< FLOOR 
CLEARWATER, FL 33756 INVITATION TO BID 

TITLE: 

Page 1 ot 70 

BID NUMBER: 156-0013-
CP(DF} 

Job Order Contracting (JOC)- WWTP & Water Plant Maintenance, 
Minor Construction & Utilities 

December 3, 2015 

November 20, 2015 BY 3:00 P.M. 

Plans Prepared by: N/A 

David AT 
dfechter@pinellascounty.org 
Phone: 727-464-3154 Fax: 727-464-3925 

CONFERENCE 
November 10, 2015 a11 :3D PM 

4DO S Fort Harrison Avenue 
Room 516 

Awards of bids tor construction sl>rvices with an engin.,..ring estimate in excess of $100,000 will only be made to Bidders who have 
pre-qualified with Pinellas County for Water and Sanitary Sewer type category construction, or those that one prequalified by the 
Florida Department of Transportation (FOOT) in an equivalent category, in the amount of $1,000,000.00. Only those bids from 
Bidden; that meet the pre-qualification requirements from either Pinellas County or FOOT prior to a bid opening will be considered. 

BIDDER MUST COMPLETE THE FOLLOWING 
Bidders are cauUoned that the policy of the Board of County Commissioners, Pinellas County, is to accept the lowest t"e$ponsible bid received meeting 
Specifications. No changes requested by a Bidder due to an error in pricing will be consider~ after bid opening date as advertised. By s!gning this ·proposal 
form Bidders are attesting to their awareness of this policy and are agreeing to all other bid tenns and conditions inc:l.uding all insurance requirements. 

PAYMENT TERMS:~% _DAYS, NET PER F.S. 218.735 

.PCL Co1J!>1Rt!t1lOAJ,tNC· 
BIDDER (COMPANY NAME): 

3SI() ND~TUVI!U: &VO, $tJ/r£ /foO 
Mailing Address • 

f< #f.WI(1~ Pu . Cblfl/. 
Company 'Email Address 

0/BIA 

ftit11fl/, /'t.Otfli)/1 33/,Z'/ 
City, State Zip 

Fax 

finn Is regfstered wlth the F1orlda Division of Corporetk>ns. Please visit 
Thank 

Shawn W. Britton 
Secretary I Trea.sure.· 

We, thli above signed, hereby declare that no person or persons, firm or corporation, other than the ~~~=~~=; ES 
princlpafs, and Oils Proposal is made wflhout collusion with any person, firm or COTpOratlan, and we 
Special Provisions and form of Agreement and Bond, together with approved Plans and Specifications for the and we have made a fvll 
examination of the /ocaUon of the proposed Work and source of suppfy of materials, and wa hereby agree to furnish all necessary labor, Bquipment, 
and materials, fully under.stand;ng that quantities shown hfl'rewith are approximate only, and we will fully complete all necessary WoFk in accordance 
Wt1h Plans and, Specifications and requirements undar the fenns of the De-sign Professional/Engineer, within the Agreement Amount and Agreemt:mt 
Period specified in this Proposal for the following unn values. 

PINELLAS COUNTY PURCHASING ITB ..PURCHASING CONSTRUCTION REVISED: 0411512015 



Cut along the outer border and affix this label to your sealed bid 
envelope to identify it as a "Sealed Bid". Be sure to include the name of 
the company submitting the bid where requested . 

..-------------------------- ------------------------------------------------------------------- -· 

' 
' 

SEALED BID • DO NOT OPEN 

SEALED BID NO.: 156-0013-CP(DF) 

BID TITLE: Job Order Contracting (JOC) - WWTP 
& Water Plant Maintenance, Repair, 
Minor Construction & Underground 
Utilities 

DUE DATE!TIME: December 3, 2015@ 3:00P.M. 

' 

SUBMITTED BY:---......,..;==-=~==---- ! 
(Name of Company) : 

~========================~: 

DELIVER TO: PURCHASING DEPARTMENT 
Board of County Commissioners 
Annex Building --B'" Floor 
400 South Fort Harrison Avenue 
Clearwater, FL 33756 

' ' ' : 

i 

----------------------------------------------------------------------------------------------

Please Note: 

From time to' time, addenda may be issued to this bid. Any such addenda will be posted 
on the same Web site, www.pinellaseountv.org/purchase/Current Bids1.htm, from which 
you obtained this bid. 

Before submitting your bid. you should check our Web site to download any addenda that 
may have been issued. Please remember to sign and return Addenda Acknowledgement 
Form with completed bid package if applicable. 
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DEFINITIONS. 

DEFINITIONS 
Whenever the following terms, or pronouns used in place of them, are used in these Contract Documents they shall have the 
meanings given below: 

Addendum: A modification, revision or clarification of the Contract Documents, issued by the Purchasing Department 
and distributed to prospective Bidders before the bid opening. 

Adjustment Factors: The Bidder's competitively bid price adjustments to be applied to the unit prices listed in the 
Construction Task Catalog•. 

Agreement: The written Agreement between Board of County Commissioners of Pinellas County Florida and Contractor 
covering the Work to be performed; other Contract Documents are incorporated in or referenced in the Agreement and 
made a part thereof as provided therein, also ·referred herein as the Contract. 

Award Criteria Figure: The amount determined in the Award Criteria Figure Calculation section of the Bid Form, which is 
used for the purposes of determining the lowest Bid. 

Base Term: The initial period of the Contract and does not include any Option Terms. 

Bid Publication: The date on which public notice is made to request a bid/request for proposal for this Job Order 
Contract 

Bid/Request for Proposal: The offer to perform the Work described in the Contract Documents at a specified cost. 

Architect/Design Professional/Engineer of Record: A Professional Architect/Design Professional/Engineer or 
Architectural/Design Professional/Engineering Firm contracted by the County and registered in the State of Florida who 
may develop criteria and concept for a Project, perform the analysis and be responsible for the preparation of a Project's 
specific Plans and Specifications. If applicable to a Project, the Architect/Design Professional/Engineer of Record will be a 
Consultant retained by the County or a county in-house staff member. 

Board of Countv Commissioners: Governing body of Pinellas County hereinafter referred to as the Board. 

Calendar Day: Every day shown on the calendar, ending and beginning at Midnight 

Commencement Date: Date established in the Notice to Proceed. Contractor shall commence the Job Order Contract 
on the date of the Notice to Proceed. 

Construction Task Catalotf! (CTC) : A comprehensive listing of construction related tasks together with a specific unit 
of measure and a published Unit Price. 

Consultant: The Professional Engineer/Design Professional or Engineering Firm registered in the State of Florida who 
performs Professional Engineering Services for the County, other than County personnel. The Consultant may be the 
Design Professional/Engineer of Record or may provide services through and be subcontracted to the Design 
Professional/Engineer of Record or maybe providing construction engineering and inspection (CEI) services, as 
applicable. 

Contract Administrator: The County's designee for overseeing the Job Order Contracting program. 

Contractor: The General Contractor, the Individual, Partnership or Corporation agreeing to do the Work for the County 
as Prime Contractor. 

Contract Documents: All documents referred to herein in addition to all duly executed and issued addenda and legal 
advertisements. 

Contract Tenn: Twelve (12) months or when Job Orders equal to the Maximum Contract Term Value have been issued, 
whichever occurs first 

Detailed Scope of Work: A document setting forth the work the Contractor is obligated to complete for a particular Job 
Order. 

FOOT: The Florida Department of Transportation. 

FOOT Specifications: Florida Department of Transportation, "STANDARD SPECIFICATIONS FOR ROAD AND 
BRIDGE CONSTRUCTION", (latest edition), and all supplemental specifications thereto. 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04115/2015 
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Final Acceptance: Whenever the Work provided for under the Job Order has been completely performed by the 
Contractor, and the final inspection has been made by the Project Manager. 

Final Completion: The point in which all Work is complete and all other Job Order requirements have been satisfied. 

Inspector: An authorized representative of the Project Manager, assigned to make any or all necessary inspections of 
the Work performed and materials furnished by the Contractor. 

Job Order: A written order requiring the Contractor to complete the Detailed Scope of Work for the Job Order Amount 
within the Job Order Completion Time. 

Job Order Amount: The lump sum amount the Contractor will be paid for completing the Detailed Scope of Work of a 
particular Job Order. 

Job Order Completion Time: The period of time allotted for the Contractor to complete the Detailed Scope of Work of a 
particular Job Order. 

Job Order Price Proposal: The price proposal prepared by the Contractor that includes the Pre-priced Tasks, Non­
Priced Tasks, quantities and the appropriate Adjustment Factors required to complete the Detailed Scope of Work. 

Job Order Proposal: A set of documents including at least (a) Job Order Price Proposal; (b) required drawings or 
sketches; (c) list of anticipated Subcontractors and Materialmen; (d) construction schedule; and (e) other requested 
documents. 

Joint Scope Meeting: A site meeting to discuss the work before the Detailed Scope of Work is finalized. 

Man Day: A unit of measure for work by one person in a calendar day. 

Maximum Contract Term Value: The maximum dollar value of Job Orders that can be ordered during any single term of 
the Contract 

Maximum Contract Total Value: The maximum dollar value of .Job Orders that can be ordered under this Contract 
during the entire duration of the Contract. 

Minimum Contract Value: The minimum dollar value of Job Orders guaranteed to be ordered by the County under the 
Contract and within the initial Contract Term. 

Non Pre-priced Task: An item of work required by the Detailed Scope of Work but not included in the Construction Task 
Catalog®. 

Normal Working Hours: 7:00AM to 7:00 PM Monday through Friday except Holidays. 

Notice of Award: The formal document informing the Contractor of its successful selection to receive a Job Order 
Contract 

Notice to Proceed: Formal written document informing the Contractor to begin the Job Order Contract 

Option Term: An additional period of time beyond the Contract Term which extends the termination date of the Contract 

Other Than Normal Working Hours: The hours of 7:01 PM to 6:59AM Monday through Friday and any time Saturday, 
Sunday, and Holidays. County holidays are as follows: New Years Day, January 1s~ Martin Luther King Day, 3rd 
Monday in January, Memorial Day, Last Monday in May, Independence Day, July 4th, Labor Day, 1st Monday in 
September, Veterans Day, November 11th, Thanksgiving Day, 4th Thursday in November, Friday following Thanksgiving, 
and Christmas, December 25th. If Christmas or New Years Day shall fall on Tuesday or Thursday, the prooeeding 
Monday or following Friday is also recognized as a holiday. When a holiday falls on a Saturday, the proceeding Friday is 
observed as the official holiday. If the holiday falls on a Sunday, the proceeding Monday is observed as the official 
holiday. 

Owner: Is Pinellas County, a political subdivision of the State of Florida, herein after referred to as the County. 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04/1512015 
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PCU - Standard Specifications: Pinellas County Utilities (PCU) "Material Specification Manual", "Technical 
Specifications", "Pump Station Standard Details" and "Standard Details" as described and defined on the Utility 
Department's website at http://wwvv.pinellascountv.org/utilities under the Engineering header. Contractor's bid must be 
based on those standards that are in place as of the Bid Publication date. 

PC Special Provisions - Pinellas County Environment and Infrastructure Roadway Special Provisions that provide 
specific additions and/or revisions to the requirements of the Pinellas County Standard Technical Specifications for 
Roadway and Related (latest edition). 

PC Std. Tech. Spec.- Pinellas County Environment and Infrastructure Standard Technical Specifications for Roadway 
and Related Construction (latest edition) shown on the Pinellas County website. 

PC Suoolemental Specifications: Specifications adopted by Pinellas County Environment and Infrastructure that add or 
revise the Pinellas County Standard Technical Specifications for Roadway and Related Construction (latest edition) 
and/or the Pinellas County Special Provisions, setting forth conditions varying from or additional to the Pinellas County 
Standard Technical Specifications (latest edition) and/or the Pinellas County Special Provisions applicable to a specific 
Project or a specific set of conditions. 

Plans: Approved drawings or reproductions thereof, showing the location, character, dimension and details of the work 
to be done as issued by the Design Professional/Engineer and incorporated into the Detailed Scope of Work on a Job 
Order by Job Order basis. 

Project: All Work, materials or equipment (whether or not specifically called for) required to produce the intended result 
as described within the Job Order, or a series of related Job Orders. 

Project Manager: The individual designated by the Owner to represent the owner on a!l administrative matters related to 
the Projecl 

Proposal: The set of documents prepared by the Contractor including at least: (1) a Job Order Price Proposal; (2) a 
proposed schedule; (3) a list of proposed subcontractors, (4) sketches or layouts; (5) technical data or infonmation on 
proposed materials or equipment; and (6) a Schedule of Values, if any. 

Punch List: The written compilation of those items identified by the Design Professional/Engineer/Project Manager after 
Substantial Completion is achieved, which are required to render complete, satisfactory and acceptable the Project (or 
Job Order). 

Record Drawings: Record Drawings are a set of signed/sealed CONTRACT PlANS that are maintained by the 
Contractor for the express use of recording AS-BUILT INFORMATION. 

Regular Work Day or Business Day: Any calendar day from 7:00 AM to 7:00 PM except a Saturday, Sunday or 
recognized holiday. 

Request For Proposal CRFPl: A written request to the Contractor issued by the County that formally requests the 
Contractor to prepare a Proposal for a Detailed Scope of Work referenced therein. 

Schedule of Values: The individual values as set forth by the Contractor as payment for the Work completed on a Job 
Order, as required on a Job Order by Job Order basis. 

Substantial Completion: The date of "Substantial Completion" of the Work (or designated portions thereofj is the date 
approved by the Project Manager when construction is sufficiently complete, in accordance with the Job Order, so the 
County can occupy or utilize the Work (or designated portions thereof) for the use for which it was intended. 

Supplemental Job Order: A Job Order that adds work to, deletes work from, or adjusts the Job Order Completion Time 
for a prior related Job Order. 

Technical Specifications: The written requirements for materials, equipment, systems, standards and workmanship for 
the Work, and performance of related services, 

Unforeseen Work: Conditions encountered during the performance of the Work, sub-surface or otherwise concealed, or 
of an unusual nature, which differ materially from those indicated in the Detailed Scope of Work. 

Unit Price: The price published in the Construction Task Catalog® for a specific construction or construction related work 
task. Unit Prices for new Pre-priced Tasks can be established during the course of the Contract and added to the 
Construction Task Catalogs®, Each Unit Price is comprised of labor, equipment, and material costs to accomplish that 
specific Pre-priced Task. 
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Work: All labor, materials and incidentals required by the Contract or any Detailed Scope of Work including 
superintendence, use of equipment and tools, and all services and responsibilities prescribed or implied, which are 
necessary for the complete performance by the Contractor of his obligations under the contract. Unless otherwise 
specified her~in or in the Contract, all costs of liability and of pertorming the work shall be included in the Adjustment 
Factors. 
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SECTION A- GENERAL' CONDITIONS 

1. BIDS: 
Bid will be prepared in accordance with the following: 
(a) The enclosed B'1d Summary is to be used in submitting your bid. 
(b) All information required by the Bid Submittal shall be furnished. 
(c) Unit prices shall be shown and where there is an error in extension of price, the unit price shall govern. · 
(d) Alternate bids will not be considered unless authorized by the Invitation to Bid. 
(e) Proposed delivery time must be shown and shall include Sundays and holidays. 
(f) The County is exempt from all state and federal sales, use, transportation and excise taxes. Taxes of any kind and 

character, payable on account of the work performed and materials furnished under the award, shall be paid by the bidder 
and deemed to have been included in the bid. The Laws of the State of Florida provide that sales and use taxes are 
payable by the bidder upon the tangible personal property incorporated in the work and such taxes shall be paid by the 
bidder and be deemed to have been included in the bid. 

(g) Bidders shall thoroughly examine the Plans, Specifications, schedule, instructions and all other Contract documents. 
(h) Bidders shall make all investigations necessary to thoroughly inform themselves regarding plant and facilities for delivery 

of material and equipment as required by the bid conditions. Plea of ignorance by the Bidder of conditions that exist or 
that may hereafter exist as a result of failure or omission on the part of the Bidder to make the necessary examinations 
and investigations, or failure to fulfill in every detail the requirements of the Contract documents, will not be accepted as a 
basis for varying the requirements of the County or the compensation to the Bidder. 

(I) Bidders are advised that all County Contracts are subject to all legal requirements provided for in the Purchasing 
Ordinance and/or State and Federal Statutes. 

2. DESCRIPTION OF SUPPLIES: 
(a) Any manufacturer's names, trade names, brand name, or catalog numbers used in Specifications are for the purpose of 

describing and establishing general quality levels. SUCH REFERENCES ARE NOT INTENDED TO BE RESTRICTIVE. 
Bids will be considered for all brands which meet the quality of the Specifications listed for any items. 

(b) Bidders are required to state exactly what they intend to fumish otherwise they shall be required to fumish the items as 
specified. 

(c) Bidders will submit, with their proposal, data necessary to evaluate and determine the quality of the item(s) they'are 
bidding. 

3. SUBMISSION OF BID. 
(a) Bids or proposals shall be submitted utilizing recycled paper copied on both sides' wherever possible. Failure to comply 

could result in the bid or proposal being rejected. 
(b) Bid and changes thereto shall be enclosed in sealed envelopes addressed to the Purchasing Department, Pinellas 

County. The name and address of the Bidder, the date and hour of the bid subm'rttal and the material or service bid on 
shall be placed on the outside of the envelope. 

(c) Bid must be submitted on the forms furnished. Electronic/facsimile bids will not be considered. The County reserves the 
right to modify the Bid Proposal by electronic/facsimile notice. 

4. REJECTION OF BID: 
(a) The County may reject a bid it 

1. The Bidder misstates or conceals any material fact in the bid. 
2. The bid does not strictly conform to the law or requirements of bid including insurance requirements . 

. 3. The bid is conditional, except that the Bidder may qualify its bid for _acceptance by the County on an "all or none" 
basis, or a "low item" basis. An "all or none" basis bid must include all items upon which the bid was invited. 

(b) The respective constitutional officer, county administrator, on behalf of the board of county commissioners or within 
his/her delegated financial approval authority, or director of purchasing, within his/her delegated financial approval 
authority, shall have the authority when the public interest will be served thereby to reject all bids or parts of bids at any 
stage of the procurement process through the award of a contract 

(c) The County reserves the right to waive minor informalities or irregularities in any bid. 

5. WITHDRAWAL OF BID: 
(a) Bid may not be withdrawn after the time set for the bid submittal for a period of time as specified. 
(b) Bid may be withdrawn prior to the time set for the bid submittal. Such request must be in writing. 

6. LATE BID OR MODIFICATIONS: 
(a) Bid and modifications received after the time set for the bid submittal will not be considered. In addition, late bids will 

not be accepted, will be rejected and will be returned for any reason. The time clock stamp located in Pinellas 
County Purchasing Deparbnent shall be the official time stamp. This upholds the integrity of the bidding process. 

(b) Modifications in writing received prior to the time set for the bid submittal will be accepted. 

7. PUBLIC REVIEW AT BID OPENING: Bids will be opened immediately after the bid submittal date and time (3:00PM) by 
the Pinellas County Purchasing Department, 400 South Fort Harrison Avenue, Annex Building, 6th Floor, Clearwater, Fl 
33756. The public may attend the bid opening, but may not immediately review any bids submitted. The names of 
respondents and their bids amounts will be read aloud at the time of opening. Pursuant to Florida Statute, Section 
119.071(1)(b)2, all bids submitted shall be subject to review as public records after 30 days from opening, or earlier if an 
intended decision is reached before the thirty day period expires. Unless a specific exemption exists, all documents 
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submitte~ will be released pursuant to a valid public records request All trade secrets claims shall be dispositively 
detennined by a court of law prior to trade secret protection being granted. 

8. BID TABULATION INQUIRIES: 
Inquiries relating to the results of this bid, prior to the official bid award by the Pinellas County Board of County Commissioners 
may be made by visiting the Pinellas County Purchasing Office. Tabulations will be posted on the Purchasing Website 
(www.pinellascountv.org/purchase/Current Bids1.hbn) after 30 days to comply with Florida Statute 119.071(1)(b)2. 

9. AWARD OF CONTRACT: 
(a) The Contract will be awarded to the lowest responsive, responsible Bidder whose bid, conforming to the Invitation to Bid, 

is most advantageous to Pinellas County, price and other factors considered. For Invitation to Bid for Sale of Real or 
Surplus Property, award will be made to the highest and most advantageous bid including price and other factors 
considered. 

(b) The County reserves the right to accept and award item by item, and/or by group, or in the aggregate, unless the Bidder 
qualifies his bid by specified limitations. Re Par. 4(a) 3. 

(c) If two or more bids received are for the same total amount or unit price, quality and service being equal, the Contract shall 
be awarded to one Bidder by drawing lots in public. 

(d) Prices quoted must be FOB Pinellas County with alt transportation charges prepaid unless otherwise specified in the 
Invitation to Bid. 

(e) A written award of acceptance (Purchase Order), mailed or otherwise furnished to the successful Bidder, shall result in a 
binding Contract without further action by either party. 

10. BIDS FROM RELATED PARTIES OR MULTIPLE BIDS RECEIVED FROM ONE BIDDER: Where two (2) or more related parties 
each submit a bid or proposal or multiple bids are received from one (1) Bidder, for any Contract, such bids or proposals shall be 
judged non-responsive. Related parties mean Bidders or proposers or the principles thereof, which have a direct or indirect 
ownership interest in another Bidder or proposer for the same Contract or in which a parent company or the principles thereof of 
one (1) Bidder or proposer have a direct or indirect ownership interest in another Bidder or proposer for the same Contract. 

11. LOCAL, STATE, AND FEDERAL COMPLIANCE REQUIREMENTS: The laws of the State of Florida apply to any purchase 
made under this Invitation to Bid Bidders shall comply with all local, state, and federal directives, orders and laws as applicable 
to this bid and subsequent contract(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 of the 
Rehabilitation Act of 1973, Equal Employment Opportunity (EEO), Minority Business Enterprise (MBE), and OSHA as applicable to 
this agreement. 

12. PROVISION FOR OTHER AGENCIES: Unless otherwise stipulated by the Bidder, the Bidder agrees to make available to all 
Government agencies, departments, and municipalities the bid prices submitted in accordance with said bid terms and conditions 
therein, should any said governmental entity desire to buy under this proposal. Eligible Users shall mean all state of Florida 
agencies, the legislative and judicial branches, political subdivisions (counties, local district school boards, community colleges, 
municipalities, or other public agencies or authorities), which may desire to purchase under the terms and conditions of the 
Agreement. 

13. PUBLIC RECORDS/TRADE SECRETS: Pinellas County Government is subject to the Florida Public Records law (Chapter 119, 
Florida Statutes), and all documents; ·materials, and data submitted-to·any.-solicitation as part·ofthe response are-governed-by the 
disclosure, exemption and confidentiality provisions relating to public records in Florida Statutes. Except for materials that are 
utrade .secretsn or uconfidential" as defined by applicable F!orida law, ownership of at\ documents, materials, and data submitted in 
response to the solicitation shall belong exclusively to the County. 

To the extent that Proposer/Bidder/Quater desires to maintain the confidentiality of materials that constitute trade secrets pursuant 
to Florida law, trade secret material submitted must be identified by some distinct method that the materials that constitute a trade 
secret, and Proposer/Bidder/Quater shall provide an additional copy of the proposal/bid/quote that redacts all designated trade 
secrets. By submitting materials that are designated as trade secrets and signature of the Proposer/Bidder/Quater Signature Page, 
Proposer/Bidder/Quater acknowledges and agrees: 
(i) that after notice from the County that a public· records request has been made for the materials designated as a trade 

secret, the Proposer/Bidder/Quater shall be solely responsible for defending its determination that submitted material is a 
trade secret that is not subject to disclosure at its sole cost, which action shall be taken immediately, but no later than 10 
calendar days from the date of notification or Proposer /Bidder/Quater will be deemed to have waived the trade secret 
designation of the materials; 

(ii) that to the extent that the proposal/bid/quote with trade secret materials is evaluated, the County and it officials, 
employees, agents, and representatives in any way involved in processing, evaluating, negotiating contract terms, 
approving any contract based on the proposal/bid/quote, or engaging in any other activity relating to the competitive 
selection process are hereby granted full rights to access, view, consider, and discuss the materials designated as trade 
secrets through the final contract award; 

(iii) to indemnify and hold the County, and its officials, employees, agents and representatives harmless from any actions, 
damages (including attorney's fees and costs), or claims arising from or related to the designation of trade secrets by the 
Proposer/Bidder/Quater, including actions or claims arising from the County's non-disclosure of the trade secret 
materials. 
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(iv) that information and data it manages as part of the services may be public record in accordance with Chapter 119, Florida 
Statues and Pinellas County public record policies. Proposer/Bidder/Quater agrees prior to providing goods/services it 
will implement policies and procedures to maintain, produce, secure and retain public records in accordance with 
applicable laws, regulations, and County Policies, which are subject to approval by the County, including but limited to the 
Section 119.0701, Florida Statues. 

Notwithstanding any other provision in the solicitation, the classification as trade secret of the entire proposal/bid/quote document, 
line item and/or total proposal/bid/quote prices, the work, services, project, goods, and/or products to be provided by 
Proposer/Bidder/Quater, or any information, data, or materials that may be part of or incorporated into a contract between the 
County and the Proposer/Bidder/Quater is not acceptable to the County and will result in a determination that the 
proposal/bid/quote is nonresponsive; the classification as trade secret of any other portion of a proposal/bid/quote document may 
result in a determination that the proposal/bid/quote is nonresponsive. 

14. COLLUSION: The Bidder, by affixing his signature to this proposal, agrees to the following: "Bidder certifies that its bid is made 
without previous understanding, agreement, or connection with any person, firm or corporation making a bid for the same item(s) 
and is in all respects fair, without outside control, collusion, fraud, or otherwise illegal action". 

15. CONTRACTOR LICENSE REQUIREMENT: All contractors performing construction and related Work in Pinellas County must 
comply with our regulatory legislation, Chapter 75-489, Laws of Florida, as amended. Failure to have a competency license in a 
regulated trade will be cause for rejection of any bid and/or Contract award. 

16. MATERIAL SAFETY DATA SHEETS REQUIREMENTS: If any chemicals, materials, or products containing toxic substances, in 
accordance with OSHA Hazardous Communications Standards, are contained in the products purchased by the County as a result 
of this bid, the successful Bidder shall provide a Material Safety Data Sheet at the time of each delivery. 

17. RIGHT TO AUDIT: Pinellas County reserves the privilege of auditing a Bidder's records as such records relate to purchases 
between Pinellas County and said Bidder. Such audit privilege is provided for within the text of the Pinellas County Code §2-156 
through §2-176Q). Records should be maintained for three (3) years from the date of final payment. 

18. STATEMENT RELATIVE TO "PUBLIC ENTITY CRIMES": Contractor is directed to the Florida Public Entity Crime Act, 
Fla. Stat. 287.133, and Fla. Stat. 287.135 regarding Scrutinized Companies, and Contractor agrees that its bid and, if 
awarded, its performance of the agreement will comply with all applicable laws including those referenced herein. 
Contractor represents and certifies that Contractor is and will at all times remain eligible to bid for and perform the 
services subject to the requirements of these, and other applicable, laws. Contractor agrees that any contract 
awarded to Contractor will be subject to termination by the County if Contractor fails to comply or to maintain such 
compliance. 

19. MULTIPLE COPIES: Unless otherwise specified, responses to an Invitation to Bid or Request for Proposal (RFP) should be 
submitted in duplicate. 

20. COUNTY INDEMNIFICATION:_See agreement in Section H 

21. VARIANCE FROM STANDARD TERMS & CONDITIONS: All standard terms and conditions~stated in Section A apply to this 
Agreement except as specifically stated in the subsequent sections of the document, which take precedence over Section A, and 
should be fully understood by Bidders prior to submitting a bid on this requirement 

22. ADA REQUIREMENT FOR PUBLIC NOTICES: Persons with disabilities requiring reasonable accommodation to participate in 
this proceeding/event, should call 727/464-4062 (voice/tdd) fax 727/464-4157, not later than seven days prior to the proceed·lng. 

23. "OR EQUAL" DETERMINATION: Where bidding other than specified, the determination of equivalency will be at the sole 
discretion of Pinellas County and its specialized personnel. 

24. INSURANCE: County's intent is to enforce Insurance Requirements. Any exceptions will be subject to Paragraph 35, Exceptions. 
It is recommended that bidder send entire bid document, including Section C, to its agent/broker/carrier to ensure bidder can meet 
requirements of the insurance for this contract and any cost associated with requirements is included in the bid price. Bid 
submittals should include bidders current Certificate(s) of Insurance in accordance with the insurance requirements listed below. If 
the bidder does not currently meet insurance requirements, bidder shall also include verification from their broker or agent that any 
required insurance not provided at that time of submittal will be in place within ten (10) days after award recommendation. Failure 
to provide the required insurance within a ten (10) day period following award recommendation may result in the County to vacate 
the original recommendation and proceed with recommendation to the second lowest, responsive, responsible bidder. 

25. PROCUREMENT POLICY FOR RECYCLED MATERIALS: 
(a) Pinellas County wishes to encourage its Bidders to use recycled products in fulfilling Contractual obligations to 

the County and that such a policy will serve as a model for other public entities and private sector companies. 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04115/2015 



156-0013-CP(DF) Page 11 of70 
SECTION A c GENERAL CONDITIONS 

(b) When awarding a purchase of $5,000 or less, or recommending a purchase in excess of $5,000 for products, 
materials, or services, the Director of Purchasing may allow a preference to a responsive Bidder who certifies 
that their product or material contains the greatest percentage of postconsumer material. If they are bidding 
on paper products they must certify that their materials and/or products contain at least the content 
recommended by the EPA guidelines. 

(c) On all bids over fifty thousand dollars ($50,000) and fonmal quotes under fifty thousand dollars ($50,000), or 
as required by law, the Director of Purchasing shall require Bidders to specify which products have recycled 
materials, what percentage or amount is postconsumer material, and to provide certification of the 
percentages of recycled materials used in the manufacture of goods and commodities procured by the 
County. 

(d) Price preference is not the preferred practice the County wishes to employ in meeting the goals of this 
resolution. If a prtce preference is deemed to serve the best interest of the County and further supports the 
purchase of recycled materials, the Director of Purchasing will make a recommendation that a price 
preference be allowed up to an amount not to exceed 1 0% above the lowest complying bid received. 

Definitions for Recycled Materials: 

(a) Recovered Materials: Materials that have recycling potential, can be recycled, and have been diverted or removed from the 
solid waste stream for sale, use or reuse, by separation, collection, or processing. 

(b) Recypled Materials: MateFials that contain recovered materials. This term may include internally generated scrap that is 
commonly used in industrial or manufacturing processes, waste or scrap purchased from another manufacturer and used in 
the same or a closely related product. 

(c) Postconsumer Materials: Materials which have been used by a business or a consumer and have setved their intended end 
use, and have been separated or diverted from the solid waste stream for the purpose of recycling, such as; newspaper, 
aluminum, glass containers, plastic containers, office paper, corrugated boxes, pallets or other items which can be used in the 
remanufacturing process. 

26. ASBESTOS MATERIALS: 
(a) The Bidder shall perfonm all. Work in compliance with Federal, State and local laws, statutes, rules, regulations 

and ordinances, including but not limited to the Department of Environmental Protection (DEP)'s asbestos 
requirements, 40 CFR Part 61, Subpart M, and OSHA Section 29 CFR 1926.58. Additionally, the Bidder shall 
be properly licensed and/or certified for asbestos removal as required under Federal, State and local laws, 
statutes, rules, regulations and ordinances. 

(b) The County shall be responsible for filing all DEP notifications and furnish a copy of the DEP notification and 
approval for demolition to the successful Bidder. The County will fum ish a copy of the asbestos survey to the 
successful Bidder. The Bidder must keep this copy on site at all times during the actual demolition. 

27. PAYMENT/INVOICES: Supplier shall submit invoices for payment as provided herein with such documentation as required by 
Pinellas County and all payments shall be made in accordance with the requirements of Section 218:70 et Seq, Florida Statues, 
':'The Local Government Prompt Payment Act.~ Invoices shall be submitted to the address below unless instructed otheiWise on the 
purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. 0. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Supplier's name, contact information and the standard purchase order number. In 
order to expedite payment, it is recommended the Supplier also include the information shown in below. The County may dispute 
any payments invoiced by SUPPLIER in accordance with the County's Dispute Resolution Process for Invoiced Payments, 
established in accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordc;mce with the 
County's Dispute Resolution Process. 

INVOICE INFORMATION: 

Supplier Information 
PO 

Remit To 

Invoice Date 

PINELLAS COUNTY PURCHASING 

Company name, mailing address, phone number, contact name and email address as provided on the 

Billing address to which you are requesting payment be sent 

Creation date of the invoice 

ITB -PURCHASING CONSTRUCTION REVISED: 04/15/2015 



156·0013-CP(DF) Page 12 of70 
SECTION A- GENERAL CONDITIONS 

Invoice Number Company tracking number 

Shipping Address Address where goods and/or services were delivered 

Ordering Department Name of ordering department, including name and phone number of contact person 

PO Number Standard purchase order number 

Ship Date Date the goods/services were sent/provided 

Quantity Quantity of goods or services billed 

Description Description of services or goods delivered 

Unit Price Unit price for the quantity of goods/services delivered 

Line Total Amount due by line item 

Invoice Total Sum of all of the line totiils for the invoice 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. Pinellas County does not charge vendors to 
participate in the program; however, there may be a charge by the company that processes your credit card transactions. For more 
information please visit Pinellas County purchasing website at www.pinellascciuntv.org/ourchase. 

28. TAXES: Payments to Pinellas County are subject to applicable Florida taxes. 

29. TERMINATION: 

(a) ·Pinellas County reserves the right to tenminate this Agreement without cause by giving thinly (30) days prior notice to the 
contractor in writing of the intention to terminate or with cause if at any time the contractor fails to fulfill or abide by any of 
the terms or conditions specified. 

(b) Failure of the contractor to comply with any of the provisions of this Agreement shall be considered a material breach of 
Agreement and shall be cause for immediate termination of the Agreement at the discretion of Pinellas County. 

(c) In the event sufficient budgeted funds are not available for a new fiscal period, the County shall notify the Contractor of 
such occurrence and Agreement shall terminate on the last day of current iiscal period without penalty or expense to the 
~~ . 

(d) In addition to all other legal remedies available to Pinellas County, Pinellas County reserves the right to tenminate and 
obtain from another source, any items which have not been delivered within the period of time stated in proposal, or if no 
such time is stated, within a reasonable period of time from the date of order as determined by Pinellas County. 

30. BIDDER CAPABILITY/REFERENCES: Prior to Contract Award, any Bidder may be required to show that the company has the 
necessary- facilities, equipment, ability. and financial-resources to perfomrthe Work specified in a satisfactory manner and within 
the time specified. In addition, the company must have experience in Work of the same or similar nature, and can provide 
references, which will satisfy the County. Bidders must furnish a reference list of at least four (4) customers for whom they have 
performed similar services unless there is a prequalified category referenced on page 1. See Section E Qualification Submittal 
Fonm. 

31. DELIVERY/CLAIMS: Prices quoted shall be F. D. B. Destination, FREIGHT INCLUDED and unloaded to location(s) within Pinellas 
County. Actual delivery address(s) shall be identified at time of order. Successful Bidder(s) will be responsible for making any and 
all claims against carriers for missing or damaged items. 

32. MATERIAL QUALITY: All materials purchased and delivered against this Agreement will be of first quality and not damaged 
and/or factory seconds. Any materials damaged or not in first quality condition upon receipt will be exchanged within twenty-four 
(24) hours of notice to the Contractor at no charge to the County. 

33. WRITTEN REQUESTS FOR INTERPRETATIONS/CLARIFICATIONS: No oral interpretations will be made to any frnms as to the 
meaning of Specifications or any other Contract Documents. All questions pertaining to the terms and conditions or scope of Work 
of this bid/proposal must be sent in writing (mail or fax) to the Purchasing Department and received by the date specified in ITB. 
Responses to questions may be handled as an addendum if the response would provide clarification to requirements of the bid. 
All such addenda shall become part of the Contract documents. The County will not be responsible for any other explanation or 
interpretation of the proposed bid made or given prior to the award of the Agreement. The Purchasing Department will be unable 
to respond to questions received after the specified time frame. 

34. ASSIGNMENT/SUBCDNTRACTING/CORPDRATE ACQUISITIONS AND/OR MERGERS: The Contractor shall perfonm this 
Agreement. If a Bidder intends to subcontract a portion of this Work, the Bidder must disclose that intent in the bid. No 
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assignment or subcontracting shall be allowed without prior written consent of the County. In the event of a corporate acquisition 
and/or merger, the Contractor shall provide written notice to the County within thirty (30) business days of Contractors notice of 
such action or upon the occurrence of said action, whichever occurs first The right to terminate this Agreement, which shall not be 
unreesonably exercised by the County, shall include, but not be limited to, instan-ces in which a corporate acquisition and/or 
merger represent a conflict of interest or are contrary to any local, state, or federal laws. Action by the County awarding a bid to a 
Bidder, which has disclosed its intent to assign or subcontract in its response to the ITB, without exception shall constitute 
approval for purposes of this Agreement. 

35. EXCEPTIONS: Bidder is advised that if it wishes to take exception to any of the terms contained in this Bid or the attached 
agreement it must identify the term and the exception in its response to the Bid. Failure to do so may lead County to declare any 
such term non-negotiable. Bidder's desire to take exception to a non-negotrab!e term will not disqualify it from consideration for 
award. 

36. NON-EXCLUSIVE CONTRACT: Award of this Agreement shall impose no obligation on the County to utilize the Bidder for all 
Work of this type, which may develop during the Agreement period. This is not an exclusive Agreement. The County specifically 
reserves the right to concurrently Contract with other companies for similar Work if it deems such action to be in the County's best 
interest. In the case of multiple-term contracts, this provision shall apply separately to each term. 

37. LOBBYING: Lobbying shall be prohibited on all county competitive selection processes and purchasing contract 
awards pursuant to this division, including, but not limited to, requests for proposals, requests for quotations, requests 
for qualifications, bids or the award of purchasing contracts of any type. The purpose of this prohibition is to protect 
the integrity of the procurement process by shielding it from undue influences prior to the contract award, or the 
competitive selection process is otherwise concluded. However, nothing herein shall prohibit a prospective 
bidder/proposer/protestor from contacting the purchasing department or the county attorney's office to address 
situations such as clarification and/or pose questions related to the procurement process. 

Lobbying of evaluation committee members, county government employees, elected/appointed officials, or advisory 
board members regarding requests for proposals, requests for quotations, requests for qualifications, bids, or 
purchasing contracts, by the bidder/proposer, any member of the bidders/proposer's staff, any agent or 
representative of the bidder/proposer, or any person employed by any legal entity affiliated with or representing a 
bidder/proposer/protestor, is strictly prohibtted from the date of the advertisement, or on a date otherwise established 
by the board of county commissioners, until either an award is final, or the competitive selection process is otherwise 
concluded. Any lobbying activities in violation of this section by or on behalf of a bidder/proposer shall result in the 
disqualification or rejection of the proposal, quotation, statement of qualification, bid or contract. 

For purposes of this provision, lobbying shall mean influencing or attempting to influence action or non-action, and/or 
attempting to obtain the goodwill of persons specified herein relating to the selection, ranking, or contract award in 
connection with any request for proposal, request for quotation, request for qualification, bid or purchasing contract 
through direct or indirect oral or written communication. The final award of a purchasing contract shall be the effective 
date of the purchasing contract. 

Any evaluation committee member, county government employee, elected/appointed official, or advisory board 
member who has been lobbied shall immediately report the lobbying activity to the director of purchasing. 

38. ADDITIONAL REQUIREMENTS: The County reserves the right to request additional goods or services relating to this Agreement 
from the Contractor. When approved by the County as an amendment to this Agreement and authorized in writing, the Contractor 
shall provide such additional requirements as may become necessary. 

39. ADD/DELETE LOCATIONS SERVICES: The County reserves the right to unilaterally add or delete locations/services, either 
collectively or individually, at the County's sole option, at any time after award has been made as may be deemed necessary or in 
the best interests of the County. In such case, the contractor(s) will be required to provide services to this Agreement in 
accordance with the terms, conditions, and Specifications. 

40. INTEGRITY OF BID DOCUMENTS: Bidders shall use the original Bid Form(s) provided by the Purchasing Department and enter 
information only in the spaces where a response is requested. Bidders may use an attachment as an addendum to the Bid 
Fonn(s) if sufficient space is not available on the original form for the Bidder to enter a complete response. Any modifications or 
alterations to the original bid documents by the Bidder, whether intentional or otherwise, will constitute grounds for rejection of a 
bid. Any such modifications or alterations a Bidder wishes to propose must be clearly stated in the Bidder's proposal response 
and presented in the form of an addendum to the original bid documents. 

41. PUBLIC EMERGENCIES: It is hereby made a part of this bid that before, during, and after a public emergency, disaster 
hurricane, tom ado, flood, or other acts of God that Pinellas County shall require a "First Priority" for goods and services. It is vital 
and imperative that the majority of citizens are protected from any emergency situation that threatens public health and safety, as 
determined by the County. Bidder/contractor agrees to rent/sell/lease all goods and services to the County or governmental 
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entities on a ufirst priority" basis. The County expects to pay a fair and reasonable price for all products and services rendered or 
contracted in the event of a disaster, emergency, hurricane, tom ado or other acts of God. 

42. JOINT VENTURES: If this project has been deemed prequalified the joint venture must be approved by the Prequalification 
Committee. In addition, aU Bidders intending to submit a bid as a Joint Venture are required to have filed proper documents with 
the Florida Department of State, the Division of Professions, Construction Industry Licensing Board and any other state or local 
licensing Agency prior to submitting the bid (see Section 489.119 Florida statutes). 

Joint Venture Firms must provide an affidavit attesting to the formulation of a joint venture and provide either proof of incorporation 
as a joint venture or a copy of the formal joint venture Agreement between all joint venture parties, indicating their respective roles, 
responsibilities and levels of participation for the Project. 

43. CONFLICT OF INTEREST: 

a) The Bidder represents that it presently has no interest and shall acquire no interest, either direct or indirect, which would 
conffict in any manner with the performance or services required hereunder. The Bidder further represents that no person 
having any such interest shall be employed by him/her during the agreement term and any extensions. In addition, the Bidder 
shall not offer gifts or gratu'1ties to County Employees as County Employees are nat permitted to accept gifts or gratuities. By 
signing this bid document, the bidder acknowledges that no gifts or gratuities have been offered to County Employees or 
anyone else involved in this competitive invitation to bid process. 

b) The Bidder shall promptly notify the County's representative, in writing, by certified mail, of all potential conflicts of interest 
for any prospective business association, interest, or other circumstance, which may influence or appear to influence the 
Bidder's judgment or quality of services being provided hereunder. Such written notification shall identify the prospective 
business association, interest or circumstance, the nature of work that the Bidder may undertake and request an opinion of 
the County as to whether the association, interest or circumstance would, in the opinion of the County, constitute a conflict of 
interest if entered into by the Bidder. The County agrees to notify the Bidder of its opinion, by certified mail, within thirty days 
of receipt of notification by the Bidder. 

c) It is essential to government procurement that the process be open, equitable and ethical. To this end, if potential 
unethical practices irlcluding but not limited to collusion, receipt or solicitation of gifts and conflicts of interest {direct/indirect) 
etc. are observed or perceived, please report such activity to: 

Pinellas County Clerk of Circuit Court- Division of Inspector General 

Phone- 727-453-FRAUD (7283) 
Fax- 727-464-8386 · 

44. PROTEST PROCEDURE: 
As per Section 2-162 of County Code 

(a) Bid/Proposal protests. Any prospective bidder or proposer, who is aggrieved by the contents of the 
bid or proposal package, or any bidder or proposer who is aggrieved in connection with the 
recommended award on a bid or proposal solicitation, may file a written protest to the director of 
purchasing as provided herein. This right to protest is strictly limited to those procurements of goods 
or services solicitated through .invita(i\)Jls to bid or requests for proposals, including solicitations 
pursuant to § 287.055, Florida Statutes, the "Consultants' Competitive Negotiation Act." No other 
actions or recommendations in connection with a solicitation can be protested, including: (i) requests 
for quotations or requests for qualifications; (ii) rejection of some, all or parts of bids or proposals; (iii) 
disqualification of bidders or proposers as non-responsive or non-responsible; or (iv) recommended 
awards less than the mandatory bid or proposal amount. Protests failing to comply with the 
provisions of this section 2-162 shall not be reviewed. 

(b) The purchasing department shall post the recommended award on the departmental website no less 
than five (5) full business days after the decision to recommend the award is made. 

(c) Requirements to Protest. 

(1) If the protest relates to the content of the bid/proposal package, a formal written protest must be filed 
no later than 5:00p.m. on the fifth full business day after issuance of the bid/proposal package. 

(2) If the protest relates to the recommended award of a bid or proposal, a formal written protest must be 
filed no later than 5:00p.m., on the fifth full business day after posting of the award recommendation. 
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(3) The formal written protest shall identify the protesting party and the solicitation involved; include a 
statement of the grounds on which the protest is based; refer to the statutes, laws, ordinances or 
other legal authorities which the protesting party deems applicable to such grounds; and specifically 
request the relief to which the protesting party deems itself entitled by application of such authorities 
to such grounds. 

(4) A formal written protest is considered filed with the county when the purchasing department 
receives it. Accordingly, a protest is not timely filed unless it is received within the time specified 
above by the purchasing department. Failure to file a formal written protest within the time period 
specified shall constitute a waiver of the right to protest and result in relinquishment of all rights to 
protest by the bidder/proposer. 

(d) Rights of interested parties. Bidders or proposers, other than the protestor, which would be directly 
affected by the favorable resolution of a protest relating to a recommended award, shall have the right to 
provide written documentation related to the protested solicitation. Said interested parties shall be solely 
responsible for determining whether a protest has been filed. Any documentation submitted by an interested 
party must be filed with the director of purchasing no later than 5:00 p.m. on the fifth full business day after 
the purchasing department posts notification that a protest has been filed. Any interested party submitting 
documentation shall bear all costs, including legal representation, relating to the submission. 

(e) Sole remedy. These procedures shall be the sole remedy for challenging an award of bid. 
Bidder/proposers are prohibited from attempts to influence, persuade, or promote a bid protest through any 
other channels or means. Such attempts shall be cause for suspension in accordance with 2-161(b) of this 
article. 

(f) Lobbying. Protestors, and interested parties as defined subsection (d), and anyone acting on their 
behalf, are prohibited from attempts to influence, persuade, or promote a bid or proposal protest through any 
other channels or means, and contacting any Pinellas County official, employee, advisory board member, or 
representative to discuss any matter relating in any way to the solicitation being protested, other than the 
purchasing department's or county attorney's office employees. The prohibitions provided for herein shall 
begin with the filing of the protest and end upon the final disposition of the protest; provided however, at all 
times protestors shall be subject to the procurement lobbying prohibitions in section 2-189 of this code. 
Failure to adhere to the prohibitions herein shall result in the rejection of the protest without further 
consideration .. 

(g) Time Limits. The time limits in which protests must be filed as specified herein may be attered by 
specific provisions in the Bid/Request for Proposal. 

(h) Authority to resolve. The Director of Purchasing shall resolve the protest in a in accordance with the 
documentation and applicable legal authorities and shall issue a written decision to the protestor no later than 
5:00 p.m. on the tenth full business day after the filing thereof. 

(i) Review of Purchasing Director's decision. 

(1) The protesting party may request a review of the Purchasing Director's decision to the 
County Administrator by delivering written request for review of the decision to the Director of 
Purchasing by 5:00 p.m. on the fifth full business day after the date of the written decision. The 
written notice shall include any materials, statements, arguments which the bidder/proposer deems 
relevant to the issues raised in the request to review the decision of the Purchasing Director. 

(2) The county administrator shall issue a decision in writing stating the reason for the action 
with a copy furnished to the protesting party no later than 5:00 p.m., on the seventh full business day 
after receipt of the request for review. The decision shall be final and conclusive as to the county 
unless a party commences action in a court of competent jurisdiction. 

U) Stay of Procurement During Protests. There shall be no stay of procurement during protests. 
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45. DISPUTE RESOLUTION FOR PAYMENT REQUEST OR INVOICE: Payment of invoices for work perfonmed for Pinellas County 
Board of County Commissioners (County) is made, by standard, in arrears in accordance with Section 218.70, et seq., Florida 
Statutes, the Local Government Prompt Payment Act. If a dispute should arise as a result of non-payment of a payment request 
or invoice the following Dispute Resolution process shall apply: 

A. Pinellas County shall notify a vendor in writing within ten (1 D) days after receipt of an improper invoice, that the invoice is 
improper. The notice should indicate what steps the vendor should undertake to correct the invoice and resubmit a proper 
invoice to the County. The steps taken by the vendor shall be that of initially contacting the requesting department to validate 
their invoice and receive a sign off from that entity that would indicate that the invoice in question is in keeping with the terms 
and conditions of the agreement. Once sign off is obtained, the vendor should then resubmit the invoice as a "Corrected 
Invoice" to the requesting department which will initiate the payment timeline. 

1. Requesting department for this purpose is define as the County department for whom the work is perfonmed. 
2. Proper invoice for this purpose is defined as an invoice submitted for work performed that meets prior agreed upon terms 

or conditions to the satisfaction of Pinellas County. 

DISPUTE RESOLUTION FOR PAYMENT REQUEST OR INVOICE (CONTINUED): 

B. Should a dispute result bet\rveen the vendor and the County about payment of a payment request or an invoice then the 
vendor should submit their dissatisfaction- in writing to the Requesting Department. Each Requesting Department shall assign 
a representative who shall act as a wDispute Manager" to resolve the issue at departmental level. 

C. The Dispute Manager shall first initiate procedures to investigate the dispute and document the steps taken to resolve the 
issue in accordance with section 218.76 Florida Statutes. Such procedures shall be commenced no later than forty-five (45) 
days after the date on which the payment request or·invoice was received by Pinellas County, and shall not extend beyond 
sixty (60) days after the date on which the payment request or invoice was received by Pinellas County. 

D. The Dispute Manager should investigate and ascertain that the work, for which the payment request or invoice has been 
submitted, was perfonmed to Pinellas County's satisfaction and duly accepted by the Proper Authority. Proper Authority for this 
purpose is defined as the Pinellas County representative who is designated as the approving authority for the work perfonmed 

in the contractual document. The Dispute Manager shall perform the required investigation and arrive at a solution before or at 
the sixty (60) days timeframe for resolution of the dispute, per section 218.76, Florida StaMes. The County Administrator or 
his or her designee shall be the final arbiter in resolving the issue before it becomes a legal matter. The County Administrator 
or his or her designee will issue their decision in writing. 

E. Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the Florida Statutes. The procedures 
shall also, per section 218.76, Florida Statutes, not be intended as an administrative proceeding which would prohibit a court 
from ruling again on any action resulting from the dispute. 

F. Should the dispute be resolved in the County's favor interest charges.begin to accrue fifteen (15) days after the final decision 
made by the County. Should the dispute be resolved in the vendor's favor the County shall pay interest as of the original date 
the payment was due. 

G. For any legal action to recover any fees due because of the application of sections 218.70 et seq., Florida Statutes, an award 
shall be made to cover court costs and reasonable attomey fees, including those fees incurred as a result of an appeal, to the 
prevailing party If it is found that the non-prevailing party held back any payment that was the reason for the dispute without 
having any reasonable lawful basis or fact to dispute the prevailing party's claim to those amounts. 

46. LUMBER PRODUCED IN STATE OF FLORIDA 

Per Florida Statute 255.20, lumber, timber and other forest products utilized in this contract must be produced and manufactured in 
Florida, if wood is a component of the project, and if such products are available and their price fitness and quality are equal. 

The following does not apply: 

1. To plywood specified for monolithic concrete forms. 
2. If the structural or service requirements for timber for a particular job cannot be supplied by native species. 
3. If the construction is financed in whole or in part from federal funds with the requirement that there be no restrictions as to 

species or place of manufacture. 
4. To transportation projects for which federal aid funds are available. 
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Bid Title: Job Order Contracting (JOC)- WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

Bid Number: 156-0013-CP(DF) 

IMPORTANT NOTICE: Changes have been made to the Insurance process. THE INSURANCE CERTIFICATE AND REUI TED 
REQUIRED DOCUMENTATION IS NOW DUE WITH BID SUBMITTAL. See SECTION C -Insurance Requirements. 

SECTION B- SPECIAL CONDITIONS 
INSTRUCTIONS TO BIDDERS: 

1. PRE~QUALIFICATION OF BIDDER: Awards of bids fc;>r construction services with an engineering estimate in excess of 
$100,000 will only be made to Bidders who have pre-qualified with Pinellas County for Water and Sanitary Sewer type 
construction, or those that are pre-qualified by the Florida Deparbnent of Transportation (FOOT) in an equivalent 
prequalification, in the amount of $1 ,000,000.00. Only those bids from Bidde·rs that meet the pre~qualification 
requirements from either Pinellas County or FOOT prior to a bid opening will be considered. 

2. OVERVIEW OF THE CONTRACT 

A. This Job Order Contract shall be awarded to one (1) or more Water and Sanitary Sewer type Prequalified Contractors to 
provide seNices involving construction, installation and repair (accomplished through open excavations or through other 
means) of utility piping systems and industrial mechanical and electrical construction and repair of water and wastewater 
treatment and pumping facilities. · 

B. A Job Order Contract is an indefinite quantity contract pursuant to which the Contractor may perform an ongoing series of 
individual Projects at different locations throughout the county. The bid documents include a Construction Task Catalog® 
containing construction tasks with preset Unit Prices. All Unit Prices are based on local labor, material and equipment prices 
and are for the direct cost of construction. 

C. The Contractor will bid two Adjustment Factors to be applied to the Unit Prices. One Adjustment Factor for performing work 
during Normal Working Hours and a second Adjustment Factor for performing work during Other Than Normal Working Hours. 
The same two Adjustment Factors shall apply to every Pre-priced Task in the Construction Task Catalog®. The Contractor will 
also bid an Adjustment Factor for performing Non Pre-priced Tasks. 

D. Thereafter, as projects are identified the Contractor will jointly scope the work with the Owner. The Owner will prepare a 
Detailed Scope of Work and issue a Request for Proposal to the Contractor. The Contractor will then prepare a Job Order 
Proposal for the Project including a Job Order Price Proposal, drawings and sketches, a list of subcontractors and material 
men, construction schedule, and other requested documentation. The Job Order Amount shall equal the value of the 
approved Job Order Price Proposal. The value of the Job Order Price Proposal shall be calculated by summing the total of the 
calculation for each Pre-priced Task (Unit Price x quantity x Adjustment Factor) plus the value of all Non Pre-priced Tasks. 

E. If the Job Order Proposal is found to be complete and reasonable, a Job Order may be issued. 

F. A Job Order will reference the Detailed Scope of Work and setforth .the Job Order Completion Time,-and.the Job_Order 
Amount. The Job Order Amount shall be a lump sum, fixed price for the completion of the Detailed Scope of Work. A separate 
Job Order will be issued for each Project. Extra work, credits, and deletions will be contained in a Supplemental Job Order. 

3. PRICING/PERIOD OF AGREEMENT: The intended maximum contract term value per vendor is $5,000,000.00 but may be lower 
or higher as circumstances dictate. The maximum contract total value is $20,000,000.00. Adjustment Factors bid of listed items 
shall be held firm for the duration of the Agreement. Duration of the Agreement shall be to commence Work under this Agreement 
with an adequate force and equipment within fifteen (15) consecutive calendar days after receipt of written notice from the County 
to proceed and to fully complete all necessary Work under the same within not more than sixty (60) consecutive calendar months. 

ANNUAL ADJUSTMENT FACTOR 

A. The Nonmal Working Hours and Other Than Normal Working Hours Adjustment Factors may be updated on each 
anniversary of the award date to account for changes in construction costs, provided, the Contractor requests in writing, 
approximately fourteen to thirty days prior to the anniversary of the award date, that the Adjustment Factors be updated. 
Such request shall be delivered to the Owner and to Gordian. In the event the Contractor fails to deliver the request 
timely, then the Owner shall determine the date on which the Adjustment Factors will be updated, but in no event will 
such date be later than thirty days after the written request to update the Adjustment Factors is received by the Owner. 
Thereafter, the Contractors Adjustment Factors will be adjusted according to the following. 

B. A Base Year Index shall be calculated by averaging the 12 month Construction Cost Indices (CCI) for the U.S Twenty 
City Index published in the Engineering News Record (ENR) for the 12 months immediately prior to the month of the bid' 
due date (e.g. April bid date, Base Year Index is April of the prior year to March of the bid date year). 
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C. A Current Year Index shall be calculated by averaging the 12 month Construction Cost Indices (CCI) for the U.S Twenty 
City Index published in the Engineering News Record (ENR) for the 12 months beginning with month of anniversary of the 
bids due date (e.g. April bid date, Current Year Index is April of the prior year to March of the current year). 

D. The Economic Price Adjustment shall be calculated by dividing the Current Year Index by the Base Year Index. 

E. The Contractor's original Adjustment Factors shall be multiplied by the Economic Price Adjustment to obtain the 
Contractor's new Adjustment Factors effective for the next 12 months. 

F. Averages shall be obtained by summing the 12 month indices and dividing by 12. 

G. All calculations in this article shall be carried to the fifth decimal place and rounded to the fourth decimal place. The 
following rules shall be used for rounding: 

The fourth decimal place shall be rounded up when the fifth decimal place is five (5) or greater. 

The fourth decimal place shall remain unchanged when the fifth decimal place is less than five (5). 

H. ENR occasionally revises indices. ENR CCis used in the calculations described above shall be those currently published 
at the time the Annual Adjustment calculation is performed. No retroactive adjustments will be made as a result of an 
ENR revision. Revised CCI's, if any, shall be used in subsequent calculations. 

I. Under all circumstances, should the Contractor submit a Job Order Proposal with inaccurate Adjustment Factors, the act 
of submission by the Contractor is a waiver of all rights to any further compensation above the Job Order Price submitted 
in the Job Order Proposal. 

J. The Contractor shall use the Adjustment Factors in effect on the date the Job Order is issued. However, the Contractor 
cannot delay the issuance of a Job Order to take advantage of a scheduled update of the Adjustment Factors. In that 
event, the Contractor shall use the Adjustment Factors that would have been in effect without the delay. 

K. The Adjustment Factor for Non Pre-priced Tasks will remain constant for the duration of the Contract. 

4. MANDATORY PRE-BID CONFERENCE: Questions pertaining to the bid will be reviewed at this time. Bid suggestions or 
modifications may be discussed with County representatives at this meeting and may be considered by representatives as 
possible addenda to the Invitation to Bid. Due to the scope of this Project, bids received from Bidders who did not attend the 
"Mandatory" pre-bid conference will be judged non-responsive and will not be considered for award. 

Mandatory Pre-Bid will be held November to, 2015 at 1:30PM at 400 5 Fort Harrison Avenue, Room 516 Clearwater, Florida 
33756. 

5. BID BOND GUARANTEE: 

A. All bids must be accompanied by a Bid Bond guarantee in the sum of Twenty-Five Thousand Dollars ($25,000) 
and made payable to Pinellas County. Said bid bond shall be a guarantee that should the bid be accepted, the Bidder 
will, within ten (10) days after the acceptance of its bid, enter into an Agreement with Pinellas County for the services 
proposed to be performed and will at that time furnish an acceptable Agreement surety. Cash, certified check, cashiers 
check, trust company treasurer check, company or personal checks and bank draft of any national or state bank are not 
acceptable. 

B. Said bjd bond and the monies payable thereon, will, at the option of the County, be forfeited if the Bidder fails to execute 
the written Agreement and furnish the required surety bond within ten (10) consecutive calendar days following 
written notice of the award of the Contract. 

C. Attorneys-in-fact who sign bonds must file with such bond one (I) certified copy of their power of attorney to sign 
said bond. 

D. Bid bond shall have been issued within thirty (30) days of the date for receiving bids. 

6. CONTRACT SECURITY: 

A. The Bidder shall provide a Performance Bond and a Payment Bond in the form prescribed in Section I and each in 
the amount of 50% of the Maximum Contract Term Value, the costs of which are to be paid by the Bidder. The Bonds 
will be acceptable to the County only if the following conditions are met: 

1. For contracts that do not exceed $500,000.00, the Surety Company: 

a. is licensed to do business in the State of Florida; 
b. holds a certificate of authority authorizing it to write surety bonds in this state and provides proof of same; 
c. has twice the minimum surplus and capital required by the Florida Insurance Code at the time the invitation 

to bid is issued; 
d. is otherwise in compliance with the provisions of the Florida Insurance Code; and 
e. holds a currently valid certificate of authority issued by the United States Department of Treasury under 31 

U.S.C. ss 9304-9308. 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04115/2015 



156-0013-CP(DF) Page 19 of 70 
SECTION B -.SPECIAL CONDITIONS 

2. For contracts over $500,000.00, all of the requirements of paragraph A.1 above apply. In addition, the 
Surety Company must have a current rating of at least Excellent (A or A-) all as reported in the most 
current Best Key Rating Guide, published by A.M. Best Company, Inc., of 75 Fulton Street, New York, 
New York 10038, with an underwriting limitation of at least two times the dollar amount of the Maximum 
Contract Term Value. 

3. All bonds must be signed by an insurance agent who is licensed to do business in the state of Florida. The 
license may be held by a resident agent or a non-resident agent. 

B. If the Surety for any Bond furnished by the Bidder is declared bankrupt, becomes insolvent, its right to do business is 
terminated in the State of Florida, or it ceases to meet the requirements jmposed by the Contract Documents, the 
Bidder shall, within five (5) calendar days thereafter, substitute another Bond and Surety, both of which shall be 
subject to the County's approval. 

C. By execution of these bonds, the Surety acknowledges that it has read the Surety qualifications and Surety 
obligations imposed by the Contract Documents and hereby satisfies those conditions. 

7. LICENSES, PERMITS, FEES AND TAXES: 

A. Pursuant to section 218.80, Florida Statutes (2007), Pinellas County discloses to the Contractor the following 
permits and fees which will have to be obtained by and will be payable by the Contractor who is the successful 
Bidder or proposer. Reimbursement will be included in a Supplemental Job Order using the Construction Task Catalog® 
Pre-priced task for Reimbursable Fees at an Adjustment Factor of 1.0000, and will be for the actual amount paid, as 
evidenced by official receipts from the offices collecting the fees. Permits are including but not limited to the 
following: 

1. License Fees: The Pinellas County Construction Licensing Board (PCCLB), an independent government 
agency, may require licensure or registration of a State of Florida Construction License. These are not Pinellas 
County Government fees, but the Contractor is hereby put on notice that fees may be required by the PCCLB. 
License fees are not reimbursable. 

2. Permits and Associated Fees: Contractor will obtain all necessary permits and pay the associated permit fees 
3. Impact Fees- if applicable are responsibility of the contractor. 
4. Inspection Fees- Contractor will be responsible for all inspection fees. 
5. Other Permits or Fees Required by Pinellas County for the Completion of the Work, if applicable. 

The foregoing list of fees apply only to those fees imposed by Pinellas County or imposed by another governmental 
agency which has assigned or delegated the responsibility for issuance of permits, licenses and conduction of 
inspections and attendant collection of fees to Pinellas County. The Contractor is responsible for determining if 
other fees and permits are required by any other Federal, State, or local governmental entity, agency, or board. 

B. All sales, consumer, use, and other similar taxes associated with the Work or portions thereof, which are applicable 
during the performance of the Work, shall be paid by the Contractor. 

C. Compliance with Permit and Licenses Requirements: The Contractor shall comply with all applicable Local, State and 
Federal permit conditions and license requireme.nts, applicable building and construction code requirements and 
such other rules and regulations as may apply to the prosecution of Work. Failure of the Contractor to comply 
with the above-specified requirements shall result in Contractor being prohibited from performing Work pursuant to this 
Agreement. Any additional costs incurred by the Contractor as a result of non-compliance shall be the responsibility 
of the Contractor and shall not be paid by the County. Additionally, Contractor shall be required to pay any fines 
due as a result of non-compliance with the applicable requirements. 

D. The Owner selected The Gordian Group's (Gordian) Job Order Contracting (JOG) Solution (Gordian JOG Solution") for 
their JOG program. The Gordian JOG Solution® includes Gordian's proprietary eGordian® JOG Applications and 
Construction Task Catalog®, which shall be used by the Contractor to prepare and submit Job Order Proposals, 
subcontractor lists, and other requirements specified by the Owner. The Contractor shall be required to execute 
Gordian's JOG System License and Fee Agreement, and pay a 1% JOC System License Fee to obtain access to the 
Gordian JOG Solution®. 

8. COMPLIANCE WITH LAWS: The Contractor agrees to comply, at its own expense, with all Federal, State and Local 
laws, codes, statutes, ordinances, rules, regulations and requirements applicable to the Contract, including but not limited to, 
those dealing with taxation, Workers' Compensation, equal employfl)ent, safety (including, but not limited to, the Trench 
Safety Act, Chapter 553.60-553.64, Florida Statutes), labor, work hours, labor conditions, environment, and related matters. If 
the Contractor observes that the Contract Documents are at variance therewith, it shall promptly notify the Design 
Professional/Engineer/Project Manager in writing. 

9. QUANTITIES REFLECTED IN PERMITTING DOCUMENTS: Any construction items or quantities refiected in the permitting 
documents, if any, required for this Project are provided only for the purpose of enabling permitting authorities to assess the 
probable impact of the Project on environmental concerns, and are in no way intended to reflect or represent actual 
construction items or quantities for pay purposes. 
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10. AWARD OF CONTRACT: The Contract will be awarded for the entire Work (with or without optional/alternates items) to the 
lowest responsible and responsive Bidder, provided that the bid is reasonable, and that it is in the best interest of the County to 
accept. 

11. AFTER NOTICE OF AWARD TO CONTRACTOR: Subsequent communications between the County and the Contractor shall 
be delivered to the County's representative. A Kickoff Conference will be held following execution of the Contract Documents 
and prior to t~e Notice to Proceed. 

12. INTENT OF THE CONTRACT DOCUMENTS: 

A. It is the intent of the Contract Documents to describe a functionally complete contracting system. Any Work, materials or 
equipment that may reasonably be inferred from the Contract Documents, and subsequent Job Orders, as being 
required to produce the intended result shall be supplied whether or not specifically called for. When words which 
have a well-known technical or trade meaning are used to describe Work, materials or equipment, such words shall be 
interpreted in accordance with that meaning. Reference to standard Specifications, manu~ls or codes of any 
technical society, organization or association or to the laws or regulations of any governmental authority having 
jurisdiction over the Work, whether such reference be specific or by implication, shall mean the latest standard 
Specification, manual, code, law or regulation in effect at the time the Work is performed, except as may be 
otherwise specifically stated herein. 

B. The Contract Documerits and all referenced standards cited therein are essential parts of the Agreement requirements. A 
requirement occurring in one is as binding as though occurring in all. They are intended to be complementary and to 
describe and provide for a complete contracting system. 

C. Detailed Scopes of Work and Plans are intended to show general arrangements, design and extent of Work. 
Specifications are separated into divisions for convenience of reference only and shall not be interpreted as 
establishing divisions for the Work, trades, subcontracts, or extent of any part of the Work. In the event of a 
discrepancy between or among the Detailed Scopes of Work and Plans, Specifications or other Contract Document 
provisions, the Contractor shall be required to comply with the provision which is the more restrictive or stringent 
requirement upon the Contractor, as determined by the Design Professional/Engineer/Project Manager. Unless 
ottierwise specifically mentioned, all anchors, bolts, screws, fittings, fillers, hardware, accessories, trim and other 
parts required in connection with any portion of the Work to make a complete, serviceable, finished and first quality 
installation shall be furnished and installed as part of the Work, whether or not called for by the Detailed Scope of Work 

D. The order of precedence of the component paris of the Contract Documents shall be as follows: 

1. Agreement 
2. Addenda (later takes precedence over earlier) 
3. Job Orders (including Detailed Scopes of Work and Requests for Proposals) 
4. Volume 1 -Invitation to Bid 
5. Volume 2- Construction Task Catalog• 
6. Volume 3- Technical and Material Specifications 
7. Volume 4 -Supplemental Specifications 

13. STORAGE OF MATERIALS: Materials shall be so placed so as to permit easy access for proper inspection and 
identification of" each shipment. Any material which has deteriorated, become damaged, or is otherwise unfit for use, as 
determined by the Design Professiona!/Engineer/Project Manager, shall not be used in the Work, and shall be removed from the 
site by the Contractor at its expense. 

14. SANITATION: The Contractor shall provide and maintain adequate sanitary conveniences for the use of persons employed on the 
Work. These conveniences shall be maintained at all times without nuisance, and their use shall be strictly enforced. The location 
of these conveniences shall be subject to the Design Professional/Engineer/Project Manager's approval. 

15. ERRORS AND OMISSIONS: The Contractor shall not take advantage of any apparent error or omission in the Contract 
Documents. If any errors and/or omissions appear in the Contract Documents, or construction stakeout, the Contractor shall 
immediately notify the Purchasing Department, in writing, of such errors and/or omissions. In the event the Contractor knows or 
should have known of any errors and/or omissions and fails to provide such notification, it shall be deemed to have waived 
any claim for increased time or compensation it may have had and he shall be held responsible for the results and the costs 
of rectifying any such errors and/or omissions. 

16. CONTRACTORS AND SUBCONTRACTORS: 

A. Qualification 

1. The Contractor shall assure that all personnel are competent, careful and reliable. AH personnel must have sufficient 
skill and experience to properly perform the Work assigned them. All personnel shall have had sufficient 
experience to perform their assigned task properly and satisfactorily and to operate any equipment 
involved, and shall make due and proper effort to execute the Work in the manner prescribed in the Contract 
Documents, or the Design Professional/Engineer/Project Manager may take action as prescribed below. 
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2.· Whenever the Design Professional/Engineer/Project Manager shall determine that. any person is incompetent, 
unfaithful, intemperate, disorderly or insubordinate, such person shall upon notice, be discharged from the Work and 
shall not again be employed on it except with the written consent of the Design Professionai/Engineer/Projec 
Manager. Should the Contractor fail to remove such person or persons the Design Professional/Engineer/Project 
Manager may withhold all estimates which are or may become due, or may suspend the Work until such orders are 
complied with. 

B. Identification 

1. As part of each Proposal submitted to the County for a Job Order, the Contractor shall deliver to the Project 
Manager a statement setting forth the name and address of the proposed subcontractor and a summary 
description of the Work subcontracted. The Design Professional/Engineer Project Manager shall be notified if there 
are any changes whatsoever to the subcontractors listed in the Proposal. 

2. The Contractor shall be as fully responsible to the County for acts and omissions the subcontractor and of persons 
either directly or indirectly employed by the subcontractor, as the Contractor is for the acts and omissions of persons 
directly employed by the Contractor. 

17. AUTHORITY OF THE DESIGN PROFESSIONAUENGINEERIPROJECT MANAGER AND DESIGN 
PROFESSIONAUENGINEERIPROJECT MANAGER'S DESIGNEES/REPRESENTATIVES 

A. All Work shall be done in accordance with the Contract Documents. 

B. It is agreed by the parties hereto that the Design Professional/Engineer/Project Manager shall decide all questions, 
difficulties and disputes, of whatever nature, which may arise relative to the interpr~tation of the Plans, construction, 
prosecution and fulfillment of the Agreement, and as to the character, quality, amount and value of any Work done, and 
materials furnished, under or by reason of the Agreement. 

C. The County retains the right to inspect all Work to verify compliance with the Contract Documents. The Design 
Professional/Engineer/Project Manager may appoint such designees and/or representatives as desired. They shall be 
authorized to inspect all Work done and all materials furnished. This right of inspection in no way means or implies 
County control or other supervision over the Work done or the work site. This right is solely for the County's benefit and 
imposes no duties or responsibilities on the County and confers no rights on any other parties. Such inspection ma~ 
extend to all or any part of the Work and to the manufacture, preparation or fabrication of the materials to be used. Such 
designees and/or representatives shall not be authorized to revoke, alter or waive any requirement of the Contract 
Documents. 

D. The designees and/or representatives shall be authorized to call to the attention of the Contractor any failure of the Work 
or materials to conform to the Contract Documents, and shall have the authority to reject materials or suspend the Work 
until any questions at issue can be referred to and decided by the Design Professional/Engineer/Project Manager. The 
Contractor shall be immediately notified in writing of any such suspension· of the Work and such notice shall state in detail 
the reasons for the suspension. The presence of the inspector or other designee shall in no way lessen the responsibility 
ofthe Contractor. 

E. Contractor's Supervision 

1. Prosecution of Work: The Contractor shall give the Work the constant attention necessary to assure the scheduled 
progress and it shall cooperate fully with the Design Professional/Engineer/Project Manager and with other 
Contractors at Work in the vicinity. 

2. Contractor's Superintendent 

a. The Contractor shall at all times have on the Work as his agent, a competent superintendent capable of 
thoroughly interpreting the Detailed Scope of Work and thoroughly experienced in the type of Work being 
performed, who shall receive the instructions from the Design Professional/Engineer/Project Manager or 
his/her authorized representatives. The superintendent shall have full authority to execute the orders or 
directions of the Design Professional/Engineer/Project Manager and to supply promptly any materials, tools, 
equipment, labor and incidentals which may be required. Such superintendence shall be furnished regardless 
of the amount of Work sublet 

b. The Contractor's superintendent shall speak and understand English, and at least one responsible person who 
speaks and understands English shall be on the Project during all working hours. 

3. Supervision for Emergencies: The Contractor shall have a responsible person available at or reasonably near the 
work site on a twenty-four (24) hour basis, seven (7) days a week, in order that he/she may be contacted in 
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emergencies and in cases where immediate action must be taken to maintain traffic or to handfe any other problem 
that might arise. The Contractor's responsible person for supervision for emergencies shall speak and understand 
English. The Contractor shall submit, by certified mail, phone numbers and names of personnel designated to be 
contacted in cases of emergencies along with a description of the Project location to the Florida Highway Patrol and 
all other local law enforcement agencies. 

4. Worksite Traffic Supervisor: (When the work involves road construction/reconstruction or changes affect normal 
traffic patterns and/or required by the Detailed Scope ofWor1<) 

a. The Contractor shall have a Worl<site Traffic Supervisor who will be responsible for initiating, installing and 
maintaining all traffic control devices as described in Section 102 of the Florida Department of Transportation 
Standard Specifications for Road and Bridge Construction, and in the Detailed Scope of Wor1<. The Wor!<site 
Traffic Supervisor shall have at least one year of experience directly related to worksite traffic control in a 
supervisory or responsible capacity and shall be certified by the American Traffic Safety Services Association 
Wor!<site Traffic Supervisor Certification Program or an equal approved by the Florida Department of 
Transportation. Approved alternate Worksite Traffic Supervisors may be used when necessary. The 
Contractor may charge for the cost of a Worksite Traffic Supervisor as a Non Pre-priced task in its Job Order 
Price Proposal. 

b. The Worl<site Traffic Supervisor shall be available on a twenty-four (24) hour per day basis and shall review 
the Project on a day to day basis as well as being involved in all changes to traffic control. The Worksite 
Traffic Supervisor shall have access to all equipment and materials needed to maintain traffic control and 
handle traffic related situations. The Worksite Traffic Supervisor shall ensure that routine deficiencies are 
corrected within a 24-hour period. 

c. The Wor!<site Traffic Supervisor shall be available on the site within forty-five (45)minutes after notification of 
an emergency situation, prepared to positively respond to repair the Work zone traffic control or to provide 
alternate traffic arrangements. 

d. Failure of the Worl<site Traffic Supervisor to comply with the provisions of the Sub-article may be grounds for 
decertification or removal from the Project or both. Failure to maintain a designated Worksite Traffic 
Supervisor or failure to comply with these provisions will result in temporary suspension of all activities except 
traffic and erosion control and such other activities deemed to be necessary for Project maintenance. 

F. Generallnsoection Requirements 

1. Cooperation by the Contractor: No Work shall be done nor materials used, without suitable supervision or inspection 
by the Design Professional/Engineer/Project Manager or his/her representative, and the Contractor shall fum ish the 
Design Professional/Engineer/Project Manager with every reasonable facility for ascertaining whether the Work 
perfonned and materials used are in accordance with the requirements and intent of the Detailed Scope of Work. If 
the Design Professional/Engineer/Project Manager so requests, the Contractor shall, at any time before final 
acceptance of the Work, remove or uncover such portions of the finished Work as may be directed. After 
examination, the Contractor shall restore the uncovered portions of the Work to the standard required by the Detailed 
Scope of Work. Should the Work so exposed _or examined prove- unacceptable, the uncover or--removal, and- the 
replacing of the covering or making good of the parts removed, shall be at the Contractor's expense. However, 
should the Work thus exposed or examined prove acceptable, the uncovering or removing, and the replacing of the 
covering or making good of the parts removed, shall be paid for as Unforeseeable Work. The cost of all 
Unforeseeable Work shall be calculated in accordance with the procedures for developing Job Orders. 

2. Failure of the Design Professional/Engineer/Project Manager to Reject Work During Construction: If, during or prior 
to construction operations, the Design Professional/Engineer/Project Manager should fail to reject defective Work or 
materials, whether from lack of discovery of such defect or for any other reason, such initial failure to reject shall in 
no way prevent his/her later rejection when such defect is discovered, or obligate the County to final acceptance, and 
the Contractor shall make no claim for losses suffered due to any necessary removals or repairs of such defects. 

3. Failure to Remove and Renew Defective Materials and Work: 

a. Should the Contractor fall or refuse to remove and renew any defective materials used or Work performed, or 
to make any necessary corrections in an acceptable manner and in accordance with the requirements of the 
Detailed Scope of Wor1<, within the time indicated in writing, the Design Professional/Engineer/Project 
Manager shall have the authority to cause the unacceptable or defective materials or Work to be repaired, 
removed and renewed, as may be necessary; all at the Contractor's expense. 

b. Any expense incurred by the County in making these repairs, removals, or renewals, which the Contractor has 
failed or refused to make, shall be paid for out of any moneys due or which may become due the Contractor, 
or may be charged against the Performance Bond. Continued failure or refusal on the part of the Contractor 
to make any or all necessary repa·lrs promptly, fully and in an acceptable manner shall be sufficient cause for 
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the County, at its option, to perform the Work with its own organization, or to contract with any other individual, 
iirm or corporation to petiorrn the Work. All costs and expenses incurred thereby shall be charged against the 
defaulting Contractor and the amount thereof deducted from any moneys due or which may become due him. 
or shall be charged against the applicable bond. Any Work performed subsequent to forfeiture of th< 
Agreement, as described in this Paragraph, shall not relieve the Contractor in any way of its responsibility for 
the Work performed by it. 

4. Inspection by the Federal Government When the Work involves the Federal Government it is to pay a portion of the 
cost of construction the construction Work will be subject to inspection by its representatives as they may deem 
necessary, but such inspection will in no case make the Federal Government a party to Agreement 

18. CONTRACT TIME AND TIME EXTENSIONS 

A. The Contractor shall complete the Detailed Scope of Work within the Job Order Completion Time. The Contractor 
shall diligently pursue the completion of the Work and coordinate the Work being done on the Project by its 
subcontractors and material suppliers, as well as coordinate its Work with the Work of other contractors so that his 
Work or the Work of others shall not be delayed or impaired by any act or omission of any act by a Contractor. The 
Contractor shall coordinate and schedule the Work to allow, without delays to the Contract, for any sampling and 
testing activities deemed necessary by the Design Professional/Engineer/Project Manager. The Contractor shall 
be solely responsible for all construction means methods, techniques, sequences and procedures, as well as 
coordination of all portions of the Work under the Contract Documents. 

B. Should the Contractor be obstructed or delayed in the prosecution of or completion of the Work as a result of unforeseeable 
causes beyond the control of the Contractor, and not due to his fault or neglect, including but not restricted to acts of 
God or the public enemy, acts of government, fires, floods, discovery of pre-existing hazardous materials, utility 
conflicts, epidemics, quarantine regulations, strikes or lockouts, the Contractor shall notify the Design 
Professional/Engineer/Project Manager in writing within two (2) regular Work days after the commencement of such 
delay, stating the cause or causes thereof, or be deemed to have waived any right which the Contractor may have 
had to request the time extension. It is the contractor's responsibility to safely and appropriately secure the worksite 
prior to the approach of unfavorable weather conditions such as the onset of a tropical stonn, hurricane, or similar event. 

C. No interruption, interference, inefficiency, suspension or delay in the commencement or progress of the Work from 
any cause whatsoever, including those for which the County may be responsible, in whole or in part, shall relieve the 
Contractor of his duty to perform or give rise to any right to damages or additional compensation from the County. 1· 
being expressly acknowledged and agreed by the parties hereto that the Contractor shall receive no damages for 
delay. The Contractor's sole remedy, if any, against the County shall be the right to seek an extension to the Job 
Order Completion Time. Such extensions of time will not be granted for delays caused by unfavorable weather, 
ground conditions related to the weather, inadequate construction force or for the failure of the Contractor to timely 
order equipment or materials. · 

D. If the Contractor complies with the two (2) regular Work days notice requirement, the Design 
Professional/Engineer/Project Manager shall ascert.ain the facts and the extent of the delay being claimed and 
recommend to the Contract Administrator an extension to the Job Order Completion Time when, in the Design 
Professional/Engineer/Project Manager's sole judgment, the findings of fact justify such an extension, and the Design 
Professional/Engineer/Project Managers finding of fact shall be final and conclusive on the parties. The Contractor shall 
cooperate with the Design Professional/Engineer/Project Manager's investigation of the delays by providing any 
schedules, correspondence or other data that may be required to complete the findings of fact. Extensions of the 
Job Order Completion Time must be authorized by Supplemental Job Oder Order approved by the Contract 
Administrator. 

19. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED HOLIDAYS 

A. All Work must be done during Regular Work Day hours (7:00 AM to 7:00 PM) Monday through Friday. The County 
may require alternative Work hours due to specific individual Project conditions when necessary. Work will not be 
done beyond hours specified herein or on Saturdays, Sundays or holidays unless authorized in advance by the 
Design Professional/Engineer/Project Manager to meet special requirements. Contractor must comply with the 
County noise ordinance. 

B. Work will not be permitted on Saturdays, Sundays and recognized Holidays unless permission to Work has been 
requested in writing by the Contractor· and approval, in writing, has been granted by the Design 
Professional/Engineer/Project Manager. Request for permission to Work must be received by the Design 
Professional/Engineer/Project Manager no less than twenty-four {24) hours prior to the regular Work day. 

C. No Work will be permitted on: 

PINELLAS COUNTY PURCHASING 

New Years Day 
Independence Day 
Thanksgiving Day 
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Christmas Day 

D. When approval is granted in accordance with the provisions stated above, Work will be allowed on: 

Martin Luther King Jr. Day 
Memorial Day 

Labor Day 
Veterans Day 

Friday after Thanksgiving Day 

If Christmas or New Year's Day shall fall on Tuesday or Thursday, the preceding Monday or the following Friday 
shall be recognized as a holiday also. If any recognized holiday shall fall on a Saturday, the preceding Friday shall 
be observed as a holiday. If any recognized holiday shall fall on a Sunday, the following Monday shall be observed 
as a holiday. 

E The Contractor shall pay to the County, as reimbursement of costs incurred by the County, the sum of EIGHT HUNDRED 
FIFTY DOLlARS ($ 850.00) per man day for each Saturday and Sunday on which the Contractor Works. 

F. The Contractor shall pay to. the County, as reimbursement of costs incurred by the County, the sum of ELEVEN HUNDRED 
FIFTY DOLlARS ($ 1, 150.00) per man day for each recognized Holiday on which the Contractor Works. 

G. Payment to the County of such sums as may become payable under the provisions· of this paragraph shall be niade by 
identify"1ng the said sums as a cred'rt item on the Contractor's pay estimate for the period during which the li8.bility for the sums 
occurred. The credit item shall show the total number of days applicable under (E) and/or (F) above, times the corresponding 
per day or per hour cost. 

20. PINELLAS COUNTY'S COMMITMENT TO SAFETY 

A All work shall be completed in a safe manner and consideration for cost of any equipment needed to perform contract in a 
safe manner, including personal protection equipment, shall be included in the contract bid. 

B If County discovers an unsafe act or condition in contractor's performance under this contract, County shall inform Design 
Professional/Engineer/Project Manager of unsafe act or condition. If unsafe act or condition poses the threat of imminent 
danger, Design Professional/Engineer/Project Manager shall be authorized to stop work until unsafe act or condition is 
remedied. No time extension shall be allowed. If remedy causes contractor to fail to meet the time specified, County shall be 
entitled to liquidated damages as outlined under 21.8. If unsafe act or condition does not pose the threat of imminent danger, 
Design Professional/Engineer/Project Manager shall be authorized to require contractor remedy the unsafe act or unsafe 
condition as soon as possible, but in no event later than 3 days from date of notice. No time extension shall be allowed. If 
remedy causes contractor to fail to meet the time specified, County shall be entitled to liquidated damages as outlined under 
21.8. 

21. CHANGES IN THE WORK 

A. Without invalidating the Job Order, the Design Professional/Engineer/Project Manager may at any time, by Written order, 
direct extra Work within the general scope. or alter the_ Work by_ addition or deduction of items that alter the Detailed Scope of 
Work. Such changes may be effected by Supplemental Job Order. Such changes shall be binding on the Contractor. No 
officer, employee, or agent of the County is authorized to direct any extra or change Wo~k orally. 

B. If changes to the Detailed Scope of the Work are required or if the Job Order Completion Time or the total Job Order 
Amount is increased or decreased by the additional or decreased Work, a Supplemental Job Order approved by the 
Contract Administrator will be required. 

C. The value of such extra Work or change shall be determined by Article 45. 

D. In an emergency endangering life or property, or as expressly set forth herein, the Design Professional/Engineer/Project 
Manager has the authority to order the necessary Work in writing. The County shall not be liable to the Contractor for 
any increased compensation without such written order. The costs of all Work shall be determined in accordance with 
Article 45. 

E. Execution by the Contractor of a properly authorized Supplemental Job Order shall be considered a waiver of all claims or 
requests for additional time or compensation for any activities prior to the time of execution related to items included in the 
Supplemental Job Order. 

22. ClAIMS AND DISPUTES 

A. A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation of the terms of the 
Contract Documents, payment of money, extension of time or other relief with respect to the terms of the Contract 
Documents. The term "Claim" also includes other disputes and matters in question between the County and the 
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Contractor arising out of or relating to the Contract Documents. The respOnsibility to substantiate a claim shall 
rest with the party making the Claim. 

B. Claims by the Contractor shall be made in writing to the Design Professional/Engineer/Project Manager within 1wo {2) regula1 
Work days after the commencement of the event giving rise to such Claim or else the Contractor shall be deemed to 
have waived the claim. Written supporting data shall be submitted to the Design Professional/Engineer/Project Manager 
within fifteen (15) calendar days after the occurrence of the event, unless the County grants additional time in 
writing, or else the Contractor shall be deemed to have waived the Claim. All Claims shall be priced in accordance with 
provisions of the section in this document entitled Changes in the Work. 

C. The Contractor shall proceed diligently with its performance as directed by the County, regardless of any pending 
Claim, action, suit, or administrative proceeding, unless otherwise agreed to by the County in writing. The County 
shall continue to make payments in accordance with the Contract Documents during the pendency of any Claim. 

23. PAYMENTS TO CONTRACTOR 

A. The Owner will make one payment for all Job Orders that have a Job Order Completion Time of 45 days or less, or a Job 
Order Price of $25,000 or less. For all other Job Orders, the Owner may make partial, monthly payments based on a 
percentage of the work completed. 

B. Before submitting an Application for Payment (Final or Partial) the Contractor shall reach an agreement with the Design 
Professional/Engineer/Project Manager concerning the percentage complete of the Detailed Scope of Work and the dollar 
value for which the Application for Payment may be submitted. 

C. If payment is requested on the basis of materials and equipment not incorporated into the Work, but delivered and suitably 
stored at the site or at another location agreed to by the Design Professional/Engineer/Project Manager in writing, the 
Application for Payment shall also be accompanied by a bill of sale, invoice or other documentation warranting that the County 
has received the materials and equipment free and clear of all liens, charges, security interests and encumbrances, together 
with evidence that the materials and equipment are covered by appropriate property insurance and other arrangements to 
protect the County's interest therein, all of which shall be subject to the County's satisfaction. Contractor shall complete a 
Schedule of Stored Materials fonm. 

D. Contractor shall submit three (3) notarized original copies of its monthly Application for Payment to Design 
Professional/Engineer/Project Manager for Work performed during the previous month. Invoices received after the previous 
month Application for Payment shall be considered for payment as part of the next month's application. The County shall pa~ 
Contractor that portion of Design Professional/Engineer/Project Manager's approved Application for Payment, which the 
County approves as being due and owing Contractor in accordance with §218.70-79, Florida Statutes ("Local Government 
Prompt Payment Act'). 

E. Monthly payments to Contractor shall in no way imply approval or acceptance of Contractor's Work. 

F. Monthly payments will be made to the Contractor. Estimates of quantities will be prepared monthly by the Contractor, based 
on Schedule of Values, as applicable to the Job Order. The Design Professional/Engineer/Project Manager will be required to 
verify these estimates vvith the Contractor and sign the estimate in agreement The payment estimate will then be checked by 
the' Design Professional/Engineer/Project-Manager, who will reconfirm with __ the Contractor any required corrections; before­
further processing of payments. 

G. Retainage: If progress satisfactory to the County is being made by the Contractor, the Contractor will receive partial payments 
on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments previously 
made. In each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, and 
thereafter 5% of the Agreement Amount earned shall be retained until satisfactory completion and final acceptance of the 
Project, and final compliance by the Contractor with all terms and conditions of the Contract Documents. Neither progress 
payment nor partial or entire use or occupancy of the Project by the County shall constitute an acceptance of Work not ln 
accordance with the Contract Documents. The County, prior to making of any payment, may require the Contractor to furnish 
a certificate or other evidence showing the amount of Work done or completed at that time. 

24. ACCEPTANCE AND FINAL PAYMENT 

A. Final lhspection: Whenever all materials have been furnished, all Work has been performed, and the construction 
specified by the Job Order has been satisfactorily completed, the Consultant and Engineer/Project Manager will 
make the final inspection. 

B. Maintenance of Work: The Contractor shall maintain all Work in first-class condition until final inspection is 
completed and accepted by the Design Professional/Engineer/Project Manager. All Bonds and Insurance shall be 
maintained until final acceptance by the Board. 

C. Substantial Completion: When the Work, or any portion thereof, as designated by the County is sufficiently 
complete, in accordance with the Job Order, and is ready for its intended use, the Design · 
ProfessionaVEngineer/Project Manager and any other invited parties shall make an inspection of the Work or portion 
thereof so designated as complete to verify its completeness and develop a punch list of items needing completion or 
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correction before final payment can be made. The County shall have the right to exclude the Contractor from these 
portions of the Work designated as complete after the inspection, however, the Contractor will have reasonable 
access to complete or correct items on the punch list The punch list shall be completed by the Design 
Professional/Engineer/Project Manager within the timeframes provided by Florida Statute Section 218.735(7)(a). 

D. Final Aoceotance 

1. Whenever the Work provided for under the Detailed Scope of Work has been completely perfomned by the 
Contractor, and the final inspection has been made by the Design Professionai/EngineetfProject Manager, a final 
pay request showing the value of the Work will be prepared by the Design Professional/Engineer/Project Manager 
as soon as the necessary measurements .and computations can be made. All prior estimates and payments shall 
be subject to correction in the final estimate and payment The amount of this estimate, less any sums that may 
have been deducted or retained under the provisions of the Agreement, will be paid to the Contractor as soon as 
practicable, after the Contractor has furnished a sworn Affidavit, to the effect 1hat all bills are paid and no suits are 
pending, and after the Contractor has agreed in writing to accept the balance due, as determined by the County, 
as full settlement of its account under Agreement and of all claims in connection therewith. 

2. The surety on the Contract bonds consents, by completion of its portion of the affidavit and surety release 
subsequent to the Contractor's completion of its portion, to final payment to the Contractor and agrees that the 
making of such payment shall not relieve the surety of any of its obligations under the bonds. 

E. Waiver of Claims 

1. The Contractor's acceptance of final payment shall constitute a full waiver of any and all Claims by the Contractor 
against the County arising out of this Agreement or otherwise related to the Project, except those previously made 
in writing and identified by the Contractor as unsettled at the time the final estimate is prepared. 

2. Neither the acceptance of the Work nor payment by the County shall be deemed to be a waiver of the County's 
rights to enforce any continuing obligations of the Contractor hereunder or to the recovery of damages for defective 
Work not discovered by the County at the time of final inspection. 

F Temnination of Contractor's Responsibility: The Job Order will be considered complete when all Work has been 
completed and has been accepted by the Board. The Contractor will then be released from further obligation except 
as set forth in his bonds and in this Division. 

G. Recoverv Rights. Subsequent to Final Payment The County reserves the right, should an error be discovered in the 
partial or final estimates, or should proof of defective Work or materials used by or on the part of the Contractor be 
discovered after the final payment has been made, to claim and recover from the Contractor or its surety, or both, by 
process of law, such sums as may be sufficient to correct the error or make good the defects in the Work and 
materials. 

25. PAYMENTS WITHHELD: To the maximum extent permitted by §218.735, Florida Statutes (2007), the Design 
Professional/Engineer/Project Manager may decline to certify for payment or County may decline to approve any 
Certificate for Payment, or portions thereof issued by Design Professional/Engineer/Project Manager, because of 
subsequently ~iscovered evidence or subsequent inspections. County may nullify the whole or any part of any Certificate 
for Payment previously issued and County may withhold any payments otherwise due Contractor under this Agreement 
or any other agreement between County and Contractor, to such extent as may be necessary in County's opinion to 
protect it from loss because at (a) defective Work not remedied; (b) third party claims filed or reasonable evidence 
indicating probable filing of such claims; (c) failure of Contractor to make payment properly to subcontractors or for 
labor, materials or equipment; (d) reasonable doubt that the work can be completed for the unpaid balance of the Job 
Order Amount; (e) reasonable indioation that the Work will not be completed within the Job Order Completion Time; (f) 
unsatisfactory prosecution of the Work by Contractor; or (g) any other material breach of the Contract Documents. If 
these conditions are not remedied or removed, County may, after three (3) days written notice, rectify the same at 
Contractor's expense. County also may offset against any sums due Contractor the amount of any liquidated or un­
liquidated obligations of Contractor to County, whether relating to or arising out of this Agreement or any other 
agreement between Contractor and County. 

26. COVENANT AGAINST CONTINGENT FEES: The Contractor warrants that no person or selling agency has been 
employed or reta·lned to solicit or secure this Agreement upon an agreement or understanding for a commission, 
percentage, brokerage or contingent fee, except bona fide employees of bona fide established commercial or selling 
agencies maintained by the Contractor for the purpose of securing business. For breach or violation of this warranty the 
County shall have the right to annul this Agreement without liability or, in its discretion, to deduct from the Job Order 
Amount or consideration, or otherwise recover, the full amount of such commission, percentage, brokerage or contingent fee. 

27. LANDS FOR WORK AND ACCESS THERETO 

A. The County will furnish and define the limits of land for access to the construction site and for the site proper. All 
information shown in the Contract Documents constitutes the extent of land provided by the County. Any and all other 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04115/2015 



156-0013-CP(DF) Page 27 of 70 
SECTION B ~SPECIAL CONDITIONS 

lands required by the Contractor shall be procured by the Contractor at the Contractors expense. 

B. As the work progresses, the Contractor shall keep the site reasonably clear of rubbish, trash, waste and other disposable 
materials on a daily basis. If the Contractor allows the site to become littered and unsightly, any payments. otherwise 
due may be withheld until the Contractor cleans up the site to the satisfaction of the Design 
Professional/Engineer/Project Manager. If the Contractor fails to clean-up the site, the County may choose to clean-up 
the site at the Contractor's expense. 

C. Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the Contractor only with the approval of 
the Design Professional/Engineer/Project Manager after obtaining necessary pennits, and shall be built with labor and 
materials furnished by the Contractor without expense to the County. Such temporary buildings and/or utilities shall 
remain the property of the Contractor and will be removed by the Contractor at its expense upon the completion of the 
Work. With the written consent of the Design Professional/Engineer/Project Manager, such buildings and/or utilities may be 
abandoned and need not be removed. 

D. The Contractor shall confine all construction equipment, the storage of materials and equipment and the operations of 
workers to the Project site and land and areas identified in_ and permitted by the Contract Documents, and shall not 
unreasonably encumber the Project site with construction equipment or other material or equipment. The Contractor shall 
assume full responsibility for any damage to any such land or area, or to the County or occupant thereof, or any land or 
areas contiguous thereto, resulting from the perfonnance of the Werle 

28. SITE INVESTIGATION 

A. The Contractor shall visit the site of the proposed Work and fully acquaint itself with conditions relating to construction 
and labor so that it may fully understand the facilities, difficulties and restrictions attending the execution of the Detailed 
Scope of Work under the Job Order. The Contractor shall thoroughly examine and be familiar with the Contract 
Documents. Failure or omission of the Contractor to receive or examine any form, instrument, addendum or other 
documents, or to visit the site and acquaint himself with conditions existing thereon, shall in no way relieve the Contractor 
from any obligation with respect to the Agreement. Pinellas County does not warrant the accuracy or completeness of 
these reports, soil samples, or any other site condition information or data made available including, but not limited to, 
underground utility location. The submission of a Job Order Proposal shall be taken as prima-facie evidence of 
compliance with this section. 

B. The Contractor acknowledges that he has satisfied himself as to the nature and location of the Work; the general and 
local conditions, including but not restricted to, those bearing upon transportation, disposal, handling and storage of 
materials; availability of labor, water, electric power, roads; and uncertainties of weather, river stages, tides or similar 
physical conditions at the sites; the conformation and conditions of the ground; the character of equipment and facilities 
needed preliminary to and during prosecution of the Worl<. 

C. The Contractor further acknowledges that it has satisfied itself as to the character, quality and quantity of surface and 
subsurface materials, obstacles, or conditions to be encountered. 

D. Any failure by the Contractor to acquaint itself with any aspect of the Work or with any of the applicable conditions shall 
not relieve the Contractor from responsibility for adequately evaluating the difficulty or cost of successfully performing the 
Work under the Contract Documents,- nor shall- it be considered the basis for any claim for additional time or 
compensation. 

E. The County assumes no responsibility for any conclusions or interpretations made by the Contractor on the basis of the 
information made available by the County. The County also assumes no responsibility for any understanding or 
representations made by its officers or agents during or prior to the execution of this Agreement, unless such 
understanding or interpretations are made in writing. 

29. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND VEGETATION 

A. Location of existing structures and utilities provided in the Detailed Scope of Work are approximate only. Any 
damage to existing structures or Work of any kind, or the interruption of a utility service resulting from failure to comply 
with the requirements of the Contract Documents, shall be repaired or restored promptly by, and at the expense of the 
Contractor. 

B. The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass on or adjacent to the 
site which do not unreasonably interfere with the construction as may be determined by the Design 
Professional/Engineer/Project Manager. The Contractor will be responsible for all unauthorized cutting or damaging of 
trees and shrubs, including damage due to careless operation of equipment, stockpiling of materials or tracking of 
grass areas by equipment. 

C. The Contractor's attention is directed to the fact that Type "A" or Type "B" TREE PROTECTION BARRIERS, as per 
Pinellas County Design Professional/Engineer/Project Manager Department Index No. 1111, shall be constructed 
when called for on the Plans, or as directed by the Design Professional/Engineer/Project Manager. Barriers shall be 
maintained in place until their removal is directed by the Design Professional/Engineer/Project Manager. 
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D. Care will be taken by the Contractor in felling trees authorized for removal to avoid unnecessary damage to 
vegetation that is to remain in place. Any limbs or branches of trees broken during such operations shall be trimmed 
without cutting into the trunk and left with a clean cut and a small stub. The Contractor will be liable for, or may be 
required to replace or restore at its own expense, all vegetation that may be destroyed or damaged due to the 
Contractor's failure to protect and preserve same as required herein. 

E. Where the Contractor hauls material or equipment to the Project over roads and bridges on the State road system, 
County road system or City street system, ·and such use causes damage, the Contractor shall immediately, at its 
expense, repair such road or bridge to as good a condition as before the hauling began. Such hauling shall be 
conducted in accordance with all applicable en.vironmenta! and safety regulations. 

F. The Contractor shall fully protect the Work from loss or damage and shall bear the cost of any such loss or 
damage until final payment has been made. If the Contractor or any one for whom the Contractor is legally liable 
for is responsible for any loss or damage to the Work, or other Work or materials of the County or County's 
separate contractors, the Contractor shall be charged with the same, and any monies necessary to replace such loss 
or damage shall be deducted from any amounts due the Contractor. 

G. The Contractor shall not disturb any benchmark established by the County with respect to the Project. If the 
Contractor, or its subcontractors, agents or any one for whom the Contractor is legally liable, disturbs County 
benchmarks, the Contractor shall immediately notify the Design Professional/Engineer/Project Manager. The 
County shall have the benchmarks reestablished and the Contractor shall be liable for all costs incurred by the County 
associated therewith. 

30. OTHER WORK 

A The Contractor will cooperate with County forces or others who may be engaged in authorized Work prior to final 
completiori of the Project. 

B. The Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and 
rearrangement operations in order that these operations may progress in a reasonable manner and that service 
rendered by these parties will not be interrupted. 

C. The County may perform other work related to the Project at the site by the County's own forces, have other work 
performed by utility owners or let other direct contracts. If the fact that such other work is to be performed is 
not noted in the Detailed Scope of Work, notice thereof will be given to the Contractor. If the Contractor believes 
that such performance will involve additional expense to the Contractor or require additional time, the 
Contractor shall send written notice of that fact to the County and the Design Professional/Engineer/Project Manager 
w"rthin forty-;,ight (48) hours of be"mg notified of the other work. If the Contractor fails to send the above required 
forty-eight (48) hour notice, the Contractor will be deemed to have waived any rights it otherwise may have had 
to seek an extension to the Job Order Completion Time or adjustment to the Job Order Amount. 

D. The Contractor shall afford each utility owner and other contractors (or the County, if the County is performing the 
additional work with the County's employees) proper and safe access to the site and a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such Work and shall properly 
connect and coordinate its work with theirs. The Contractor shall not endanger any work of others by cutting, 
excavating or otherwise altering their work and will only cut or alter their work with the written consent of the Design 
Professional/Engineer/Project Manager and the others whose work will be affected. 

E. If any part of the Contractor's Work depends, for proper execution or results, upon the work of any other contractor 
other than a subcontractor or utility owner, the Contractor shall inspect and promptly report to the Design 
Professional/Engineer/Project Manager, in writing, any delays, defects or other problems in such other work that render it 
impossible for the Contractor to obtain proper execution or results. The Contractor's failure to report will constitute an 
acceptance of the other work as fit and proper for integration with the Contractor's Work. 

31. TERMINATION 

A. Termination for Default 

1. The Contractor shall be considered in material default of the Agreement and such default shall be considered 
cause for the County to terminate the Agreement and/or any Job Order, in whole or in part, as further set forth 
in this paragraph, for any of the following reasons: 

a. Failing to begin Work within the time specified; 
b. Failing to properly and timely perform the Work as directed by the Design Professional/Engineer/Project 

Manager or as provided for in the approved Construction Progress Schedule; 
c. Performing the Work unsuitably or neglecting or refusing to remove materials or to correct or replace 

such Work as may be rejected as unacceptable, unsuitable or otherwise defective; 
d. Discontinuing the prosecution of the Work; 
e. Failing to resume Work that has been suspended within a reasonable time after being notified to do so; 
f. Becoming insolvent or declared bankrupt, or committing any act of bankruptcy; 
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g. Allowing any final judgment to stand unsatisfied for more than ten days; 
h. Making an assignment for the benefit of creditors; 
i. Failing to obey laws, ordinances, regulations or other codes of any governmental authority with 

jurisdiction on the Project; 
j. Failing to perform or abide by the terms or spirit of the Contract Documents. 
k. Failure to submit Job Order Proposals in a timely manner; 
I. Submitting Job Order Price Proposals that contain inappropriate tasks and quantities for the Detailed 

Scope of Work 

2. The County shall notify the Contractor in writing of the Contractor's default. If the County determines that 
the Contractor has not taken substantial steps toward effecting a remedy or cure of the default or defaults 
in· its performance within seven (7) calendar days following receipt by the Contractor of written notice of 
default or defaults, then the County, at its option, without releasing or waiving fts rights and remedies 
against the Contractor's sureties, and without prejudice to any other right it may be entitled to hereunder 
or by law, may terminate the Contractor's right to proceed under this Agreement, in whole or in part, 
and may take possession of the Work and any materials, tools, equipment, and appliances of the 
Contractor, take assignments of any of the Contractor's subcontracts and purchase orders and complete 
the Contractor's Work by whatever means, method or agency which the County, in its sole discretion, may 
choose. 

3. If the County deems any of the foregoing remedies necessary, the Contractor agrees it shall not be 
entitled to receive any further payment until after the Work is completed. All money expended and all of 
the costs, losses, damages and extra expenses, including all management, administrative and other 
overhead and other direct and indirect expenses, (including Design Professional/Engineer/Project 
Manager and Architectural fees) or damages incurred by the County incident to such completion, shall 
be deducted from the Job Oder Amount, and if such expenditures exceed the unpaid balance of the Job 
Order Amount, the Contractor agrees to pay promptly to the County on demand, the full amount of such 
excess, including costs of collection, and interest thereon at the maximum legal rate of interest until paid. 

4. The liability of the Contractor hereunder shall extend to and include the full amount of any and all sums 
paid, expenses and losses incurred, damages sustained and obligations assumed by the County in good 
faith under the belief that such payments or assumptions were necessary or required, in completing the 
Work and providing labor, materials, equipment, supplies, and other items therefore or relating to the 
Work, and in settlement, discharge, or compromise of any claims, demands, suits or judgments 
pertaining to or arising out of the Work hereunder. 

5. If after notice of termination of the Contractor's right to proceed pursuant to this subparagraph A, 
"Termination for Default", it is determined for any reason that the Contractor was not in default or that its 
default was excusable, or that the County is not entitled to the remedies ~gainst the Contractor 
provided herein, then the Contractor's remedies against the County shall be the same as and limited to 
those afforded the Contractor pursuant to the Termination for Convenience subparagraph B below. 

B. Termination for Convenience and Right of Suspension 

1. The_ Gounty shall have the.right to_terminate or suspend this Agreementandlor_any Job_Order, in whole or in 
part; without cause upon seven (7) calendar days written notice to the Contractor. 

2.1n the event of such termination or suspension for convenience, the Contractor's sole recovery against the 
County shall be limited to that portion of the Job Order Amount(s) earned through the date of termination or 
suspension, together with any retainage withheld and reasonable termination or suspension expenses 
incurred, but the Contractor shall not be entitled to any other or further recovery against the County, 
including, but not limited to, damages and any anticipated profit or Work not performed. 

32. SUBMITTALS AFTER AWARD 

A. Schedule 

1. The Contractor shall submit a preliminary Construction Progress Schedule as part of each Job Order 
Proposal in a form acceptable to the Design Professional/Engineer/Project Manager. The County will review 
the schedule and provide the Contractor with comments. Within ten (10) days after receipt of the County's 
comments, the Contractor shall deliver to the Design Professional/Engineer/Project Manager a 
Construction Progress Schedule in a form satisfactory to the Design Professional/Engineer/Project 
Manager and showing the proposed dates of commencement and completion of each of the various 
subdivisions of Work. A bar graph format is acceptable for the Construction Progress Schedule. A Purchase 
Order may not be issued without an approved Construction Progress Schedule. 

2. When required by the County, the Contractor shall also furnish the Design ProfessionalfEngineer/Project 
Manager with a detailed estimate giving a complete breakdown of the value of items of Work to be paid for 
the purpose of making partial payments thereon. The values emploYed in making up thi~ estimate and 
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the schedule will be used only for determining the basis of partial payment and will not be considered as 
fixing a basis for additions to or deductions from the Job Order Amount. 

3. The Construction Progress Schedule shall be updated by the Contractor when requested by the 
County. All updates to the Construction Progress Schedule shall be subject to the Design 
Professional/Engineer/Project Manager's review and County's written approval 

4. The Work shall be planned and carried out so as to minimize the interruption of existing services, and/or traffic, 
or as directed by the Design Professional/Engineer/Project Manager. 

B. Contractor shall carefully examine the Request For Proposal for all requirements for approval of materials to be submitted 
such as shop Plans, data, test results, schedules and samples. Contractor shall submit all such materials at its own 
expense and in such form and manner as required by the Request For Proposal in sufficient f1me to prevent any 
delay in the delivery of such materials and the installation thereof. Incomplete submittals will be returned to the 
Contractor. The Design Professional/Engineer/Project Manager will record time for submittals handled more than 
twice. The Contractor shall reimburse the County for charges of the· Design Professional/Engineer/Project Manager 
and his/her consultants for providing more than two reviews of submittals. 

c. Whenever materials or equipment are specified or described in the Detailed Scope of Work by using the name of a 
proprietary item or the name of a particular supplier, the naming of the item is intended to establish the type, 
function and quality required. Unless the name is followed by words indicating that no substitution is 
permitted, materials or equipment of other suppliers may be accepted by the Design Professional/Engineer/Project 
Manager lf sufficient information is submitted by Contractor to allow the Design Professional/Engineer/Project Manager to 
determine that the material or equipment proposed is equivalent or equal to that named. Requests for review of 
substitute items of material and equipment will not be accepted by Design Professional/Engineer/Project Manager 
from anyone other than Contractor and all such requests must be submitted by Contractor to Design 
Professional/Engineer/Project Manager as part of the Contractor's Job Order Proposal. 

D. If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall make application 
to Design Professiona~Engineer/Project Manager for acceptance thereof, certifying that the proposed substitute shall 
perfonn adequately the functions and achieve the results called for by the Detailed Scope of Work, be similar 
and of equal substance to that specified and be suited to the same use as that specified. The applicaf1on shall 
state that the evaluation and acceptance of the proposed substitute will not prejudice Contractors achievement of 
substantial completion on time, whether or not acceptance of the substitute for use in the Work will require a change 
in the Detailed Scope of Work (or in the provisions of any other direct contract with County for the Project) to adapt the 
design to the proposed substitute and whether or not incorporation or use by the substitute in connection with the 
Work is subject to payment of any license fee or royalty. All variations of the proposed substitute from that .specified 
will be identified in the application and available maintenance, repair and replacement service shall be indicated. 
The application also shall contain an itemized estimate of all costs that will result directly or indirectly from 
acceptance of such substitute, including costs for redesign and claims of other contractors affected by the resulting 
change, all of which shall be considered by the Design Professional/Engineer/Project Manager in evaluating the 
proposed substitute. Design Professional/Engineer/Project Manager may require Contractor to furnish, at 
Contractor's expense, additional data about the proposed substitute. 

E. If a specific means, method, technique, sequence or procedure of construction ·is indicated in or required by 
Detailed Scope of Work, Contractor may furnish or utilize a substitute means, method, technique, sequence or 
procedure of construction acceptable to Design Professional/Engineer/Project Manager, if Contractor submits 
sufficient infonnation to allow Design Professional/Engineer/Project Manager to determine that the substitute 
proposed is equivalent to that indicated or required by the Detailed Scope of Worl<. The procedures for submission 
to and review by the Design Professional/Engineer/Project Manager shall be the same as those provided herein for 
substitute materials and equipment. 

F. Design Professional/Engineer/Project Manager shall be allowed a reasonable time within which to evaluate 
each proposed substitute. Design Professional/Engineer/Project Manager shall be the sole judge of the acceptability of 
any substitute. No substitute shall be ordered, installed or utilized without the Design Professional/Engineer/Project 
Manager's prior written acceptance which shall be evidenced by either a Supplemental Job Order or an approved 
submittal. County may require Contractor to furnish at Contractor's expense a special performance guarantee or 
other surety with respect to any substitute. Design Professional/Engineer/Project Manager will record time required by 
Design Professional/Engineer/Project Manager and Design Professional/Engineer/Project Manager's consultants in 
evaluating substitutions proposed by Contractor and making changes in the Detailed Scope of Work occasioned 
thereby. Whether or not County accepts a proposed substitute, Contractor shall reimburse County for the charges 
of Design Professional/Engineer and Engineers consu!tant(s) for evaluating each proposed substitute. 

G. Shop PlansNVorl<ing Plans 

1. When shop plans or working drawings are requested by the County, either two (2) complete sets or electronic pdf 
file of detailed shop or working drawings shall be furnished by the Contractor to the County for review and 
processing. The submittal shall include all details, computations, materials, loads, stresses, member sizes, 
deflections and temporary connections for pre-casting or any other relevant information on details necessary for 
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review 

2. All shop, working and erection Plans prepared by the Contractor or its subcontractor, fabricator or supplier shall 
be REVIEWED, DATED, STAMPED, APPROVED, SEALED (if required), and SIGNED BY THE CONTRACTOR prior 
to submission for review to the Design Professional/Engineer/Project Manager. By approving and submitting shop or 
working Plans, the Contractor represents that it has verified Work requirements, field measurements, 
construction criteria, sequence of assembly and erection, access and clearances, catalog numbers and other 
similar data. ·Each submission shall indicate the specification section or page and/or sheet number to which the 
submission applies. Under no circumstances will submittals be accepted from subcontractors. 

The Contractor shall indicate on the working, shop and erection Plans all deviations from the Detailed Scope of Work 
and shall itemize all deviations in the letter of transmittal. 

3. Submittals shall be made to the Design Professional/Engineer/Project Manager and will be distributed to the 
appropriate parties, as applicable. The Contractor shall identify each submittal by title on the form provided by the 
Design Professional/Engineer/Project Manager. All submittals are to be transmitted in an expeditious manner to 
ensure "next day or electronic delivery". After they have been reviewed by the Design 
Professional/Engineer/Project Manager, all submittals shall be stamped either "no exceptions," "exceptions noted" or 
"rejected" with resubmittal required and returned to the Contractor. 

4. Prior to receipt of the reviewed shop or working Plans from the County, Work done or materials ordered for items 
covered by the Plans shall be done at the Contractor's risk. 

5. M submittals by the Contractor shall be made sufficiently in advance of the scheduled start of the applicable 
construction operation to allow for shop Plans review and for Contractor action required in addressing review 
comments. The review period shall begin on the day the submittal is received in the office of the Design 
Professional/Engineer/Project Manager and shall be completed on the day the Design 
Professional/Engineer/Project Manager transmits reviewed Plans to the Contractor. 

6. The Contractor shall schedule the submission of shop drawing sheets (to be discussed at the pre­
construction meeting) so that approximately twenty-one (21) days are allowed for review by the County for 
routine Work. For more complex Work, the number of copies and the scheduled time for review shall be 
increased proportionately to the complexity of the Work. Contractor submittals that are to be considered as 
complex and requiring proportionately greater review time include, but are not limited to, the following: 

a. Contractor submittals of alternative design features or modifications to the original design. 

b. Contractor submittals of complex designs, unusual construction or equipment and methods requiring 
analysis of design calculations. 

H. Materials 

1. Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for materials used on the Project, regardless 
of the basis of payment. 

2. Job Mix Formula for Asphaltic Concrete: Attention is directed to the provisions of the "PINELLAS COUNTY, FLORIDA­
SPECIFICATIONS FOR HOT BITUMINOUS MIXTURES, PLANT METHODS, EQUIPMENT AND CONSTRUCTION 
METHODS, latest edition," which require the submission of job mix formulas for asphaltic concrete, of the type 
specified, at least fourteen (14) days before plant oparations begin. The submitted fonmula shall be approved by the 
Design Professional/Engineer/Project Manager. The Contractor shall prepare the mix formula to be submitted to the 
Design PrOfessional/Engineer/Project Manager. 

3. Job Mix Formula for Portland Cement Concrete: Attention is directed to the requirement that job mix design formulas 
for all Portland Cement Concrete, of the type specified, be submitted at least fourteen (14) days prior to use on the 
Project. The submitted formulas shall be approved by the County and/or its agents prior to its use. All concrete mix 
designs shall meet Florida D.O.T. Concrete Class mix guidelines or the requirements included in the Technical 
Specifications included in these Contract Documents. 

4. All Job mix formulas shall be submitted to the Design Professional/Engineer/Project Manager. 

5. Concrete Box Culverts, Pipes, Drainage Structures: The Contractor shall submit written documentation that materials 
meet the minimum requirements of the technical specifications, including copies of supplier's testing results. No 
payment for the applicable pay item under the Agreement (i.e., Box Culvert, Pipe, Drainage structure, etc) shall be 
made to the Contractor until written documentation of the specified minimum requirements is received by the Design 
Professional/Engineer/Project Manager. 

I. If requested by the County, the Contractor will provide 8" X 10" color photographs of the Project in its preconstruction 
condition and for unusual conditions during construction. The photographs will show all pertinent physical features within 
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the construction limits before construction begins. The Contractor will furnish two copies of all pictures to the County. 
The Contractor shall provide a hard copy and a digital copy for submittal. 

The Contractor will provide a preconstruction video of al! physical features within the construction limits before 
construction begins. The Contractor will furnish two copies of the vicfeo in DVD format 

33. RIGHT TO AUDIT 

A. All of the Contractor's records related to the perfonmance of this Agreement shall be open to inspection and subject to 
reproduction by the Design Professional/Engineer/Project Manager during normal working hours to the extent necessary to 
permit adequate evaluation and verification of any invoices for payment, or claims, submitted by the Contractor or any of its 
payees pursuant to the execution of the Agreement. Such records shall include, but not be limited to, accounting records, 
written policies and procedures, subcontractor files, original esf1mates, estimating work sheets, correspondence, Change 
Order files (including the documentation of negotiated settlements), any supporting evidence necessary to substantiate 
charges related to this Agreement, and any records necessary to evaluate and verify direct and indirect costs (including 
overhead allocations) as they may apply to costs associated with this Agreement. 

B. For the purpose of such audits, inspections, examinations and evaluations the Design Professional/Engineer/Project 
Manager shall have access to the said records from the effective date of this Agreement, for the duration of the Work, and 
until thirty-six (36) months after the date of final payment by the County to the Contractor for perfonmance under this 
Agreement. The Contractor hereby agrees to maintain said records in safe and dry storage until the end of this time period. 

C. The Design Professional/Engineer/Project Manager shall have access to the Contractor's facilities and all necessary 
records in order to conduct audits in compliance with this Paragraph. 

34. INTEREST ON JUDGMENTS: 
ln the event of any disputes between the parties to this Agreement, including without limited thereto, their assignees 

and/or assigns, arising out of or relating in any way to this Agreement, which results in litigation and a subsequent 
judgment, award or decree against either party, it is agreed that any entitlement to post judgment interest. to either party 
and/or their attorneys, shall be fixed by the proper court at the rate of five (5%) percent, per annum, simple interest. Under 
no circumstances shall either party be entitled to pre-judgment interest. The parties expressly acknowledge and, to the 
extent allowed by law, hereby opt out of any provision of federal or state statute not in agreement with this Paragraph. 

35. DRAINAGE: The Contractor shall so conduct its operations and maintain the Work in such condition that adequate drainage 
will be in effect at all times. 

36. SURVEY AND LAYOUT 

A. When required by the Detailed Scope of Work, the Contractor shall be responsible for providing all lines, grades, 
boundaries and required survey and/or layout necessary to construct and inspect a Project. All right-of-way and 
easement boundaries and centerline control points shall be established and maintained through the Job Order 
Completion Time by the Contractor. The Contractor shall be compensated by using the appropriate task in the 
Construction Task Catalog®. 

B. The Contractor shall employ· or -retain the services of a Florida registered Professional Land Surveyor to perform .and 
supervise the establishment and setting of the Project centerline control at intervals not to exceed 500 feet. All primary 
control points such as section corners, points of intersection, points of curvature and points of tangency shall be installed, 
referenced by acceptable standards, and maintained through the Job Order Completion Time. All stakes and points shall 
be clearly marked and identified. 

C. The Contractor shall employ or retain the services of a Florida registered Professional Land Surveyor to perform and 
supervise the establishment of all rights-of-way/boundary staking at all Project sidelines. Such staking shall be 
established and maintained by the Contractor's registered Professional Land Surveyor along each sideline or perimeter at' 
each station and all points of intersection, points of curvature, and points of tangency. All stakes shall be clearly marked 
and identified. 

D. The Contractor's registered Professional Land Surveyor and all employees engaged in survey efforts shall keep proper 
documentation of survey notes in hard bound books. The use of digital data storage capabilities may be used in lieu of 
hard bound books. Standard ASCII files/fonmat shall be used with software compatibility to that of the Design 
Professional/Engineer/Project Manager's. The Contractor shall submit for approval the selected format and software 
application(s). 

E. The Contractor may perform or select the option to employ a Florida registered Professional Design 
Professional/Engineer or registered Professional Land Surveyor to provide construction layout. All layout and 
measurements shall be performed from control and boundaries established and maintained by the Contractor's Florida 
registered Professional Land Surveyor. 
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The Contractor shall be responsible to perform all layout in acceptable standard methods. All items shall be clearly 
staked and marked. Roadway items shall be staked for horizontal alignment relative to the edge of pavement with 
appropriate offset stakes. All vertical grades should be referenced to the nearest even foot cut or fill where practical. 
Tabulated cuUfill sheets are acceptable for utility Work items, copies of which shall be furnished to the Design 
Professional/Engineer/Project Manager prior to the Work. 

G. All calculations for intermediate grades and locations shall be performed by the Contractor. All calculations shall be 
transcribed in hard-bound field books prior to layout and staking. 

H. The Contractor shall submit, for information only, a Survey and Layout Plan comprised of the following: 

1. Name, address and certificate number of the registered Professional Land Surveyor to be in responsible charge of 
performing all survey control and boundary Work. 

2. Name, address and certificate registration number, if applicable, of the person in responsible charge of performing all 
layout, measurements and calculations for the Project, if opted by the Contractor. This person must be a Contractor, 
Professional Land Surveyor or Professional Design Professional/Engineer. 

37. CONFORMITY OF WORK WITH PLANS 

A. Plans may be provided on some Job Orders as part of the Detailed Scope of Work. All Work performed and all 
materials furnished shall be in reasonably close confonnity with the lines, grades, cross sections, dimensions, and 
material requirements, including tolerances, shown on the Plans or indicted in the Specifications. 

B. In the event the Design Professional/Engineer/Project Manager or Consultant finds the materials or the finished 
product in which the materials are ·used not within reasonably close conformity with the Plans and Specifications, 
but that reasonably acceptable Work has been produced, he/she shall then make a determination if the Work 
shall be accepted and remain in place. In this event, the Design Professional/Engineer/Project Manager will 
document the basis of acceptance by modification of the Detailed Scope of Work under a Supplemental Job 
Order which will provide for an appropriate adjustment in the Job Order Amount for such Work or materials as he 
deems necessary to conform to his/her detennination based on Design Professional/Engineer/Project Managers 
judgment 

38. LABORATORY TESTING: Cost of all required laboratory testing shall be borne by the County, except that the cost of all re­
testing due to defective materials or construction shall be borne by the Contractor. The Contractor shall also be responsible 
for all related laboratory costs associated with cancellation of scheduled testing due to Work not completed and ready for 
testing at the scheduled time. 

39. GUARANTEE OF WORK: All Work shall be guaranteed for eighteen (18) months after the date on the certificate of completion 
and final acceptance of the Work unless otherwise specified. The guarantees are to be construed as being supplemental in 
nature and in addition to any and all other remedies available to the County under the laws of the State of Florida. 

40. WARRANTY: The Contractor shall obtain and assign to the County all expressed warranties given to the Contractor or any 
subcontractors by any material suppliers, equipment or fixtures to be incorporated into a Project. The Contractor warrants to the 
County that any materials and equipment furnished under the Contract Documents shall be new unless otherwise specified, and 
that all Work shall be of good quality, free from all defects and in conformance with the Contract Documents. The Contractor 
further warrants to the County that all materials and equipment furnished under the Contract Documents shall be applied, 
installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of the applicable 
manufacturers, fabricators, suppliers or processors except as otheTWise provided for in the Contract Documents. Unless 
otherwise specified, if within eighteen (18) months after the date on the Certificate of Completion and final acceptance, any Work 
is found to be defective or not in confonnance with the Contract Documents, the Contractor shall correct it promptly after receipt 
of written notice from the Design Professional/Engineer/Project Manager. The Contractor shall also be responsible for and pay 
for replacement or repair of adjacent materials or Work which may be damaged as a result of such replacement or repair. 
These warranties are in addition to those implied warranties to which the County is entitled as a matter of law. 

41. SUBMISSION OF BIDS: Paper documents must be provided, but should be accompanied by an equivalent electronic PDF file. 
Provide one original and one copy on paper, plus two (2) compact discs (CD). The preferred method is PDF conversion from the 
Contractors source files (to minimize file size and maximize quality and accessibility) rather than scanning. 

Instructions for Providing Files in PDF Fonnat to Pinellas County Government 

A. Why does Pinellas County Government want all the documents as PDF files? 
Answer~ It's much more efficient to go paperless, and PDF is a universal file format that fits perfectly into 
government workflow processes. 

B. How do I convert my files to PDF fonnat? 
Answer- If you have a program such as Adobe Acrobat, creating a PDF of any file is a simple print function. Rather 
than printing to a traditional printer, the file converts to a PDF format copy of your original. Any program (such as 
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Word, PowerPoint, Excel, etc.) can be converted this way by simply selecting the print command and choosing PDF 
as the printer. ·· 

C. Should I scan everything and save as PDF? 
Answer- Not unless you are scanning with OCR (optical character recognition). Scanning will create unnecessarily 
large files because a scan is just a picture of a page rather than actual page text. Furthermore, the result of scanning 
is that your pages will not look nearly as "clean" or professional as simply using the print to PDF method from the 
program from which the file originates. Additionally, since scan pages are pictures of text, not really text, they may 
not be considered accessible"' under Federal ADA guidelines (*unless the scans are OCR) 

D. My document is a compilation of multiple sources. Should I send multiple PDF files? 
Answer- You may, however merging pages/files is a very simple process within PDF. 

E. How do I get my PDF files to Pinellas County Government? 
Answer- They may be provided on any medium that is compatible with a standard PC. A CD is generally the 
simplest method. Please label the CD with a listing of contents. Provide the files to whoever your Pinellas County 
contact is for the Project you are working on. For PDF technical support, contact webadmin@oinellascountv.org 

Tips & Best-Practice Recommendations 

1. File names should clearly identify the file. Avoid cryptic or extremely long file names. 
2. File names should not include spaces or special characters (stick to letters, numbers and dashes). 
3. For example MyCompany-bid-3000-oct-2009.pdf 
4. Check the PDF files to make sure they are functional before you send them. 
5. If the file is large and has a table of contents, adding links makes your files much more user friendly. 
6. To maximize the usefulness and audit-ability of your files, irs recommended to add some identifier (AKA metadata) 

infonmation to the PDF files. To do this is simple. After you've converted your file to PDF, using Acrobat select File­
Properties, and add the name of the author, subject, and any additional info you like to make the source of the 
document clearty traceable. 

42. CONTRACTOR'S KEY PERSONNEL 

A. The Contractor shall assign a full-time person as its representative for this Contract. This person shall be acceptable to 
the Owner and shall have a cell phone at which he or she can be reached at all times. 

B. The Contractor shall also have at all times an Office Manager and a Superintendent assigned to this Contract. Additional 
staff will be provided depending on the volume of work. For each Job Order issued, the Contractor shall identify the 
Superintendent responsible for that Job Order. The Superintendent shall be reachable 24 hours a day, seven days a 
week. If the named Superintendent is not available because of illness or vacation or the like, the Contractor shall notify 
the Owner of a substitute Superintendent. At all times, the Contractor shall provide at least one Superintendent for every 
four Job Orders. Whenever, in the sole discretion of the Owner, the Contractor is not providing a sufficient level of 
supeJVision, the Owner may direct the Contractor to increase the level of supeJVision for any or all projects, including but 
not limited to the right to direct the Contractor to assign a full time, dedicated Superintendent for any project; submit daily 
management, inspection, activity, and planning reports; substitute subcontractors; submit daily photographs of the work in 
place and the work areas prepared for the next day's work; and develop a site specific quality control program, all at no 
cost to the Owner. In the event the Owner's personnel are required to provide direction or supervision of the work in the 
field because the Contractor has not provided sufficient supervision, the Contractor shall reimburse the Owner $75 per 
hour for such effort. 

C. Should the County deem the perfonnance of any employee of the Contractor unsatisfactory, the Contractor shall 
terminate the involvement of such employee in all areas of Contract performance. 

D. The Contractors shall not remove a Project Manager or Superintendent from any Job Order without notification and or 
approval of the Owner. 

43. CONTRACTOR SELECTION AND AWARD OF INDIVIUAL JOB ORDERS 

The Owner may award an individual Job Order to any selected Contractor. Selection of the Contractor and award of the Job 
Order will be in compliance with established Owner procedures and based on one or more of the following criteria; 

A. Rotational selection among all Contractors, unless otherwise detennined by the Owner. 

B. Evaluation of past and current performance on Job Orders of a similar nature and type of work, project size, construction 
management challenges, schedule perfonnance, design management requirements, etc. · 

C. Balancing of work load (Job Order dollar volume and construction backlog) among Contractors. 

D. Management of Job Order dollar volume within bonding limitations of the Contractor. 

E. Price, as it relates to the Owner's inde:Pendent cost estimate or to an offer from any other contractor. 

F. Contractor's responsiveness to the Owner on Job Orders. 
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G. Other appropriate criteria as deemed in the best interest of the Owner. 

44. ORDERING WORK 

A. As the need arises, the County will notify the Contractor of a Project and schedule a Joint Scope Meeting. 

B. Upon this notice, the Contractor shall respond to the needs of the County within fourty-eight (24) hours by: 

1. Establishing verbal contact with County to further define the scope of the requirement, and 

2. Visiting the proposed work site in the company of a County representative, and participating in a Joint Scope 
Meeting which will include discussion and establishment of the following: 

a. Project number and title 

b. the general scope of the work; 

c. alternatives for performing the work and value engineering; 

d. access to the site and protocol for admission; 

e. hours of operation; 

f. staging area; 

g. requirements for catalog cuts, technical data, samples and shop drawings; 

h. requirements for professional services, sketches, drawings, and specifications; 

i. construction duration; 

j. liquidated damages; 

k. the presence of hazardous materials; 

I. date on which the Job Order Proposal is due. 

C. Upon completion of the joint scoping process, the Owner will prepare a draft Detailed Scope of Work referencing any 
sketches, drawings, photographs, and specifications required to document accurately the work to be accomplished. The 
Contractor shall review the Detailed Scope of Work and request any required changes or modifications. When an 
acceptable Detailed Scope of Work has been prepared, the Owner will issue a Request for Proposal that will require the­
Contractor to prepare a Job Order Proposal. The Detailed Scope of Work, unless modified by both the Contractor and the 
Owner, will be the basis on which the Contractor will develop its Job Order Proposal and the Owner will evaluate the 
same. The Contractor does not have the right to refuse to perform any task or any work in connection with a particular 
Project. 

D. The Contractor's Job Order Proposal shall include, at a minimum: 

a. Job Order Price Proposal; 

b. Required drawings or sketches; 

c. Listof-anticipated-Subcontractors; 

d. Construction schedule; 

e. Other requested documents. 

E. The Job Order Price shall be the value of the approved Job Order Price Proposal. 

F. The value of the Job Order Price Proposal shall be calculated by summing the total of the calculations for each Pre-priced 
Tasks (unit price x quantity x Adjustment Factor) plus the value of all Non Pre-priced Tasks. 

G. The Contractor will prepare the Job Order Price Proposal in accordance with the following: 

1. Pre-priced Tasks: A task described and for which a unit price is set forth in the Construction Task Catalog®. 

2. Non Pre-priced Tasks: A task that is not set forth in the Construction Task Catalog'". lnfonnation submitted in 
support of Non Pre-priced Tasks shall include, but not be limited to, the following: 

a. Catalog cuts, specifications, technical data, drawings, or other information as required to evaluate the task. 

b. If the Contractor will perfonn the work with its own forces, it shall submit three independent quotes for all 
material to be installed and shall, to the extent possible, use Pre-priced Tasks for labor and equipment from 
the Construction Task Catalog'". If the work is to be subcontracted, the Contractor must submit three 
independent quotes from subcontractors. The Contractor shall not submit a quote or bid from any supplier or 
subcontractor that the Contractor is not prepared to use. The Owner may require additional quotes and bids i' 
the suppliers or subcontractors are not acceptable or if the prices are not reasonable. 

c. The final price submitted for Non Pre-priced Tasks shall be according to the following formula: 
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For Non Pre-priced Tasks Performed with the Contractor's Own Forces: 

A= The hourly rate for each trade classification not in the Construction Task Catalog® multiplied 
by the quantity; 

B =The rate for each piece of Equipment not in the Construction Task Catalog® multiplied by the 
quantity; 

C = Lowest of three 'independent quotes for all materials. 

Total for a Non Pre-priced Tasks performed with Contractors Own Forces= (A+B+C) x Non Pre­
Priced Task Adjustment Factor 

For Non Pre-priced Tasks Performed by Subcontractors: 

If the Non Pre-priced Task is to be subcontr.acted, the Contractor must submit three independent 
quotes for the work. 

D = Lowest of three Subcontractor Quotes 

Total Cost for Non Pre-priced Tasks performed by Subcontractors= D x Non Pre-Priced Task 
Adjustment Factor 

d. After a Non Pre-priced Task is used on three separate Job Orders, the Unit Price for such task will be 
established, following approval by the Owner, and fixed as a permanent Non Pre-priced Task which will no 
longer require price justification. · 

e. The County's determination as to whether an item is a Pre-priced Task or a Non Pre-priced Task shall be final, 
binding and conclusive as to the Contractor. 

3. Contractor shall make the necessary arrangements for and obtain all filings and pennits required for the Work, 
including the preparation of all drawings, sketches, calculations and other documents and information that may be 
required therefor. If the Contractor is required to pay an application fee for filing a project, a fee to obtain a building 
permit, or any other permit fee to the City, State or some other governmental or regulatory agency, then the amount 
of such fee paid by the Contractor for which a receipt is obtained shall be treated as a Reimbursable Task to be 
paid without mark-up. The cost of expediting services or equipment use fees are not reimbursable. 

4. The Contractor shall provide incidental engineering and architectural services required in connection with a 
particular Job Order including drawings and information required for filing. The Contractor will be expected to 
provide sketches, minor calculations, shop drawings and specifications and "as built" drawings. The cost of these 
services shall be included in the Contractor's Adjustment Factors. 

5, The Contractor's Job Order Proposal shall be submitted by the date indicated on the Request for ProposaL All 
incomplete Job Order Proposals shall be rejected. The time allowed for preparation of the Contractors Job Order 
Proposal will depend on the complexity and urgency of the Job Order but should average between seven and 
fourteen days. On complex Job Orders, such as Job Orders requiring incidental engineering/architectural drawings 
and approvals and permits, allowance will be made to provide adequate time for preparation and submittal of the 
necessary documents. 

6. In emergency situations and minor maintenance and repair Job Orders requiring immediate completion, the Job 
Order Proposal may be required quickly and the due date will be so indicated on the Request for Proposal or, as 
described below, the Contractor may be directed to begin work immediately with the paperwork to follow. 

7. By submitting a Job Order Proposal to the Owner, the Contractor agrees to accomplish the Detailed Scope of Work 
in accordance with the Request for Proposal at the price submitted. It is the Contractor's responsibility to include the 
necessary tasks and quantities in the Job Order Price Proposal and apply the appropriate Adjustment Factor(s) 
prior to delivering it to the Owner. 

8. If the Contractor requires clarifications or additional information regarding the Detailed Scope of work in order to 
prepare the Job Order Proposal, the request must be submitted so that the submittal of the Job Order Proposal is 
not delayed. 

F. Review of the Proposal and Issuance of Job Order 

1. The Owner will evaluate the entire Job Order Price Proposal and compare these with the Owner's estimate of the 
Detailed Scope of Work to determine the reasonableness of approach, including the appropriateness of the tasks 
and quantities proposed. 

2. The Contractor may choose the means and methods of construction; subject however, to the Owner's right to reject 
any means and methods proposed by the Contractor that: 

a. Will constitute or create a hazard to the work, or to persons or property; 

b. Will not produce finished Work in accordance with the terms of the Contract; or 
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c. Unnecessarily increases the price of the Job Order when alternative means and methods are available. 

3 The Owner reserves the right to reject a Job Order Proposal or cancel a Project for any reason. The Owner also 
reserves the right not to issue a Job Order if it is determined to be in the best interests of the Owner. The Owner 
may perform such work by other means. The Contractor shall not recover any costs arising out of or related to the 
development of the Job Order including but not limited to the costs to attend the Joint Scope Meeting, review the 
Detailed Scope of Work, prepare a Job Order Proposal (including incidental architectural and engineering services}, 
subcontractor costs, and the costs to review the Job Order Proposal with the Owner. 

4. By submitting a Job Order Proposal to the Owner, the Contractor agrees to accomplish the Detailed Scope of Work 
in accordance with the Request for Proposal at the lump sum price submitted. It is the Contractor's responsibility to 
include the necessary Pre-priced Tasks and Non Pre-priced Tasks and quantities in the Job Order Price Proposal 
prior to delivering it to the Owner. 

5. Each Job Order provided to the Contractor shall reference the Detailed Scope of Work and set forth the Job Order 
Price and the Job Order Completion Time. All clauses of this Contract shall be applicable to each Job Order. The 
Job Order, signed by the Owner and delivered to the Contractor constitutes the Owner's acceptance of the 
Contractor's Job Order Proposal. A signed copy of the Job Order will be provided to the Contractor. 

6. In the event that immediate emergency response is necessary, the Contractor shall be required to follow alternative 
procedures as established by the Owner. The Contractor shall begin work as directed notwithstanding the absence 
of a fully developed Request for Proposal, Detailed Scope of Work, or Job Order. The Contractor shall be 
compensated for such work as if the work had been or.dered under the standard procedures. 

45. COUNTY FURNISHED EQUIPMENT/MATERIALS 

From time to time the County may elect to supply its own materials and/or equipment for a specific project. In those cases the 
County may require the Contractor to provide transportation of such equipment or materials. The Contractor shall be paid for 
transportation of said materials by means of ttie appropriate tasks from the Construction Task Catalog®. The equipment or 
materials will be transported from County storage area to the work site indicated on the Job Order. The Contractor assumes the 
risk and responsibility for the loss or damage to County-furnished property. The Contractor shall follow the instructions of County 
representatives regarding the disposition of all County-furnished property not consumed in performance of a Job Order. 

46. SALVAGE AND SALVAGE DISPOSAL 

The material and equipment which are removed or disconnected and, in the opinion of County, are of value, but are no1 

specified for reuse, shall remain the property of County. County representatives shall be informed of the presence of the 
property and disposition instructions shall be requested. 

47. CONTRACT ADMINISTRATOR 

The County will assign a Contract Administrator to oversee the execution of the Job Order Contract Program. 

48. TEMPORARY SERVICES AND UTILITIES 

Unless the Detailed Scope of Work states otherwise: 

A. Temporary Services and Utilities: 

1. General: 

B. Water: 

a. The Contractor shall be responsible for arranging for and providing all general services and temporary 
facilities as specified herein and as required for the proper and-expeditious prosecution of the work. 
The Contractor shall pay all costs for such general services and temporary facilities. 

b. Temporary connections for all utilities and facilities used by the Contractor including installation, 
maintenance and removal of such facilities shall be at the Contractor's expense. 

c If the County requests temporary services and utilities for their field offioe, or facilities for use by the 
County, these costs will be included in the Contractor's Job Order Price Proposal. 

1. The Contractor shall provide temporary water connections as required for drinking and construction purposes, 
unless potable water is available at the Site and it's use by the Contractor is approved by the County. 

2. The Contractor shall note that the County reserves the right to regulate the use of water and may impose 
restrictions on the use in the event water is being used carelessly by the Contractor. 

C. Light and Power. 

The Contractor may utilize power which is available at the job site. The Contractor shall provide his/her own portable 
electric system or make temporary connections to the existing electrical system as necessary or make arrangements with 
the power company at his/her own expense, to supply his/her construction needs. An alternate power source shall be 
provided for temporary cooling and/or heat 
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D. Temporary Field Offices: 

1. On some Job Orders the Contractor shall provide his/her own field office at his/her expense. The cost for 
providing the County a separate field office will be treated as a Pre-priced item and paid for in the Contractor's 
Job Order Price Proposal. Location shall be approved by the County. 

2. The Contractor shall provide separate telephones in the temporary offices for its use. The Contractor shall pay 
for the cost of installing such telephones and the cost of all telephone service. The Contractor must provide a 

· stationary telephone or cellular phone at the job site for its own needs and for the County to contact them. If the 
Contractor is required to provide the County a field office, these costs will be either paid directly to the phone 
company by the County or if the Contractor is required to provide this service, Contractor will include theses cost 
in the Job Order Price Proposal. 

3. The Contractor shall provide a facsimile machine in the temporary field office to expedite written communication 
between the parties. The Contractor shall bear all cOsts of providing said equipment. 

4. The facilities mentioned above shall be made available for use by the County's designated representative during 
its site visits if the County does not have a field office at the site. 

E. Temporary Sanitation Facilities: 

1. Contractor's personnel will normally not be permitted to use toilet facilities on project premises subject to 
regulation and control of County's staff. The Contractor shall provide adequate and suitable temporary facilities 
for the use of workmen at the Contractor's expense. 

2. The Contractor shall provide temporary toilets for the use of the workmen, placed where directed and maintained 
in a sanitary condition. · 

3. At the completion of the project the temporary toilets shall be removed. 

4. Existing on-site toilet facilities may be used to meet the above requirements subject to the prisr approval of the 
County. 

F. Temporary Fire Protection: 

1. The Contractor shall take all precautions necessary and required to prevent fire and comply with the 
requirements of local authorities having jurisdiction 

2. Fuel to cutting and heating torches shall be gas only, and shall be contained in Underwriters' Laboratory 
approved containers. The Contractor shall provide and maintain a 20 pound capacity, dry chemical type fire 
extinguisher in the immediate vicinity of the work when welding tools or torches of any type are in use. 

3. The Contractor shall not use volatile liquids for cleaning agents or as fuels for motorized equipment or tools 
within building. 

a. Tarpaulins shall be securely anchored and flame proofed, when attached to any wood scaffolding and 
when used to enclose any portion of a building above the first floor. 

b. Flammable materials shall not be stored, nor debris allowed to accumulate, in or about the site. 

49. PRE-CONSTRUCTION CONFERENCE 

At the discretion of the County, and on a Job-Order-by-Job-Order basis, there may be a mandatory pre-construction conference 
at each project site to discuss specific management concerns and requirements regarding the particular Job Order. The 
Contractor shall be required to attend. 

50. JOB MEETINGS 

The Contractor and/or subcontractors or their qualified representatives shall attend conferences with County's representatives, 
at a frequency as determined by the County, for the purpose of coordinating or expediting the work. 

51. COUNTY-DECLARED DISASTERS 

In a declared disaster by the County, the County Administrator (or his designee) has the authority to adjust the Contractors 
Adjustment Factors following a declared disaster which impacts the local construction market after providing notice to the Board 
of County Commissioners and receiving no objections of the details of such an adjustment which must include the amount of the 
adjustment, the impacted materials and services, and the duration of the adjustment. 

52. COMPUTER REQUIREMENTS 

The Contractor shall maintain at its office for its use a computer with, at a minimum, a 1 GHz processor and an internet 
connection. The Contractor shall maintain individu~l email accounts for each of its project managers. 

53. JOB ORDER CONTRACTING SOFTWARE 
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.L~----~~~--~~~~~~~·~SE~C7T~I0~~7.--7~7P~E~C~IA~L~C~O~N~D~IT~IO~NS~~~~~~~~~~~7-~~ The Owner selected The Gordian Group's (Gordian) Job Order Contracting ("JOG") Solution (Gordian JOG Solution®) for their 
JOG program. The Gordian JOG Solution® includes Gordian's proprietary eGordian® JOG applications (JOG Applications) and 
construction cost data (Construction Task Catalog"), which shall be used by the Contractor to prepare and submit Job Order 
Price Proposals, subcontractor lists, and other re·quirements specified by the Owner. The Contractor shall be required to execute 
Gordian's JOG System License and Fee Agreement, and pay a JOC System License Fee to obtain access to Gordian's JOG 
Solution®. The Contractor's use, in whole or in part, of Gordian's JOG Applications, Construction Task Catalog® and other 
proprietary materials provided by Gordian for any purpose other than to execute work under this Contract for the OWner is 
strictly prohibited unless otherwise approved in writing by Gordian. The Contractor hereby agrees to abide by the tenms of the 
following JOG System License. 

54. JOB ORDER CONTRACTING SYSTEM LICENSE 

A. Gordian hereby grants to the Contractor, and the Contractor hereby accepts from Gordian for the tenm of this Contract or 
Gordian's Contract with the Owner, whichever is shorter, a non-exclusive· right, privilege, and license to Gordian's 
proprietary JOG System and related proprietary materials (collectively referred to as "Proprietary lnfonmation") to be used 
for the sole purpose of executing Contractor's responsibilities to the Owner under this Contract. The Contractor hereby 
agrees that Proprietary Information shall include, but is not limited to, Gordian's JOG Applications and support 
documentation, Construction Task Catalog®, training materials and other Gordian provided proprietary materials. In the 
event this Contract expires or terminates as provided herein, or Gordian's Contract with the Owner expires or terminates, 
or the Contractor fails to pay the JOG System License Fee specified in this Contract, this JOG System License shall 
terminate and the Contractor shall return all Proprietary Information in its possession to Gordian. 

B. In consideration for a non-exclusive, lion-transferable, license to the Gordian JOG Solution®, the Contractor shall pay 
Gordian a Hcense fee (~Contractor License Fee") equal to one percent (1 %) of the value of each Job Order, Purchase 
Order or other similar purchasing document rPurchase Order") issued to the Contractor by the Owner. The Contractor 
Ucense Fee shall be included in the Contractor's overhead costs, shall not be included as an additional line item cost in 
Job Order Price Proposals, and shall be payable to Gordian within ten (10) days of Contractor's receipt of each Purchase 
Order issued to the Contractor by the Owner. Gordian is hereby declared to be an intended third-party beneficiary of this 
Agreement. In the event any court action is brought to enforce payment of the Contractor License Fee by any party or 
third-party beneficiary of this Agreement, the prevailing party shall be entitled to an award of reasonable attorneys' fees 
and collection costs. The Contractor shall remit the Contractor License Fees as follows: 

Payments Made Payable to: 
Mail Checks to: 

The Gordian Group, Inc. 
P.O. Box 751959 
Charlotte, NC 28275-1959 

C. Gordian may terminate this License Agreement in the event of: (1) any breach of a material term of this Agreement by the 
Contractor which is not remedied within ten (1 0) days after written notice to the breaching party; or (2) the other party's 
making an assignment for the benefit of its creditors, or the filing by or against such party of a petition under any 
bankruptcy or insolvency law, which is not discharged within thirty (30) days of such filing. 

D. The Contractor acknowledges that disclosure of ProprietaJY Information will result in irreparable harm to Gordian for 
which monetary damages would be an inadequate remedy and agrees that no such disclosure shall be made to anyone 
without first receiving the written consent of Gordian. The Contractor further acknowledges and agrees to respect the 
copyrights, registrations, trade secrets, and other proprietary rights of Gordian in the ProprietaJY Information during and 
after the term of this Contract and shall at all times maintain complete confidentiality with regard to the Proprietary 
Information provided to the Contractor. 

E. In the event of a conflict in terms and conditions between this JOG System License and any other terms and conditions of 
this Contract or any Job Order, Purchase Order or similar purchasing document issued to the Contractor by the Owner, 
this JOG System License shall take precedence. 

55. COOPERATIVE PURCHASING 

A. Other agencies or members of cooperative purchasing entities ("Entities") may purchase construction services from the 
Contractor utilizing this Contract. If the Contract is utilized by Entities, the Contractor agrees to pay Gordian a 6.25% 
license fee (License Fee) due and payable within five (5) days from the date the Contractor receives payment from an 
Entity. License Fees not paid by the specified deadline shall bear an interest rate of 1%% per month until paid, The 
Contractor shall include the License Fee as a Reimbursable Task without mark-up in its Job Order Price Proposal. 
Gordian and the Contractor shall mutually utilize eziQC® to track utilization, fees, and payments. The Contractor shall 
have no claim or right to any portion of the License Fees. Failure to pay License Fees in a timely manner shall be 
considered a material breach of this Contract and, at the Owner's sole discretion, may be deemed grounds for 
termination of this Contract. 

B. The Contractor acknowledges that The Gordian Group, Inc. will administer cooperative purchases through this Contract 
and that the Owner has no obligation to administer purchases by Entities. 

C. The Owner and Gordian authorize the Contractor the use of the Owner's and Gordian's names, logos, trademarks, anc 
the Owner's and Gordian provided materials solely for the presentation and promotion of the availability and use of this 
Contract by Entities and potential Entities. The Contractor authorizes the Owner and Gordian the use of the Contractor's 
name, logos, trademarks, and Contractor provided materials in the presentation and promotion of the availability and use 
of this Contract by Entities and potential Entities. 
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D. The Owner and Gordian shall not be liable or responsible for any obligation, including, but not limited to, payments due 

under a Job Order, Purchase Order or similar purchasing document issued to the Contractor by the Entity ("Purchase 
Order"). 

E. Remittance of License Fees: 

Payments Made Payable to: 

Mail Checks to: 

The Contractor shall remit License Fees as follows: 

ez!QC, LLC 

Attention: AIR Department 
30 Patewood Drive, Suite 350 
Greenville, SC 29615 

F. The Contractor shall, within two (2) business days of receipt of a Purchase Order from an Entity, provide notification to 
the Owner and Gordian of each Purchase Order by forwarding a copy of the Purchase Order via email to 
PO@eziQC.com or via facsimile to (864) 233-9100. 

G. The Contractor shall, within two (2) business days of sending an invoice to an Entity, provide notification to the Owner 
and Gordian of each invoice by f01warding a copy of the invoice via email to lnvoice@eziQC.com or via facsimile to {864) 
233-9100. 

H. . The Owner and Gordian may request records from the Contractor for all cooperative purchasing through this Contract 
and payment of all Ucense Fees. The Contractor hereby agrees and authorizes Owner and/or Entity to provide a copy of 
each Purchase Order issued to Gordian. lf discrepancies exist between cooperative purchasing activity and License Fees 
paid, the Owner or Gordian will provide written notification to the Contractor of discrepancies and allow the Contractor ten 
(10) days from the date of notification to resolve the discrepancy. In the event the Contractor does not resolve the 
discrepancy to the satisfaction of the Owner and/or Gordian, the Owner and/or Gordian reserve the right to engage a third 
party to conduct an independent audit of the Contractor's records and, in the event Contractor is not in compliance with 
this Contract, Contractor shall reimburse the appropriate party for the cost and expense related to such audit 

56. SPECIAL FUNDING 

A. Job Ordefll under this Contract may be funded, in whole or in part, with federal or other grant funds. The County shall 
not be obligated to compensate the Contractor beyond the Adjustment Factor(s) in effect at the time of the Job 
Order. Any special grant requirements by the County will be listed in the Request for Proposal and or the Detailed 
Scope of Work and complied by the Contractor. 

B. The Contractor is responsible for paying the most current applicable wage rate in effect at the time the Work takes 
place. 
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SECTION C -INSURANCE REQUIREMENTS: 
1. LIMITATIONS ON LIABILITY. By submitting a DOCUMENT, the Pinellas County acknowledges and agrees that the 

services will be provided without any limitation on Pinellas County's liability. The County objects to and shall not be 
bound by any term or provision that purports to limit the Pinellas County's liability to any specified amount in the 
performance of the services. Pinellas County shall state any exceptions to this provision in its response, including 
specifying the proposed limits of liability in the stated exception to be included in the Services Agreement. Pinellas 
County is deemed to have accepted and agreed to provide the services without any limitation on Pinellas County's 
liability that Pinellas County does not take exception to in its response. Notwithstanding any exceptions by Pinellas 
County, the County reserves the right to declare its prohibition on any limitation on Pinellas County's liability as non­
negotiable, to disqualify any Pinellas County that includes exceptions to this prohibition on any limitation on Pinellas 
County's liability, and to proceed with another responsive, responsible DOCUMENT, as determined by the County in 
its sole discretion. · 

2. INDEMNIFICATION. By submitting a DOCUMENT, the Pinellas County acknowledges and agrees to be bound by 
and subject to the County's indemnification provisions as set out in the Services Agreement. The County objects to 
and shall not be bound by any term or provision that purports to modify or amend the Pinellas County's 
indemnification obligations in the Services Agreement, or requires the County to indemnify and/or hold the Pinellas 
County harmless in any way related to the services. Pinellas County shall state any exceptions to this provision in the 
response, including specifying the proposed revisions to the Services Agreem"eht indemnification provisions, or the 
proposed indemnification from the County to the Pinellas County to be included in the Services Agreement. Pinellas 
County is deemed to have accepted and agreed to provide the services subject to the Services Agreement 
indemnification provisions that Pinellas County does not take exception to in its response. Notwithstanding any 
exceptions by Pinellas County, the County reserves the right to declare its indemnification requirements as non­
negotiable, to disqualify any DOCUMENT that includes exceptions to this paragraph, and to proceed with another 
responsive, responsible DOCUMENT, as determined by the County in its sole discretion. 

3. INSURANCE: 

a) DOCUMENT submittals should include Pinellas County's current Certificate(s) of Insurance in accordance with 
the insurance requirements listed below. If Pinellas County does not currently meet insurance requirements, 
Pinellas County shall also include verification from its broker or agent that any required insurance not provided at 
that time of submittal will be in place within 10 days after award recommendation prior to commencement of work. 

b) Within 1 0 days of contract award and prior to commencement of work, Pinellas County shall email certificate 
that is compliant with the insurance requirements to CertsOnly-Portland@ebix.com. If certificate received with 
DOCUMENT was a compliant certificate no further action may be necessary. It is imperative that Pinellas County 
include the unique identifier, which will be supplied by the County's Purchasing Department. The Certificate(s) of 
Insurance shall be signed by authorized representatives of the insurance companies shown on the Certificate(s). 
A copy of the endorsement(s) referenced in paragraph g) (3) for Additional Insured shall be attached to 
the certificate(s) referenced in this paragraph. 

c) No work shall commence at any project site unless and until the required Certificate(s) of Insurance are received 
and approved by the County. Approval by the County of any Certificate(s) of Insurance does not constitute 
verification by the County that the insurance requirements have been satisfied or that the insurance policy shown 
on the Certificate(s) of Insurance is in compliance with the requirements of the Agreement. County reserves the 
right to require a certified copy of the entire insurance policy, including endorsement(s), at any time during the 
DOCUMENT and/or contract period. 

d) If any insurance provided pursuant to the Agreement expires prior to the completion of the Work, renewal 
Certificate(s) of Insurance and endorsement(s) shall be furnished by Pinellas County to the County at least thirty 
(30) days prior to the expiration date. 
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(1) Pinellas County shall also notify County within twenty-four (24) hours after receipt, of any notices of 
expiration, cancellation, nonrenewal or adverse material change in coverage received by said Pinellas 
County from its insurer. Nof1ce shall be given by certified mail to: Pinellas County, clo Ebix BPO, PO Box . 
257, Portland, Ml, 48875-0257; be sure to include your organization's unique identifier, which will be provided 
upon notice of award. Nothing contained herein shall absolve Pinellas County of this requirement to provide 
notice. 

(2) Should Pinellas County, at any time, not maintain the insurance coverages required herein, the County may 
tenminate the Agreement, or at its sole discretion may purchase such coverages necessary for the protection 
of ihe County and charge Pinellas County for such purchase or offset the cost against amounts due to 
Pinellas County for services completed. The County shall be under no obligation to purchase such 
insurance, nor shall it be responsible for the coverages purchased or the insurance company or companies 
used. The decision of the County to purchase such insurance shall in no way be construed to be a waiver of 
any of its rights under the Agreement. 

e) If subcontracting is allowed under this DOCUMENT, Pinellas County shall obtain and maintain, at all times during 
its performance of the Agreement, insurance of the types and in the amounts set forth; and require any 
subcontractors to obtain and maintain, at all times during its perfonnance of the Agreement, insurance limits as it 
may apply to the portion of the Work perfonned by the subcontractor, but in no event will the insurance limits be 
Jess than $500,000 for Workers' Compensation/Employers' Liability, and $1,000,000 for General Liability and 
Auto Liability ff required below. 

(1) All subcontracts between Pinellas County and its subcontractors shall be in writing and may be subject to the 
County's prior written approval. Further, all subcontracts shall (1) require each subcontractor to be bound to 
Pinellas County to the same extent Pinellas County is bound to the County by the terms of the Contract 
Documents, as those tenms may apply to the portion of the Work to be perfonned by the subcontractor; (2) 
provide for the assignment of the subcontracts from Pinellas County to the County at the election of Owner 
upon termination of the Contract; (3) provide any Bidder listed in g) (3) below will be an additional indemnified 
bidder of the subcontract; (4) provide any Bidder listed in g) (3) below will be an additional insured on all 
insurance policies required to be provided by the subcontractor except workers compensation and 
professional liability; (5) provide waiver of subrogation in favor of any Bidder listed in g) (8) below and other 
insurance tenms and/or conditions as outlined below; (6) assign all warranties directly to the County; and (7) 
identify the County as an intended third-bidder beneficiary of the subcontract. Pinellas County shall make 
available to each proposed subcontractor, prior to the execution of the subcontract, copies of the Contract 
Documents to which the subcontractor will be bound by this Section C and identify to the subcontractor any 
tenms and conditions of the proposed subcontract which may be at variance with the Contract Documents. 

f) Each insurance policy and/or certificate shall include the following tenns and/or conditions: 

(1) The Named Insured on the Certificate of Insurance and insurance policy must match the entity's name that 
responded to the DOCUMENT and/or is signing the agreement with the County. If Pinellas County is a Joint 
Venture per Section A. titled Joint Venture of this DOCUMENT, Certificate of Insurance and Named Insured 
must show Joint Venture Legal Entity name and the Joint Venture must comply with the requirements of 
Section C with regard to limits, terms and conditions, including completed operations coverage. 

(2) All insurance policies shall be from responsible companies duly authorized to do business in the State of 
Florida and have an AM Best rating of A- VIII or better. Companies issuing the insurance policy, or policies, 
shall have no recourse against County for payment of premiums or assessments for any deductibles which all 
are at the sole responsibility and risk of Pinellas County. 

(3) All policies providing liability coverage(s), other than Professional Liability and Workers' Compensation 
pol"lcies, obtained by Pinellas County, and any subcontractors, to meet the requirements of the Agreement 
shall be endorsed to include Pinellas County, a political subdivision of the State of Florida as an Additional 
Insured; and when applicable, other entities, such as the State of Florida, municipalities, or Appointing 
Authorities, shall also be endorsed as Additionallnsured(s). 

(4) The tenn "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, Commissions, 
Divisions, Departments and Constitutional offices of County and individual members, employees thereof in 
their official capacities, and/or while acting on behalf of Pinellas County. 
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SECTIO~ c -INSURANCE REQUIREMENTS I 
(5) The policy clause "Other Insurance" shall not apply to any insurance coverage currently held by County or 

any such future coverage, or to County's Self-Insured Retentions of whatever nature. 

(6) All policies shall be written on a primary, non-<:ontributory basis. 

(7) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for either Workers 
Compensation or Commercial General Liability shall have a list of covered employees certified by the leasing 
company attached to the Certificate(s) of Insurance. The County shall have the right, but not the obligation to 
determine that Pinellas County is only using employees named on such list to perform work for the County. 
Should employees not named be utilized by Pinellas County, the County, at its option may stop work without 
penalty to the County until proof of coverage or removal of the employee by the contractor occurs, or 
alternatively find Pinellas County to be in default and take such other protective measures as necessary. 

(8) Insurance policies, other than Professional Liability, shall include waivers of subrogation in favor of Pinellas 
County from both Pinellas County and subcontractor(s). For projects that include services for others, or 
involve work in right-of-ways of other entities, such as the State of Florida, municipalities, or Appointing 
Authorities, Waivers of Subrogation shall be in favor of those entities on the appropriate insurance policies. 

(9) For acceptance of any coverage included within another policy required herein, a statement notifying !he 
certificate holder must be included on the certificate of insurance and the total amount of said coverage per 
occurrence must be greater than or equal to the amount of the required coverage and other coverage 
combined · 

(1 O)The County reserves the right, but not the duty, to review and request a copy of Pinellas County's most 
recent annual report or audited financial statement when a self-insured retention (SIR) or deductible exceeds 
$50,000. 

g) The minimum insurance requirements and limits for this Agreement, which shall remain in effect throughout its 
duration and for two (2) years beyond final acceptance for projects with a Completed Operations exposure, are as 
follows: 

(1) Workers' Compensation Insurance 

Limit 

Employers' Liability Limits 

Per Employee 
Per Employee Disease 
Policy Limit Disease 

Florida Statutory 

$ 500,000 
$ 500,000 
$ 500,000 

(2) Commercial General Liability Insurance including, but not limited to, Independent Contractor, Contractual 
Liability Premises/Operations, Products/Completed Operations, and Personal injury. 

Limits 

PINELLAS COUNTY PURCHASING 

Combined Single Limit Per Occurrence 
Products/Completed Operations Aggregate 
Personal injury and Advertising Injury 
General Aggregate 

ITB -PURCHASING CONSTRUCTION 

$ 1,000,000 
$1,000,000 
$1,000,000 
$2,000,000 
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(3) Business Automobile or Truckers/Garage Liability Insurance covering owned, hired, and non-owned 
vehicles. If Pinellas County does not own any vehicles, then evidence of Hired and Non-owned coverage is 
sufficient. Coverage shall be on an "occurrence" basis, such insurance to include coverage for loading and 
unloading hazards, unless Pinellas County can show that this coverage exists under the Commercial General 
Liability policy. 

Limit 

Combined Single Limit Per Accident $1,000,000 

(4) Excess or Umbrella Liability Insurance excess of the primal)' coverage required, in paragraphs (1), (2), and 
(3) above may be required based on type of work performed: 

(5) Pollution Legal/Environmental Legal Liability Insurance: Coverage shall apply for pollution losses arising 
from all services performed to comply with this contract. Coverage shall apply to sudden and gradual 
pollution conditions including the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, 
acids, alkalis, toxic chemicals, liquids or gases, waste materials or other irritants, contaminants or pollutants 
into or upon land, the atmosphere or any watercourse or body of water, which results in Bodily lnjul)' or 
Property Damage. If policy is written on a Claims Made form, a retroactive date is required, and coverage 
must be maintained for 3 years after completion of contract or "tail coverage must be purchased. Coverage 
should include and be for the at least the minimum limits listed below: 

1) Bodily injury, sickness, disease, mental anguish or shock sustained by any person, including death; 
property damage including physical injul)' to or destruction of tangible property including the resulting 
loss of use thereof, clean up costs, and the loss of use of tangible property that has not been 
physically injured or destroyed; 

2) Defense including costs, charges and expenses incurred in the investigation, adjustment or defense 
of claims for such compensation damages. 

3) Cost of Cleanup/Remediation. 

Limits 

Per Claim or Occurrence 
GeAeral Aggregate 

$1,000,000 
$1,000,000 

For herbicide and pesticide spraying operations only, an endorsement to the Commercial General 
Liability policy that provides Pollution Liability coverage for herbicide and pesticide spraying is acceptable. 
Note: If work involves extensive environmental work, higher limits may be required. 

(6) Property Insurance Pinellas County will be responsible for all damage to its own property, equipment and/or 
materials. 
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SECTION D -SPECIFICATIONS: 

Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

Bid Number: 156-0013-CP(DF) 

Work consists of a Job Order Contract to perfonn services involving construction, installation and repair (accomplished through 
open excavations or other means) of utility piping systems and industrial mechanical and electrical construction and repair of 
water and wastewater treatment and pumping facilities under the jurisdiction of the County. 

This Invitation To Bid can be obtained by downloading from the Purchasing website at 
http://www.pinellascountv.org/PURCHASE/Current Bids1 .htrn you will be directed to www.DemandStar.com 

Fil'es should be downloaded from the FTPS site. However, upon request, a compact disk of Job Order Contract Volumes I, 11, Ill 
and IV may be obtained from the Purchasing Deparbnent, 6th Floor, Annex Building, 400 South Fort Harrison Avenue, Clearwater, 
Florida. There is no charge for the compact disk. The disk contains the following files: 

Volume I, Invitation to Bid 
Volume II, Construction Task Catalog 
Volume Ill, Technical and Material Specifications 
Volume IV Supplemental Specifications 
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SECTION E "-BID SUBMITTAL FORM 

-SECTION E -BID SUBMITIAL FORM: 

Bid Title: Job Order Contracting {JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

Bid Number: 156-0013-CP(DF) 

(Schedule of Values) 

TO THE COUNTY OF PINELLAS, FLORIDA: 

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the undersigned, are interested in this 
proposal, as principals, and that this Proposal is made without collusion with any person, firm or corporation, and we have carefully and to 
our full satisfaction examined the Contract Documents, and that we have made a full examination of the location of the proposed work and 
the source of supply of materials, and we hereby agree to furnish all necessary labor, equipment, and materials, fully understanding that 
this is an indefinite quantity Contract, and that we will fully complete all necessary work in accordance with the Contract Documents, within 
the time limit specified in each Job Order for the unit prices set forth in the Construction Task Catalog®, multiplied by the Adjustment 
Factors inserted below. 

EXAMPLE: Write the Adjustment Factor to four decimal places as the following example illustrates. (Bidder must fill in all five (5) 

boxes.) 

1 

0 

1. Specify lines 1 through 5 to four (4) decimal places. Use conventional rounding methodology (i.e., if the number in the 5th decimal 
place is 0-4, the number in the 4th decimal remains unchanged; if the number in the 5th decimal place is 5-9, the number in the 4th 
decimal is rounded upward). 

2. The Other Than Nonnal Working Hours Adjustment Factors must be greater than or equal to the Nonnal Working Hours 
Adjustment Factors. 

3. The Non Pre-priced.Worl< tasks Adjustment Factor must be .. equaLto or greater than 1.0000. 

4. The weighted multipliers above are for the purpose of calculating an Award Criteria Figure only. No assurances are made by the 
Owner that Work will be ordered under the Contract in a distribution consistent with the weighted percentages above. The Award 
Criteria Figure is only used for the purpose of determining the Bid. 

5. When submitting Job Order Price Proposals related to specific Job Orders, the Bidder shall utilize one or more of the Adjustment 
Factors applicable to the Work being perfonned. 
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BID FORM 
SCHEDULE OF PRICES 

Page 47 of 70 

The Contractor shall perform all work required for completing the Detailed Scope of Work called for in each individual Job Order issued 
pursuant to this Contract for the unit prices set forth in the Construction Task Catalog® and for the following Adjustment Factors in Lines 1 
and 2. Line 3 is for Non Pre-priced Work Tasks: · · 

Line 1 Normal Working Hours 7:00 am to 7:00 pm Monday to Friday: 

l3lol~ 14 I 
· (Specify to four (4) decimal places) 

Line 2 Other Than Normal Working Hours 7:01 pm to 6:59am Monday to Friday, Saturday, Sunday and Holidays. 

I I I 
(Specify to four (4) decimal places) 

Line 3 Non Pre-priced Work Task Adjustment Factor 

I I I IJI5Iolol 
(Specify to four (4) decimal places) 

Line 4 Combined Adjustment Factor (transferred from Line 7 of the Award Criteria Figure Worksheet on the following page). 

I I I I 31 ;; I ?-::JI l I 
(Specify to four (4) decimal places) 
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BID FORM 

AWARD CRITERIA FIGURE WORKSHEET 

For the purposes of determining the low bid the Contractor shall complete the following workshe~t (Specify to four (4) 
decimal places) 

1. Normal Working Hours Adjustment Factor .................................... _ ........................................ . 
~ . 

2. Multiply Line 1 by (.60) ...................................................... :.:.: .......................................... . 
1 :·: 

3. other Than Normal Working Hours Adjustment Factor ..................................................................... . 

4. Multiply Line 3 by (.20) ..................................................................................................... . 

5. Non Pre-priced Work Tasks Adjustment Factor ..................................................................... .. 

6. Multiply Line 5 by (.20) .................................................................................................... .. 

7. Add Lines 2+4+6 ............................................................................................................. . 

(Award Criteria Figure) 

J, 36'-7& 
7 'B:J'J 

L ys-1 b 

,,;tqo,3 
t, ,;;z5oo 
• 
• J :)()() 
f,JJ3/ 

The Bidder shall complete this Award Criteria Figure Worksheet and transfer the Award Criteria Figure (Line 7) to the space 
provided on the preceding page (Line 4). The lowest Award Criteria Figure will be deemed the lowest bid. The County 
reserves the right to revise all arithmetic calculations for correctness. 
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SECTION E- BID SUBMITTAL FORM 

~!,.utule w •9 Request for Taxpayer· Give- farm to the 

Identification Number and Certification requester. Do not 
semi to the IRS. 

Name fas sOown on yotr income tax retum) 
oi /'C. L COAJ!; T II. UC 118/J, tiJC. e 
0 

Business name. if different from above ~ 
~ 
0 

~~ Check appropriate box: D lndiv1tiuaVScle proprletor !M-'Oorporation 0 P~ 
0~ .,.,g 0 U[flitad liabftit)l ~. E;n\l;;lr the W<. olasslficaiion (D--d1SI'l!gan::led e:Ttity, 0<-oo!pt)rafion. P..,Partnership} -,.. -~- ~--~ 

-0 0 Otha- {see illSlrootions) ,._ oj; 
<• AdQres$ (n~. stmet, and apl or suite no.) Req""""""'"""" ond add,.,. <-'0::: .s 
O.o 11/! IJ, VtlfiEiJf!t.E£ /)/i/1/e , ~VITE. 1.01 s 

City. state:, and ZlP i:iod!t ~ 
~ 

" fUI!t ,lllltbAJf/ t:S'Z.i't ., 
s Ust aocourd: number~ hare (optiontdj 

(;!1!iD Taxpayer Identification Number (TIN) 

~ your 11N !n the appropriate box. The TIN proviOad must match the name given <>n Une 1 to avoid I So:clzd $C~~~-Iy nu~:"' 
backup withholding. For ind"tvidua\s, 1tU$ La your social security number (SSN}. However, for a resident c 

alien, sole proprietor"1 or disregarded entity, see the Part t i~ on page 3. For other entities1 It is 
your employer ideotfficatlon number (BN). If you do not nave a number, S6$ How tQ gat a TfN on page 3. or 

N.ote. If the ~ount is in more tMn one name, see the chart on page 4 for guide!Jnes on whose 
n1JI't'Jber to enter. 

Under penalties of p~!'jwy, l certify tl'li:lt 

1. 1he number Shown on this form Is my correct taxpayer ktentiflcation nurrber (or I art1 wa.lting fur a number to be Issued to me). !!lr'ld 
2. I am not subject to backup wittt>oldlog because: (a) I am exempt from backup wilhholding, or {b) I haVe not been notifie<i by lha lntemal 

~evenue SeNlc:e- {IRS) that 1 am stJbiecl to backup withholding as a result of a failure to report aD iiiteteSt ot diVidends. or {c) the IRS has 
notified m<> that I am no lon<)Or subject to backup withholding, and 

3. I am a U.S. oitizen or other U$. persQn (defined in the instructions}. 

CtJrtffieation instructiOn$.. YOJ.J li'Jt.i'st cr¢$$ out item 2: above if you have been nottfiE::d l::>y 1tle IRS that you are currently st.lbject to backup 
withholding because- you have- failed to report all interest and dividends on your tm:: return. For real estate transa.cttons, item 2 does not apply. 
For mortgage interest paid. · ·oon ment of secuted property; CEUJC~Iation of debt. contributions to an lndividu<Jl retiremerlt 
armngement {IRA), and gerier.;l. oth~ than interest and di-vidends, you are not required to sign the Oertfficatiorl. but you m.JSt 
provide your correct TIN. See on page 4. 

Sign 
Here 

Sh:o~wn W. l:hittolil 
Secretary I Treasurer Date ,._ 

----~~-----------~--------------~~~---~----------------~-~--~------------------------------
Section 119.071(5), Fl<>rida Statutes Notice: 
Your Tax I,lentiJication Number (which for indMduals is your social security mnnber) is collected on Form. W9 fot 
""" in filing infurmation returns with the IRS as desetibedmOlJ> fully below. Collection of the true !dontifioation 
number ( o:r social security nl.llllbet"- as applicable) is mandatory pursuant to Section 61-09 of1he Internal Revenue 
Code (16 U.S.C § 6109). 

Privacy Act Notice: 
Section 6109 of the futernol Jl:ev=>e Code requites yon to provide yo1lr cottect TIN to persolll! who muot tile 
information returns with.~ IRS to report interest. dividenA~ and certain otb_PT income paid to: you. mortgage 
interest you paid.: the acquisition or abendonment of secured property~ c~tt~cellation of debt~ or contn'butic.IiS you 
made to an JRA, or Archer MSAor HSA. The IRS ,..,. the nU!llb= fur identifu:ation purposes and to help vorify 
the •= of yonr 1axreturn. The IRS may also provide this information to tile DepBrtnlent of Jnfrtice fur civil 
and criroiuollitigotion, and to citlos, statos, the District of Columbia, and U.S. possessions to cany out their tax 
laws. We may also disclose this infurmation to other countries mdcr a tax treaty~ tb ·federal and state age:ncie$- to 
enforce faderal nontax criminal Jaws, or to !ildeml taw enfon;ement and intollig= agencios 1l:> combatloo:orism. 

You must provide your TJN whether or not yo11 are required to llle a lax return. Pay en; must genm.IIy mtbbold 
28% ofta:xable interest, dividend, and -certain. other payments to a payee who does not give a TIN' to a payer. 
Cerlai!l penallies may also apply. 
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ELECTRONIC PAYMENT (EPAYABLES): 

.he Board of County Commissioners (County) is offering faster payments. The County would prefer to make payment using credit card. 

Would your company accept to participate in the ePayables credit card program? 

YesD Noil:Y' 

For more infonnation about ePayables credit card program please visit Purchasing Department website www.pinellascountv.org/purchase. 
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BID SUBMITTAL OFFICERS FORM 

BID TITLE: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

BID NUMBER: 156-0013-CP(DF) 

Each Bid by an individual or firm shall state the name and address of each person who owns an interest therein, and, if any corporation, the 
name and addresses of its officers, or if an LLC, the name and address of its members. Bids shall be signed by the person or member of 
the firm making the same, and if a corporation, by an authorized officer or agent, subscribing the name of the corporation, together with his 
own name and the corporate seal. · 

The Bidder further agrees to execute the Agreement within ten (10) calendar days ~fter receipt of notice of award, and within the time frame 
of Section H -Agreement. · · 

The Bidder further agrees to bear the full cost of maintaining all Work until the final acceptance. 

Accompanying the Bid is a Bid Guarantee, meeting the requirements described in the Instruction to Bidders. 

The Contractor's address and principal place of business is: 

31!10 NO&fHOIIlE !.LV{)'I SVtfE 1'-0 

If Contractor is a Corporation, list the names, titles and business addresses of its President, Secretary and Treasurer. 

PRESIDENT 

SECRETARY 

TREASURER 

----!:1/."-'PM"'-c-""P-"P,"-"A!."'-~'-'!"'f,L..""--------- ADDRESS: 
Printed Name 1711 w. Ct//E!AJ[/?U 12&tllt'. SUI[E- ZIJI 

1"£11fiE-•• JIL $$Zt.'f 

~$1/.,'Jt.'-"'WJJ~..,f!A,_,_,_,t'(:-'-(O!<'A/..,___ ______ ADDRESS: 

Printed Name 1111 w. fHl£€1J'fll.ee pt?tiiE. SVI[f ZRf 

ffllfl£, Ill- 2$ Z?/1 ' 

~5JI~/t'?W';';N'o::""8~/l_,_,tfi_,_'(-"'6!./.,._ ______ ADDRESS: 

Printed Name 111/ HJ, (td££JVI/J.U. Pf?lill 
1 

$Vt1( lfil 

-/t!llff£, /IZ '65ZS~ 
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Said Corporation is qualified to do business in the State of Florida. 

~~f~G"~~C~ON~>~fi~R~v~C~~f=ON~,/~N~C~·------------------~By 
Corporation Name 

Page 52 of70 

***CORPORA 1E SEAL***. 

~ICH/tP.J) }/£WIT'l 
Qualifying Agent 

Contractor's Registration or Certificate No. 
issued by the State of Florida 

If Contractor is not a corporation, list the name(s) and business address{es) of its owner(s), joint venturers or partners: 

Name ADDRESS: 

Printed Name 

Name ADDRESS: 

Printed Name 

Name ADDRESS: 

Printed Name 

The said company or business entity is a sole proprietorship, partnership, or joint venture and is trading and doing business as 

PINELLAS COUNTY PURCHASING 

By: 

Company Name 

Name of Finm or Qualifying Agent 

Contractor's Registration or Certification No. issued by the State of 
Florida · · 
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FLORIDA TRENCH SAFETY ACT 

CERTIFICATION AND DISCLOSURE STATEMENT 

Page 53 of70 

The undersigned acknowledges the .requirements of the Florida Trench Safety Act (Section 553.60 et seq. Florida Statutes). 
A. The Bidder further acknowledges that the Florida Trench Safety Act, (the Act) establishes the Federal excavation safety standards 

set forth at 29 C.F.R Section 1926.650 Subpart P, as the interim state standard until such time as the state of Florida, through its 
Department of Labor and ET[Iplciym~nt Security, or any successor agency, adopts, updates, or revises said interim standard. This State 
of Fl01ida stendard may be supplemented by special shoring requirements established by the State of Florida or any of its political 
subdivisions. 

B. · The Bidder, as Contractor, shall comply with all applicable excavation/trench safety standards. 

C. The contractor shall consider the geotechnical data available from the County, if any, the Contractor's own sources, and all other 
relevant information in its design of the trench safety system to be employed on the subject Project. The Contractor acknowledges 
sole responsibilities for the selection of the data on which it relies in designing the safety system, as well as for the system itself. 

D. The amounts that the Bidder has set forth for pipe installation includes the following excavation/trench safety measures and the 
linear feet of trench excavated under each safety measure. These units, costs, and unit values shall be disclosed solely for the 
purpose of compliance with procedural requirements of the Act. No adjustment to the Job Order Completion Time or Job Order 
Amount shall be made for a~y difference in the actual number of linear feet of trench excavation, except as may be otherwise 

'd d. th C t ct D orov1 e 1n ese on ra dcuments. 
Trench Safety Measure Units of Unit Unit Extended 

(Description) Measure (Quantity) Cost Cost 
(LF, SF) 

1. S/(ll11" 6tfAJ~ L-F ( $ 
1-{ o" 

~-
$ 1-- ·-'--} o• 

2. r' (2.{fVt L So;<, L r: I $ 
50) 

$ sc;' 
3. $ $ 

4. $ $ 

5. $ $ 

For Information Only, Not for Payment Purposes $ 

Bidder may use additional sheets as necessary to extend this form. Failure to complete the above may result in the bid being declared non­
responsive. 

E. The amount disclosed as the cost of compliance with the applicable trench safety requirements does not constitute the extent of the 
Contractor's obligation to comply with said standards. The Contractor shall extend additional sums at no additional cost to the County, 
if necessary, to comply with the Act (except as otherwise be provided). 

I 

F. Acceptance of the bid to which this certification and disclosure applies in no way represents that the County or its representatives has 
evaluated and thereby detennined that the above costs are adequate to comply with the applicable trench safety requirements nor 
does it in any way relieve the Contractor of its sole responsibility to comply with the applicable trench safety requirements. 

PC.t. COJJSf·'"''""N Company Name 

• 
Name and Title 

Address: 

PINELLAS COUNTY PURCHASING 

ryPTom O'llollllllll 
- PISsldlilll 

I '613-96>1-1575 FIIX 
Telephone/Fax 

Federal Employee ID NO. (FEIN) 

R HEW I rr fd {'ct.. COM 
Email of Account Representative 

ITB -PURCHASING CONSTRUCTION REVISED: 04115/2015 
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I SECTION F ADDENDA ACKNOWLEDGEMENT FORM 
SECTION F- ADDENDA ACKNOWLEDGEMENT FORM: 

Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

Bid No: 156-0013-CP{DF) 

PLEASE ACKNOWLEDGE RECEIPT OF ADDENDA FOR THIS ITB BY SIGNING AND DATING BELOW: 

ADDENDUM NO. - __... SIGN~RE/PRINTED NAME DATE RECEIVED 

I ( ~ , If -f(p·20 IS 

( ' .) z p 1/·Z'/·Zo/5 
'-. ./ 

Note: Prior to submitting the response to this solicitation, it is the responsibility of the firm submitting a response to confinn if 
any addenda have been issued. If such addendum(s) has been issued, acknowledge receipt by signature and date in this section. 
Failure to do so may result in being considered non-responsive. 

Information regarding Addenda issued is available on the Purchasing Departmenfs website at, 
www.pinellascountv.org/purchase/Current Bids1.htm , listed under category 'Current Bids'. 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04/15/2015 
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SECTION G STATEMENT OF NOBID 

SECTION G -STATEMENT OF NO BIDS: 

NOTE: If you do not intend to bid on this requirement please return this form immediately. Thank you. 

Pinellas County Purchasing Department 
400 South Fort Harrison Avenue, 6th Floor 
Clearwater, Florida 33756 

We, the undersigned have declined to submit a bid for No. 156-0013-CP(DF) for Bid Title: Job Order Contracting (JOC)- WWTP & 
Water Plant Maintenance, Repair, Minor Construction & Underground Utilities 

Contract Documents too "tighf', i.e., geared toward one brand or manufacturer only (explain below). 
Insufficient time to respond to the Invitation to Bid. 
We do not offer this product or service. 
Our schedule would not permit us to perform. 
Unable to meet work requirements. 
Unable to meet Bond requirement. 
Contract Documents unclear (explain below}. 
Unabl~ .tq Meet Insurance Requirements. 
Remove Us from Your "Notification List" Altogether 
Other (specify below). 

REMARKS: 

We understand that if the "No Bid" letter is not executed and returned our name may be deleted from the 
Bidders List of Pinellas County. 

COMPANYNAME: ----------------------------------------------

DATE: ----------------------------------------------

SIGNATURE: ------------------------------------------------

TYPEDNAMEOFABOVE: ----------------------------------------------

TELEPHONE: ----------------------------------------------

FAX: -----------------------------------------

EMAIL: ------------------------------------------------

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04115/2015 



8AIA Document A310™- 2010 
Bid Bond 

CONTRACTOR: 
(Name, legal status and address) 
PCL CONSTRUCTION, INC. 
3810 Northdale Blvd., Ste 160 
Tampa, FL 33624 

OWNER: 
(Name, legal status and address) 

SURETY: 
(Name, legal status and principal place 
of business) 
FIDELITY AND DEPOSIT COMPANY OF 
MARYLAND 
1400 American Lane 
Schaumburg, IL 60196-1056 

PINELLAS COUNTY BOARD OF COUNTY COMMISSIONERS 

400 S. Ft. Harrison, Annex Building- Sixth Floor, Clearwater, FL 33756 

BOND AMOUNT· Twentv Five Thousand and 0011 oo Dollars 
. ($ 25',000.00} 

PROJECT: 
(Name, location or address, and Project number, if any) 

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

Any singular reference to 
Contractor, Surety, Owner or 
other party shall be considered 
plural where applicable. 

Job Order Contracting {JOG} ~ WWTP & Water Plant Maintenance~-, ReQair, Minor 
Construction & Underground Utilities- Sealed Bid No. 156-0013-C~ (OF) 

Project Number, if any: 

The Contractor and Surety are bound to the Owner in the amount setfortbabove, for the payment of which the 
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, as provided herein The conditions of this Bond are such that if the Owner accepts the bid of the Contractor 
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and 
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such 
bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted 

. in the jurisdiction of the Project and otheiWise acceptable to the Owner, for the faithful performance of snch Contract 
and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the 
difference, not to exceed the amount of this Bond, between the amount specified in said bid and snch larger amount 
for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this 
obligation shall be null and void, otherwise to remain in full force and effect The Surety hereby waives any notice of 
an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of 
notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for 
acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for 
an extension beyond sixty (60) days. 

lf this Bond is issued in connection with a subcontractor's bid to a Contractor, the tenn Contractor in tlris Bond shall 
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

When tlris Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project 
any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and 
provisions conforming to snch statotory or other legal requirement shall be deemed incorporated herein_ When so 
furnished, the intent is that tlris Bond shall be construed as a statutory bond and not as a common law bond. 

day of November, 2015 

(Seal) 
Judi Lucky~Eftimov 

AlA Document A31 Q'!M -2010. Copyrtght@ 1963, 1970 and 2010 by The AmeriGan Institute of Architects. All rights reserved. 
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ACKNOWLEDGEMENTBYSURETY 

STATE OF ILLINOIS 
COUNTY OF COOK 

On this 19th day of November, 2015 before me, James R. O'Leary, a Notary 
Public, within and for said County and State, personally appeared 
Sandra M. Winsted to me personally known to be the Attorney-in-Fact of 
and for Fidelity and Deposit Company of Maryland and acknowledged that 
she executed the said instrument as the free act and deed of said Company. 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my 
official seal, at my office in the aforesaid County, the day and year in this 
certificate first above written. 

Notary Public in the State of illinois 
County of Cook 

t ~ OFFICiAL SEAl 
~ JAMES R 0 LEARY 

i
NOTAf\Y p~BUC. STATE OF IUJNOIS 

MY COMMISSION EXPIRES 
OCTOBER 9. 2016 

"V"-,.._,......._,.,.L. "'•·'· ~ ....... ~·~,...,.,..,..-
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ZURICH AMERICAN INSURANCE COMPANY 
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY 

FIDELITY AND DEPOSIT COMPANY OF MARYLAND 
POWER OF ATTORNEY 

KNOW ALL MEN BY TIJESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New 
York, the COLONIAL AMERICAN CASUALlY AND SURElY COMPANY, a corporation of the State of Maryland, and the FIDELI1Y 
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by 
THOMAS 0. MCCLELLAN, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said 
Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do h~reby 
nominate, constitute, and appoiot Sandra M. WINSTED, Susan A. WELSH, Judith A. LUCKY-EFTIMOV, James B. MCTAGGART, 
Debra J. DOYLE, Sandra M. NOWAK, Melissa L. FORTIER, Jessica B. DEMPSEY, Christina L. SANDOVAL and Diane M. 
O'LEARY, all of Chicago, Illinois, EACH its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on 
its behalf as surety, and as its act and deed: any and all bonds and undertakings, and the execution of such bonds or undertakings in 
pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly 
executed and acknowledged by the regularly elected officers of the ZURICH AMERJCAN INSURANCE CO:MP ANY at its office in New 
York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALlY AND SURElY COMPANY at its office in 
Owings Mills, Maryland., and the regularly elected officers of the F1DELITY AND DEPOSIT COMPANY OF MARYLAND at its office in 
Owings Mills, Maryland., in their own proper persons. 

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of 
the By-Laws of said Companies, and is now in force. 

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said 
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and 
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 25th day of August, A.D. 2015. 

By: 

Secretary 
Michael McKibben 

State of Maryland 
County of Baltimore 

ATTEST: 

ZURICH AMERICAN INSURANCE COMPANY 
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY 

FIDELI1Y AND DEPOSIT COMPANY OF MARYLAND 

Vice President 
Thomas 0. McClellan 

On this 25th day of August, A.D. 2015, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, THOMAS 0. 
MCCLELLAN, Vice President, and MICHAEL MCKIBBEN, Secretary, of the Companies, to me personally known to be the individuals and officers 
described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that 
he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that 
the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said 
Corporations. 

Maria D. Adamski, Notary Public 
My Commission Expires: July 8, 2019 

POA-F 036-0055 



EXTRACT FROM BY-LAWS OF THE COMPANIES 

"Article V, Section 8, Attorneys~ in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President 
may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, 
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such 
attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any 
time." 

CERTIFICATE 

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN 
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the 
foregoing Power of Attorney is still in full force and effect on the date ofthis certificate; and I do further certify that Article V, Section 8, of 
the By-Laws of the Companies is still in force. 

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of 

Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998. 

RESOLVED: "That the signature of the President or a Vice president and the atteSting signature of a Secretary or an Assistant Secretary 

and the Seal of the Company may be affixed by facsimile on any Power of Attomey ... Any such Power or any certificate thereof bearing such 

facsimile signature and seal shall be valid and binding on the Company." 

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of 

Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of 

May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a 

meeting duly called and held on the lOth day of May, 1990. 

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature 

of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a 

certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force- and effect 

as though manually affixed. 

I~;.rESTIMO}.j WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, 
this J:::L day of 0\.Jf..a\be C , 20 \ '). 

AUJJ· fU 
Michael Bond, Vice President 
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SECTION H- AGREEMENT 

SECTION H -AGREEMENT: 

"HIS AGREEMENT, made and entered into by and between the Board of County Commissioners of Pinellas County, a political 
>ubdivision of the State of Florida, hereinafter designated the COUNTY, and 

(Name of Firm) 

(Corporation, Partnership or Individual Proprietor) 

Authorized to do business in the State of Florida, with principal place of business located at: 

herein after designated the CONTRACTOR, 

WITNESSETH: 
The Contractor stialt perform all work and services described in the Contract Documents. The Contract is an indefinite-quantity 
Contract with Minimum Contract Term Value of Twenty Thousand Dollars ($20,000). The Maximum Contract Term Value that may 
be ordered is: 

.he Maximum Contract Total Value is: 

The Contract Term is sixty (60) months or when Job Orders equal to the Maximum Contract Term Value have been issued, 
whichever occurs first. 

The COUNTY shall pay the CONTRACTOR the Job Order Amount for each Job Order issued in accordance with all terms and 
requirements contained in the Contract Documents, and for and in consideration of such sums, and in further consideration of the 
mutual covenants and promises to be kept and performed by and between the parties hereto, it is agreed as follows: 

1. THE CONTRACTOR AGREES: 

A. To furnish all services, labor, materials and equipment necessary for the complete performance, in a thorough and 
workmanlike manner, of the Work contemplated under Bid Title: Job Order Contracting (JOC) - WWTP & Water Plant 
Maintenance, Repair, Minor Construction & Underground Utilities, Bid No: 156-0013-CP(DF), in Pinellas County, Florida, 
to comply with the applicable standards, and to perform all Work in strict accordance with the terms of the Contract 
Documents. 

B. To commence work and services under this contract by the date listed on the written Notice to Proceed from the 
County to proceed hereunder and for each Job Order issued to fully complete the Detailed Scope of Work within the 
Job Order Completion Time for the Job Order Amount. Time of performance and completion of the work of this contract 
is of the essence. All Job Orders issued during a term of this Contract shall be valid and in effect notwithstanding that 
the Detailed Scope of Work may be performed, payments may be made, and the guarantee period may continue, after 
such term has expired. All terms and conditions of the Contract apply to each Job Order. 

C. That upon failure to complete all Work within the time provided for above, the Contractor shall pay to the County such sums 
as shall be determined in accordance with the Liquidated Damages provision of this Agreement, and the payment of such sum 
shall be secured as provided for therein. 

D. That the CONTRACTOR and each subcontractor shall furnish to the COUNTY, upon demand, a certified copy of the payroll 
covering Work under this Agreemen~ together with such other information as may be required by the COUNTY to ensure cOmpliance 
with the law and the provisions of this Agreement. 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04115/2015 
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SECTION H- AGREEMENT 

E. To procure all insurance as required by the Instructions to Bidders. 

F. To procure and maintain all permits and licenses which may be required by law in connection with the prosecution of the 
Work contemplated hereunder, except for those permits obtained by the County as expressly set forth in Appendix 1 of the 
Contract Documents. Notwithstanding the provisions above, the Contractor shall be responstble for non-cornpliance of all 
permit requirements, including all fines resulting from Contractor's non-compliance of said requirements. 

G. To permit any representative(s) of the County, at all reasonable times, to inspect the Work in progress or any of the 
materials used or to be used in connection therewith, whether such Work is located on or off a Project site, and to furnish 
promptly, without additional charge, all reasonable facilities, labor and materials deemed necessary by the County's Design 
Professional/Engineer/Project Manager, for the conducting of such inspections and tests as it may require. 

H. Unless otherwise provided in the special provisions, special conditions and Specifications, to assume liability for all damage 
to Work under construction or completed, whether from fire, water, winds, vandalism, or other causes, until final completion 
and acceptance by the County and notwithstanding the fact that partial payments may have been made during construction. 

I. No subcontract or transfer of Agreement shall in any case release either the Contractor or its surety of any liability under the 
Agreement and bonds. The County reserves the right to reject any subcontractors or equipment. 

J. Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold hanmless the County and its 
officers and employees from any and all liabilities, claims, damages, penalties, demands, judgments, actions, 
proceedings, losses or costs, including, but not limited to, reasonable attorneys' fees and paralegals' fees, or by, or on 
account of, any claim or amounts recovered under the 'Workers' Compensation Law" or of any other laws, by-laws, 
ordinance, order or decree whether resulting from any claimed breach of this Agreement by the Contractor or from personal 
injury, property damage, direct or consequential damages, or economic loss, to the extent caused by the negligence, 
recklessness, or intentional wrongfuL misconduct of the Contractor or anyone employed or utilized by the Contractor in the 
performance of this Agreement. The duty to defend under this paragraph is independent and separate from the duty to indemnify, 
and the duty to defend exists regardless of any ultimate liability of the Contractor, the County and any indemnified party. The 
duty to defend arises immediately upon presentation of a claim by any party and written notice of such claim being provided 
to the Contractor. The Contractor's obligation to indemnify and defend under this Article will survive the expiration or 
earlier termination of this Agreement until it is determined by final judgment that an action against the County or an 
indemnified party for the matter indemnified hereunder is fully and finally barred by the applicable statute of limitations. 
The Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or other just claims against 
it or any subcontractor in connection with this Agreement; and its bonds will not be released by final acceptance and payment 
by the County unless all such claims are paid or released. 

K. By signing this Agreement, the contractor certifies under penalty of law that it understands the terms and conditions of, 
and will comply with, the Pinellas County National Pollutant Discharge Elimination System (NPDES) Permit No. F~S000005 
that authoriZes the storm water discharge associated with construction activities. 

L. Contractor shall submit invoices for payment due as provided herein with such documentation as 
required by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, Florida 
Statutes, "The Local Government Prompt Payment Act~ Invoices shall be submitled to the address below unless instructed 
otherwise on the purchase order, or if no purchase order, by the ordering department 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 

P. 0. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Contractor's name, contact information and the standard purchase order number. In 
order to expedite payment, it is recommended the Contractor also include the information shown in Section A- General Conditions 
Payments/Invoices. The County may dispute any payments invoiced by Contractor in accordance with the County's Dispute 
Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any 
such disputes shall be resolved in accordance with the County's Dispute Resolution Process. 

M. Local, State, and Federal Compliance Requirements: The laws of the State of Florida apply to any purchase made under this 
Invitation to Bid, Bidders shall comply with all local, state, and federal directives, orders and laws as applicable to this bid and 
subsequent contract(s) including but not limited to Americans with Disabilities Act (ADA), Section 504 of the Rehabilitation Act of 
1973, Equal Employment Opportunity (EEO), Minority Business Enterprise (MBE), and OSHA as applicable to this contract. 

2. THE COUNTY AGREES: 

A. To pay to the Contractor the Job Order Amount for each Job Order completed, as follows: 

The Job Order Amount shall be calculated using the applicable quantrties, Unit Prices published in the Construction Task Catalog• 
and the following Adjustment Factors: 

Nonmal Working Hours 7:00am to 7:00pm Monday to Friday:. 
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Other Than Nonnal Working Hours 7:01 pm to 6:59am Monday to Friday, Saturday, Sunday and Holidays: 

Non Pre Priced Work Task Adjustment Factor. 

For each Job Order eligible for partial payments, if progress satisfactory to !he County is being made by the Contractor, the 
Contractor will receive partial payments on this contract as the work progresses, based upon estimates of the amount of work done 
less payments previously made. Neither progress payment nor partial or entire use or occupancy of the Project by the County 
shall constitute an acceptance of work not in accordance with the Contract Documents. The County, prior to making of any 
payment, may require the Contractor to furnish a certificate or other evidence showing the amount of work done or completed at 
that time. 

B. To pay to the Contractor the Agreement Amount herein above specified, as follows: 

If progress satisfactory to the County is being made by the Contractor the Contractor will receive partial payments on this 
Agreement as the Work progresses, based upon estimates of the amount of Work done less payments previously made. In 
each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, and thereafter 5% 
of the Agreement Amount earned shall be retained until satisfactory completion and final acceptance of the Project, 
and final compliance by the Contractor with all terms and conditions of the Contract Documents. Neither progress 
payment nor partial or entire use or occupancy of the Project by the County shall constitute an acceptance of Work not in 
accordance with the Contract Documents. The County, prior to making of any payment, may require the Contractor to 
furnish a certificate or other evidence showing the amount of Work done or completed at that time. 

C. If the Contractor shall so request, to furnish, without charge, two (2) certified copies of any motions or resolutions authorizing 
the execution of this Agreement, or amendments thereto, or any changes in the Contract Documents pertaining to this 
Agreement. 

3. IT IS MUTUALLY AGREED: 

A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding upon the 
County until it has been approved the same, and until the same shall be properly approved by the Board. 

B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans and 
Specifications are concerned, and that no payments shall be made by the County under this Agreement except upon the 
certificate of the proper County designee. ~ 

C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida. 

D. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the Contract 
Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or of its rights thereafter 
to enforce each and every such provision. 

E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement between the 
parties affecting the Work contemplated, and that no other agreement or understanding of any nature concerning the same 
has been entered into or will be recognized, and that all negotiations, acts, Work performed, or payments made prior to 
execution hereof shall be deemed merged into, integrated and superseded by this Agreement. 

F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall not affect 
the validity or enforceability of any section or part thereof. 

G. The Detailed Scope(s) of Work, and not the Job Order Proposal(s), shall govern the Contractor's obligations. The Job Order 
Amount shall be deemed a lump sum price to complete the Detailed Scope of Work under the Job Order 
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SECTION H '.AGREEMENT 

4. The following named Documents, which shall be referred to as the "Contract Documents," are by reference hereby 
incorporated into this Agreement 

ADDENDA (if applicable} 

SECTION B SPECIAL CONDITIONS 

SECTION H AGREEMENT 

VOLUME I-INVITATION TO BID 

VOLUME II- CONSTRUCTION TASK CATALOG 

SECTION D.VOLUME Ill- TECHNICAL AND MATERIAL 
SPECIFICATIONS 

SECTION D VOLUME IV- SUPPLEMENTAL 
SPECIFICATIONS 

If there is a conflict between the terms of this Agreement and the above referenced documents, then the conflict shall be 
resolved as follows: the terms of this Agreement shall prevail over the other documents, and the terms of the remaining documents 
shall be given r:>reference in their above listed order. 
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5. This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs, successors 
and assigns of the Contractor. · 

J WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the day and year as written. 

PINELLAS COUNTY acting by and 

through the Board of County Commissioners 

Chairman 

Date 

ATTEST: 

Ken Burke, 

Clerk of the Circuit Court 

By: 

Deputy Clerk 

Approved as to Form 

By: 

Office of the County Attorney 

PINELLAS COUNTY PURCHASING 

Name of Firm 

13y: 

Pr1nt Name 

Title 

ATTEST: 

Print Name 

Title 

WITNESSES: 

Print Name 

Business Address 

Print Name 

Business Address 

Contractor's Registration or Certification No. issued 
by the State of Florida 

***CORPORATE SEAL*** 
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I SECTION I- BONDS 
SECTION I -BONDS: 

The exact language in Section I must ~e used when submitting bonds 
BOND NO. 

PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS: 

That --------------------------- • as Principal, 
and --------------------------- , as Surety, 
Located at: 

(Business Address) 
Are held and firmly bound unto Pinellas County Board of County Commissioners, Pinellas County, Florida, as Obligee in the sum of 

DOLLARS ="$=c::-c======-=::c- For the payment whereof we bind ourselves, 
our heirs, executors, personal representatives, successors and assignS, jointly and severally. 

WHEREAS, Principal has entered into a Agreement with Obligee for Bid Title: Job Order Contracting (JOC) - WWTP & Water Plant 
Maintenance, Repair, Minor Construction & Underground Utilities, Bid No: 156-0013-CP(DF) in accordance with Contract Documents, 
which Agreement is incorporated by reference and made a part hereof, and is referred to as the Agreement 

THE CONDITIONS OF THIS BOND is that if Principal: 

1. 
2. 

3. 

_performs- the Agreement at the times and in the manner prescribed in the Agreement; and 
Pays Obligee any and all losses, damages, costs and attorneys' fees, including appellate 
proceedings, that Obligee sustains because of any default by Principal under the Agreernen~ including, but not limited to, all 
delay damages, whether liquidated or actual, incurred by 
Obligee; and 
Performs the guarantee of all Wor1< and materials furnished under the Agreement for the time specified in the Agreemen~ then 
this bond is void; otherwise it remains in full force. 

Any changes in or under the Agreement and compliance or noncompliance with any formalities connected with the Agreement or the changes 
do not affect Surety's obligations under this bond. 

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms of the 
Agreement or other Work to be performed hereunder, or the Contract Documents referred to therein shall in anyway affect its obligation under 
this bond, and it does hereby waive notice of any such changes, extensions of time, ·alterations or additions to the terms of the Agreement or 
to Work or to the Contract Documents. 

This instrument shall be construed in all respects as a statutory bond. It is expressly understood the time provisions and statute of limitation 
under Section 255.05 Florida Statutes. shall apply to this bond. 
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SECTION I -BONDS I 

BOND NO. 

3xecution of this bond, the Surety acknowledges that is has read the Surety qualifications and obligations imposed by the construction 
,..,~reement ar]d hereby satisfies those conditions. 

IN WITNESS WHEREOF, the above bound parties have executed this instrument this day of 

,2016 , the name of each party being affixed and these presents duly signed 
.,b..,y""it_s_u_n"""'de-rs~ig_n_e""d-:re::-p::-r-ce.,-s,-en"ta-t"'iv ... e-, .... p ... u-rs.,.u-a=nt'"'to authority of its governing body. 

Signed, sealed and delivered 
In the presence of: 

Witness as to Principal 

Witness as to Principal 

STATE OF FLORIDA 
COUNTY OF 

me foregoing instrument was acknowled.Qed before me this 

PRINCIPAL: 

{Authorized Signature) 

(Print Name) 

(Title) 

(Business Address) 

cl ··--~--~--~~~-----------------Corporation, on behalf of the Corporation. He/She is personally known to me or has produced Florida 

Driver's License as identification and who did (did not) take an oath. 

Notary: 

Print Name: 

Commission Number: 

My Commission Expires: 
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Witness as to Surety 

Witness as to Surety 

Witness as to Attorney In Fact 

Witness as to Attorney In Fact 

STATE OF FLORIDA 
COUNlYOF 

-OR 

SECTION I" BONDS · 
BOND NO. 
SURElY: 

(Authorized Signature) 

(Print Name) 

(Title) 

(Business Address) 

(Signature As Attorney In Fact) 
(Attach Power of Attorney) 

(Print Name) 

(Ttle) 

(Business Address) 

(Telephone Number) 

The foregoing instrument was acknowledged before me this 

By 

Of ,a ------~~--~--~~--~--~~~~~---
Corporation, on behalf of the Corporation. He/She is personally known to me or has produced Florida Driver's 
License as identification and who did (did not) take an oath. 

Notary: 

Print Name: 

Commission Number: 

My Commission Expires: 
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BY THIS BOND, We 
(hereinafter called the ("Principal" and 
(hereinafter called the ("Surety"), located at 

SECTION I - BONDS 

PAYMENT BOND 

A surety insurer chartered and existing under the laws of the state of 

Page 64 of70 

BOND NO. 

and authorized to do Business in the State of Florida, are held and firmly bound unto Pinellas County Board of 
County Commissioners, Pinellas County (hereinafter called the "County" in the sum of 

DOL~RS ~$--~----~------------~----~-­
For payment of which we bond ourselves, our heirs, our personal representatives, our successors and our assignees 
jointly and severally. 

WHEREAS, Principal and County have reached a mutual agreement (hereinafter referred to as the "Agreement") for 
Bid Title: Job Order Contracting (JOC) - WWTP & Water Plant Maintenance, Repair, Minor Construction & Underground 
Utilities, Bid No: 156-0013-CP(DF) said Agreement being made a part of this Bond by this reference. 

NOW, THEREFORE, THE CONDITION OF THIS BOND IS THAT IF THE PRINCIPAL: 

1. Shall promptly make payments to all claimants as defined in section 255.05(1), Florida Statutes, Supplying the Principal with 
labor, materials or supplies, as used directly or indirectly by the Principal in the prosecution of the Work provided for in the 
Agreement and; 

2. Shall pay the County for all losses, damages, expenses, costs and attorneys' fees, including appellate proceedings, that the 
County sustains because of a default by the Principal in contravention to the Agreement in regard to payment for such labor, 
materials, or supplies furnished to the Principal; then this bond is void; otherwise this Bond remains in full force and effect 

BE IT FURTHER KNOWN: 

1. Any changes in or under the Agreement and compliance or noncompliance with any formalities Connected with the said 
Agreement or alterations, which may be made in the terms of said Agreement, or in the Work to be done under it, or the giving 
by the County of any extension of time for the performance of the said Agreement, or any other forbearance on the part of the 
County or Principal to the other, shall not in any way release the Principal and the Surety, or either of them, their heirs, personal 
representatives, successors or assigns from liability hereunder, notice to the Surety of any such changes, alterations, extensions 
or forbearance being hereby waived. 

2. Certain claimants seeking the protection of this Bond must timely comply with the strict Requirements set forth in Section 
255.05, Florida Statutes, and as otherwise provided by law. 

3. The Provisions of this bond are subject to the limitation of Section 255.05(2). 
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SECTION I - BONDS 

BOND NO. __ 

By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and obligations imposed by the constructiOE• · · 
Agreement and hereby sa~isfies those conditions. 

THIS BOND DATE THE DAY OF ,20 _,_16"--c,--~,...---
(the date of issue by the Surety or by the Surety's agent and the date of such agent's power-or-attorney) 

Signed, sealed and delivered 
In the presence of. 

Witness as to Principal 

Witness as to Principal 

STATE OF FLORIDA 
COUNTY OF 

The foregoing instrument was acknowledged before me this 

By 
m ,a 

PRINCIPAL: 

(Authorized Signature) 

(Print Name) 

(Title) 

(Business Address) 

Corporation, on behalf of the Corporation. He/She is personally known to me or has produced Florida Driver's 
License as identification and who did (did not) take an oath. · 

Notary: 

Print Name: 

Commission Number: 

My Commission Expires: 
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SECTION I - BONDS 

Witness as to Surety 

Witness as to Surety 

Witness as to Attorney In Fact 

Witness as to Attorney In Fact 

STATE OF FLORIDA 
COUNTY OF 

OR 

The foregoing instrument was acknowledged before me this 

By 

BOND NO. 
SURETY: 

(Authorized Signature) 

(Print Name) 

(Title) 

(Business Address) 

(Signature As Attorney In Fact) 
(Attach Power of Attorney) 

(Print Name) 

(l1tle) 

(Business Address) 

(Telephone Number) 
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Of .a =-=======-==-:c=::-:========-~ Corporation, on behalf of the Corporation. He/She is personally known to me or has produced Florida Driver's 
License as identification and who did (did not) take an oath. 

PINELLAS COUNTY PURCHASING 

Notary: 

Print Name: 

Commission Number. 

My Commission Expires: 
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SECTION J- AFFIDAVIT OF RELEASE AND GUARANTEE 

SECTION J- AFFIDAVIT OF RELEASE AND GUARANTEE: 

STATE OF FLORIDA 
COUNTY OF 

Before me, the undersigned authority, personally 
appeared 
who after being duly sworn, deposes and says: 

All charges for labor, materials, supplies, lands, licenses and other expenses arising from 
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Bid Title: Job Order Contracting (JOC) - WWTP & Water Plant Maintenance, Repair, Minor Construction & Underground 
Utilities, Bid No: 156-0013-CP(DF) for which a lien or a demand against any payment bond might be filed, have been fully satisfied 
and paid or will be fully satisfied and paid promptly upon receipt of payment by the Contractor. The Contractor will fully indemnify, 
defend and save harmless the County from all demands, suits, actions, claims of lien or other charges filed Or asserted against the 
County in connection with matters certified to herein. 

On behalf of itself and its subcontractors, suppliers, material men, successors and assigns, the Contractor releases and waives all 
claims, demands, damages, costs and expenses, against the Board of County Commissioners of Pinellas County, relating in any 
way to the performance or payment of the above-numbered Agreement, for the period from the date of execution of the Agreement 
through and including the date of acceptance of Final Payment 

The Contractor is aware of contractual provisions for warranties and guarantees contained in the General Conditions of the above 
numbered Agreement, and acknowledges that those provisions shall have the same force and effect as if this Affidavit had not been 
executed, and understands that the County's remedies are not limited by same but are in addition to any other remedies provided by 
law. 

This Affidavit is given in connection with the Contractors application for Final Payment 

FURTHER AFFIANT SAYETH NAUGHT. 

STATE OF FLORIDA 
COUNTY OF 

(Affiant) 

The foregoing instrument was acknowledged before me this 

By who is personally known to me and/or has produced 

--------------------- As identification. 

Signature of Person Taking Acknowledgement 

Name of Acknowledger Types, Printed or Stamped 
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APPENDIX 1 - PERMITS 

APPENDIX 1 -PERMITS: 

Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor 
Construction & Underground Utilities 

Bid No: 156-0013-CP(DF) 

PERMIT INDEX 

AGENCY PERMIT NO. PAGE NO.(s) 

The requirement for permits, if any, will be discussed at the Joint Scope Meeting for each Job Order 
and will be noted in the Detailed Scope of Work. The cost for all permits will be reimbursed to the 
Contractor in the form of a Supplemental Job Order with no-mark up. The Contractor will use the 
Miscellaneous Reimbursable Fees listed in the Construction Task Catalog® time an adjustment 
factor of 1.0000. 
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I APPENDIX 2- SAMPLE APPLICATION FOR PAYMENT 
APPENDIX 2- SAMPLE APPLICATION FOR PAYMENT 

PINELLAS COUNTY 
APPLICATION AND CERTIFICATE FOR PAYMENT IS PAYMENT CONTINUATION FORM NEEDED? 

Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 
Underground Utilities 

Bid No: 156-0013-CP(DF) 

From (Contractor Name) 

Payment Application Number 
Purchase Order Number 

Payment Period From: _____________________ to 

CHANGE ORDER SUMMARY 
Change Date Additions Deductions 
Order# Approved 

TOTAL 
NET CHANGE 

I certify that the payment requested is in 
accordance with the terms of the agreement 
dated and that previous 
payments-have- been _used~to pay obligations 
for materials supplied and work performed in 
conjunction with this project In accordance 
with the contract documents and in 
consideration of paid. 
--,------o----=---cc--=- ("Contractor") releases 
and waives for itself and its subcontractors, 
materialmen, successors, and assigns, all 
claims demands, damages, costs and 
expenses, whether in Agreement or in tort, 
against the Board of County Commissioners 
of Pinellas County, Florida, Ex Officio the 
governing Board of the Pinellas County 
("County'') relating in any way to the 
perfonnance of the agreement between 
contractors and owner, dated-----:;----
for the period from to 

Contractor Date 

Pinellas County Department 

PAYMENT SUMMARY 

Original Agreement Amount $ 

Net Change by Change Order $ 

Agreement Sum to Date $ 

Total Completed to Date $ 

Stored Materials to Install $ 

TOTAL $ 

Retainage % 

Total Earned Less Retainage $ 

Less Previous Payments $ 

Current Payment Due $ 

APPLICATION FOR PAYMENT APPROVED BY: 

Consultant or Design ProfessionaiiEngineer of Record 

Pinellas County ____ (Dept) Engineering Project Manager 

Pinellas County Public Works 

Director of--------------- (Dept) 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04115/2015 



156-0013-CP(DF) Page 70 of70 
j APPENDIX 3 - REPORTS 
APPENDIX 3- Reports: 
Bid Title: Job Order Contracting (JOC) WWTP & Water Plant Maintenance, Repair, Minor Construction & 

Underground Utilities 

Bid No: 156-0013-CP(DF) 

PINELLAS COUNTY PURCHASING ITB -PURCHASING CONSTRUCTION REVISED: 04/15/2015 



I 

I 




































































































	0007_0_Staff Report
	0007_1_Attachment 1a - Agreement for Caladesi
	0007_2_Attachment 1b - Agreement for PCL
	0007_3_Attachment 1c - Agreement for TLC
	0007_4_Attachment 1d - Agreement for WPC
	0007_5_Attachment 2 - Bid Tabulation Summary
	Bid Tab

	0007_6_Attachment 3 - Volume 1 - ITB Addendums
	Attachment 3 - Volume 1 - ITB & Addendumspdf.pdf
	DEFINITIONS
	1. BIDS:
	40. INTEGRITY OF BID DOCUMENTS:  Bidders shall use the original Bid Form(s) provided by the Purchasing Department and enter information only in the spaces where a response is requested.  Bidders may use an attachment as an addendum to the Bid Form(s) ...

	IMPORTANT NOTICE:  Changes have been made to the Insurance process.  THE INSURANCE CERTIFICATE AND RELATED REQUIRED DOCUMENTATION IS NOW DUE WITH BID SUBMITTAL.  See SECTION C – Insurance Requirements.
	SECTION B – SPECIAL CONDITIONS
	INSTRUCTIONS TO BIDDERS:
	18. CONTRACT TIME AND TIME EXTENSIONS
	19. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED HOLIDAYS
	20. PINELLAS COUNTY’S COMMITMENT TO SAFETY
	21. CHANGES IN THE WORK
	22. CLAIMS AND DISPUTES
	24. ACCEPTANCE AND FINAL PAYMENT
	27. LANDS FOR WORK AND ACCESS THERETO
	28. SITE INVESTIGATION
	29. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND VEGETATION
	30. OTHER WORK
	31. TERMINATION
	32. SUBMITTALS AFTER AWARD
	33. RIGHT TO AUDIT
	36. SURVEY AND LAYOUT
	37. CONFORMITY OF WORK WITH PLANS
	SECTION C - INSURANCE REQUIREMENTS:
	SECTION D -SPECIFICATIONS:
	SECTION E -BID SUBMITTAL FORM:
	/
	ELECTRONIC PAYMENT (EPAYABLES):
	BID SUBMITTAL OFFICERS FORM
	FLORIDA TRENCH SAFETY ACT
	SECTION F - ADDENDA ACKNOWLEDGEMENT FORM:
	SECTION G - STATEMENT OF NO BIDS:
	SECTION H - AGREEMENT:
	SECTION I -BONDS:
	SECTION J - AFFIDAVIT OF RELEASE AND GUARANTEE:
	APPENDIX 1 - PERMITS:
	APPENDIX 2 – SAMPLE APPLICATION FOR PAYMENT
	APPENDIX 3 – Reports:


	0007_7_Attachment 4a - Caladesi Bid Submittal
	0007_8_Attachment 4b - PCL Bid Submittal
	0007_9_Attachment 4c - TLC Bid Submittal
	0007_10_Attachment 4d - WPC Bid Submittal

