



**BOARD OF COUNTY COMMISSIONERS**

**DATE:** December 11, 2012

**AGENDA ITEM NO.** 6b.

**Consent Agenda** ☒

**Regular Agenda** ☐

**Public Hearing** ☐

**County Administrator's Signature** 

**Subject:**

Award of Bid: Roof Overlayment (Re-bid Projects 2 & 3) – STAR Center  
Project No.: 001244A  
Bid No.: 123-0033-CP(DF)

**Department:**

Real Estate Management / Purchasing

**Staff Member Responsible:**

Paul Sacco / Joe Lauro

**Recommended Action:**

I RECOMMEND THE BOARD OF COUNTY COMMISSIONERS (BOARD) AWARD THE BID FOR ROOF OVERLAYMENT (RE-BID PROJECTS 2 & 3) - STAR CENTER TO:

- ALLIED ROOFING, INC. (ALLIED), TAMPA, FLORIDA
- ANDERSON & SHAH ROOFING, INC (ANDERSON SHAH) OF FLORIDA, LARGO, FLORIDA

ON THE BASIS OF BEING THE LOWEST, RESPONSIVE, RESPONSIBLE BIDS RECEIVED MEETING SPECIFICATIONS. BIDS ARE ON FILE IN THE PURCHASING DEPARTMENT.

IT IS FURTHER RECOMMENDED THAT AFTER EXECUTION OF THE AGREEMENT BY THE CONTRACTOR, THE CHAIRMAN SIGN AND THE CLERK ATTEST.

**Summary Explanation/Background:**

The purpose of this project and subsequent bid process is to provide all equipment, materials and manpower to re-roof the STAR Center East Addition (Project No. 2) and Building 300 (Project No. 3).

Staff has reviewed the bids and recommends award to Allied for the East Addition (Project No. 2) in the amount of \$451,384.00 and Anderson Shah for Building 300 (Project No. 3) in the amount of \$342,000.00. The engineering estimate for the East Addition (Project No. 2) is \$400,000.00 and the engineering estimate for Building 300 (Project No. 2) is \$200,000.00. This competitive process was a re-bid for this project. The original bid process netted one response for Project No. 3, from Anderson Shah and no bids for Project No. 2. Anderson Shah reduced its price by \$51,000.00 as compared to the original bid process.

The comparatively low bid response is directly attributable to the fact that the roofing materials and installation process utilized at the STAR Center is not typical as compared to most standard re-roofing projects. In addition, the engineering estimates were probably understated based upon the relative small number of firms qualified in this market to perform these services.

All work for East Addition (Project No. 2) is expected to be fully completed within sixty (60) consecutive calendar days. All work for Building 300 (Project No. 3) is expected to be fully completed within one hundred twenty (120) consecutive calendar days.

**Fiscal Impact/Cost/Revenue Summary:**

Estimated Total Expenditure: \$793,384.00

Funding for this project is provided by the STAR Center Enterprise Funds.

**Exhibits/Attachments Attached:**

Contract Review  
Agreement  
Bid Tabulation



**PURCHASING DEPARTMENT  
CONTRACT REVIEW TRANSMITTAL**

CATS  
NO.:

40573

**PROJECT:** Roof Overlayment & Air Handler Replacement (Parts 1, 2 & 3) – STAR Center

**BID NUMBER:** 112-0570-CP(DF)

**REQ. NUMBER:**

**TYPE:** ☒ Purchase Contract ☐ Other: ☐ Construction-Less than \$100,000 ☐ One Time

In accordance with the policy guide for Contract Administration, the attached documents are submitted for review and comment.

Upon completion of review, complete Contract Review Transmittal and forward to next Review Authority listed. Please indicate suggested changes by revising, in RED, the appropriate section of the document reflecting the exact wording of the change.

**RISK MANAGEMENT:** Please enter required liability coverage on pages: 35 - 37 ☐ PRODUCT ONLY

Estimated Expenditure: \$685,000.00

REVIEW SEQUENCE	REVIEW AUTHORITY	REVIEW DATE	REVIEW SIGNATURE	COMMENTS (Attach Separate page if necessary)	COMMENTS INCORPORATED
1.	Purchasing Dept. J. Lauro, Director C. Mancuso, Ass't. Director	8/26	<i>[Signature]</i>	Project notes are it is clear that the project is being completed in a timely manner.	<i>[Initials]</i>
2.	Real Estate Management Paul Sacco, Director Kathleen Good, Op Mgr. Dana Riiska, Project Mgr.	8/21/12 8/27 8/28	<i>[Signature]</i> <i>[Signature]</i> <i>[Signature]</i>	See comments in 'Red'	<i>[Initials]</i>

Using Dept please provide below information:

☐ Yes, funding for this requisition is using grant Funding. ☐ No, funding for this requisition is not using grant Funding.

If grant funding is being used you must provide Purchasing with the exact clauses that need to be on attached document.

**Please check attached vendor list. Circle vendors you want bids mailed to. Add additional vendors with complete information (Name, Address, Phone and Fax)**

3.	Risk Management Director Attn: Virginia E. Holscher (Check applicable box at right)	8/29/12	<i>[Signature]</i>	P. 36-37 See insurance requirements	<input checked="" type="checkbox"/> HIGH RISK <input type="checkbox"/> NOT HIGH RISK
4.	BCC Finance Attn: Cassandra Williams	8/30/12	<i>[Signature]</i>		
5.	Asst. County Administrator Attn: M. Woodard	9/4/12	<i>[Signature]</i>		
6.	Legal Attn: Michelle Wallace	9/4/12	<i>[Signature]</i>	Agreements Attached	

**RETURN ALL DOCUMENTS TO PURCHASING**

Make all inquiries to: David Fechter, Procurement Analyst at Extension 3154  
In order to meet the following schedule, please return your requirements to Purchasing by: **August 30, 2012**

Revised 08/2010

FIRM DATES
Bid Mail Out: August 31, 2012
Bid Opening: September 17, 2012
Purchasing Director Approval: September 28, 2012

<b>SECTION H - AGREEMENT</b>
------------------------------

**SECTION H - AGREEMENT:**

THIS AGREEMENT, made and entered into by and between the Board of County Commissioners of Pinellas County, a political subdivision of the State of Florida, hereinafter designated the COUNTY, and

(Name of Firm)

(Corporation, Partnership or Individual Proprietor)

Authorized to do business in the State of Florida, with principal place of business located at:

\_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

herein after designated the CONTRACTOR,

WITNESSETH:

That for and in consideration of the sum of \_\_\_\_\_

DOLLARS \$

to be paid by the COUNTY to the CONTRACTOR as herein provided, and in further consideration of the mutual covenants and promises to be kept and performed by and between the parties hereto, it is agreed as follows:

**1. THE CONTRACTOR AGREES:**

- A. To furnish all services, labor, materials and equipment necessary for the complete performance, in a thorough and workmanlike manner, of the Work contemplated under **Bid Title: Roof Overlayment (Re-bid Projects 2 & 3) – STAR Center (PID # 001244A), Bid No: 123-0033-CP(DF)**, in Pinellas County, Florida, to comply with the applicable standards, and to perform all Work in strict accordance with the terms of the Contract Documents.
- B. To commence Work under this Agreement with an adequate force and equipment within fifteen (15) consecutive calendar days after receipt of written notice from the COUNTY to proceed hereunder, and to fully complete all necessary Work under the same within not more than sixty (60) consecutive calendar days for Project No. Two (2) and one hundred twenty (120) consecutive calendar days for Project No. Three (3). It is understood and agreed that the date on which the consecutive calendar days will begin to be charged to the Project shall be the fifteenth (15th) calendar day from the date of receipt of the Notice to Proceed. Time of performance and completion of the Work of this Agreement is of the essence.
- C. That upon failure to complete all Work within the time provided for above, the Contractor shall pay to the County such sums as shall be determined in accordance with the Liquidated Damages provision of this Agreement, and the payment of such sum shall be secured as provided for therein.
- D. That the CONTRACTOR and each subcontractor shall furnish to the COUNTY, upon demand, a certified copy of the payroll covering Work under this Agreement, together with such other information as may be required by the COUNTY to ensure compliance with the law and the provisions of this Agreement.
- E. To procure all insurance as required by the Instructions to Bidders.
- F. To procure and maintain all permits and licenses which may be required by law in connection with the prosecution of the Work contemplated hereunder, except for those permits obtained by the County as expressly set forth in Appendix 1 of the Contract Documents. Notwithstanding the provisions above, the Contractor shall be responsible for non-compliance of all permit requirements, including all fines resulting from Contractor's non-compliance of said requirements.
- G. To permit any representative(s) of the County, at all reasonable times, to inspect the Work in progress or any of the materials used or to be used in connection therewith, whether such Work is located on or off the Project site, and to furnish promptly, without additional charge, all reasonable facilities, labor and materials deemed necessary by the County's Design Professional/Engineer/Project Manager, for the conducting of such inspections and tests as it may require.

## SECTION H - AGREEMENT

- H. Unless otherwise provided in the special provisions, special conditions and Specifications, to assume liability for all damage to Work under construction or completed, whether from fire, water, winds, vandalism, or other causes, until final completion and acceptance by the County and notwithstanding the fact that partial payments may have been made during construction.
- I. No subcontract or transfer of Agreement shall in any case release either the Contractor or its surety of any liability under the Agreement and bonds. The County reserves the right to reject any subcontractors or equipment.
- J. Unless specifically prohibited by Florida law, the Contractor shall defend, indemnify and hold harmless the County and its officers and employees from any and all liabilities, claims, damages, penalties, demands, judgments, actions, proceedings, losses or costs, including, but not limited to, reasonable attorneys' fees and paralegals' fees, or by, or on account of, any claim or amounts recovered under the "Workers' Compensation Law" or of any other laws, by-laws, ordinance, order or decree whether resulting from any claimed breach of this Agreement by the Contractor or from personal injury, property damage, direct or consequential damages, or economic loss, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the Contractor or anyone employed or utilized by the Contractor in the performance of this Agreement. The duty to defend under this paragraph is independent and separate from the duty to indemnify, and the duty to defend exists regardless of any ultimate liability of the Contractor, the County and any indemnified party. The duty to defend arises immediately upon presentation of a claim by any party and written notice of such claim being provided to the Contractor. The Contractor's obligation to indemnify and defend under this Article will survive the expiration or earlier termination of this Agreement until it is determined by final judgment that an action against the County or an indemnified party for the matter indemnified hereunder is fully and finally barred by the applicable statute of limitations. The Contractor shall guarantee the payment of all just claims for materials, supplies, tools, labor or other just claims against it or any subcontractor in connection with this Agreement; and its bonds will not be released by final acceptance and payment by the County unless all such claims are paid or released.
- K. By signing this Agreement, the contractor certifies under penalty of law that it understands the terms and conditions of, and will comply with, the Pinellas County National Pollutant Discharge Elimination System (NPDES) Permit No. FLS000005 that authorizes the storm water discharge associated with construction activities.
- L. Contractor shall submit invoices for payment due as provided herein with such documentation as required by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 *et. seq.*, Florida Statutes, "The Local Government Prompt Payment Act." Invoices shall be submitted to the address below unless instructed otherwise on the purchase order, or if no purchase order, by the ordering department:

Finance Division Accounts Payable  
 Pinellas County Board of County Commissioners  
 P. O. Box 2438  
 Clearwater, FL 33757

Each invoice shall include, at a minimum, the Contractor's name, contact information and the standard purchase order number. In order to expedite payment, it is recommended the Contractor also include the information shown in Section A – General Conditions Payments/Invoices. The County may dispute any payments invoiced by Contractor in accordance with the County's Dispute Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with the County's Dispute Resolution Process.

2. THE COUNTY AGREES:

- A. To pay to the Contractor the Agreement Amount herein above specified, as follows:  
 If progress satisfactory to the County is being made by the Contractor the Contractor will receive partial payments on this Agreement as the Work progresses, based upon estimates of the amount of Work done less payments previously made. In each case 10% of the Agreement Amount earned shall be retained until 50% of the Work is completed, and thereafter 5% of the Agreement Amount earned shall be retained until satisfactory completion and final acceptance of the Project, and final compliance by the Contractor with all terms and conditions of the Contract Documents. Neither progress payment nor partial or entire use or occupancy of the Project by the County shall constitute an acceptance of Work not in accordance with the Contract Documents. The County, prior to making of any payment, may require the Contractor to furnish a certificate or other evidence showing the amount of Work done or completed at that time.
- B. If the Contractor shall so request, to furnish, without charge, two (2) certified copies of any motions or resolutions authorizing the execution of this Agreement, or amendments thereto, or any changes in the Plans, Plans or Specifications pertaining to this Agreement.

3. IT IS MUTUALLY AGREED:

- A. That no change, alteration, amendment, payment for extra Work or agreement to pay for same, shall be binding upon the County until it has been approved the same, and until the same shall be properly approved by the Board.
- B. The County shall designate a representative insofar as prosecution of the Work, and interpretation of the Plans and Specifications are concerned, and that no payments shall be made by the County under this Agreement except upon the certificate of the proper County designee.

**SECTION H - AGREEMENT**

- C. This Agreement shall be interpreted under and its performance governed by the laws of the State of Florida.
  - D. The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the Contract Documents shall not be construed to be and shall not be a waiver of any such provision or provisions or of its rights thereafter to enforce each and every such provision.
  - E. Each of the parties hereto agrees and represents that this Agreement comprises the full and entire agreement between the parties affecting the Work contemplated, and that no other agreement or understanding of any nature concerning the same has been entered into or will be recognized, and that all negotiations, acts, Work performed, or payments made prior to execution hereof shall be deemed merged into, integrated and superseded by this Agreement.
  - F. Should any provision of this Agreement be determined by a court to be unenforceable, such determination shall not affect the validity or enforceability of any section or part thereof.
4. The following named Documents, which shall be referred to as the "Contract Documents," are by reference hereby incorporated into this Agreement:

**ADDENDA** (if applicable)

**APPENDIX 4 SPECIAL NOTICES** (if applicable)

**SECTION B SPECIAL CONDITIONS**

**SECTION H AGREEMENT**

**SECTION D SPECIFICATIONS**

If there is a conflict between the terms of this Agreement and the above referenced documents, then the conflict shall be resolved as follows: the terms of this Agreement shall prevail over the other documents, **and the terms of the remaining documents shall be given preference in their above listed order.**

**SECTION H - AGREEMENT**

5. This Agreement shall be binding upon, and shall inure to the benefit of the executors, administrators, heirs, successors and assigns of the Contractor.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on the day and year as written.

PINELLAS COUNTY acting by and  
through the Board of County Commissioners

Chairman

Date

ATTEST:  
Ken Burke,  
Clerk of the Circuit Court

By:

Deputy Clerk

Approved as to Form

By:

Office of the County Attorney

Name of Firm

By:

Print Name

Title

ATTEST:

Print Name

Title

WITNESSES:

Print Name

Business Address

Print Name

Business Address

Contractor's Registration or Certification No. issued  
by the State of Florida  
\*\*\*CORPORATE SEAL\*\*\*

**Bid Tabulation: Roof Overlayment (Re-bid Projects 2 & 3) - STAR Center (PID No. 001244A)**

Bid No: 123-0033-CP(DF)

Bid Due Date: November 2, 2012

Anderson Shah Roofing, Inc. of Fl.				Allied Roofing, Inc.	
Project No. 2 - East Addition	Unit of Measure	Unit Price	Extended Total	Unit Price	Extended Total
1 Base Bid	Lump Sum			\$411,384.00	\$411,384.00
2 Contingency Funding	Lump Sum			\$40,000.00	\$ 40,000.00
	Total Bid		No Bid		\$451,384.00

Project No. 3 – Building 300					
1 Base Bid	Lump Sum	\$322,000.00	\$322,000.00		
2 Contingency Funding	Lump Sum	\$20,000.00	\$20,000.00		
	Total Bid		\$342,000.00		No Bid