PINELLAS COUNTY ENGINEERING DEPARTMENT TABULATION OF BIDS

Job Order Contracting (JOC) 2009-2010, 089-0152-C

BID OPENING DATE: 3/19/09 (1st Low Bid) (2nd Low Bid) (3rd Low Bid) {4th Low Bid) (5th Low Bid)
G.E.C. Associates, J.0. DeLotto & Sons, Tran Construction, New Vista Builders | Ovation Construction
Inc. Inc. Inc. Group LLC Company
ITEM DESCRIPTION Adjustment Factor Adjustment Factor Adjustment Factor Adjustment Factor Adjustment Factor

Normal Working Hours Construction in Non-Secure Areas 1.0475 1.1222 1.1297 1.1749 1.1700

Other Than Normal Working Hours Construction in Non-Secure Areas 1.0675 1.1511 1.1797 1.1749 1.1980
Normal Working Hours Construction Working in Secured Areas 1.1570 1.1222 1.1797 1.2336 1.2200

Other Than Normal Working Hours Construction Working in Secured Areas 1.1670 1.1511 1.1797 1.2336 1.2700
Non-Prepriced Work Tasks 1.0985 1.1222 1.1797 1.0500 1.0600
Combined Adjustment Factor @ 1.0776 1.1279 ® 1.1498 1.1742 1.1769

BID OPENING DATE: 3/19/09 (6th Low Bid) (7th Low Bid) (8th Low Bid) {Sth Low Bid) (10th Low Bid) |

Southshore Bayshore Contracting | Kenyon & Partners, | Commercial Interiors | Bandes Construction
Enterprises, LLC Corporation Inc. Inc. Company, Inc.
ITEM DESCRIPTION Adjustment Factor Adjustment Factor Adjustment Factor Adjustment Factor Adjustment Factor

Normal Working Hours Construction in Non-Secure Areas 1.1750 1.2000 1.2250 1.2350 1.2000

Other Than Normal Working Hours Construction in Non-Secure Areas 1.1950 1.2300 1.2575 1.2425 1.2200
Normal Working Hours Construction Working in Secured Areas 1.2050 1.2000 1.2500 1.2380 1.3500

Other Than Normal Working Hours Construction Working in Secured Areas 1.2050 1.2300 1.2161 1.2550 1.4300
Non-Prepriced Work Tasks 1.1400 1.2000 1.2000 1.2010 1.2000
Combined Adjustment Factor 1.1795 1.2060 @) 1.2274 1.2347 1.2400

(a) corrected total

10f2



PINELLAS COUNTY ENGINEERING DEPARTMENT TABULATION OF BIDS

Job Order Contracting (JOC) 2009-2010, 089-0152-C

BID OPENING DATE: 3/19/09 {11th Low Bid) (12th Low Bid) {13th Low Bid) (14th Low Bid) {15th Low Bid)
Caladesi Construction| Bollenback Builders, Mastec North George G. Solar
Co. Inc. America, Inc. The Terbo Group, Inc. Company, Inc.
ITEM DESCRIPTION Adjustment Factor Adjustment Factor Adjustment Factor Adjustment Factor Adjustment Factor
Normal Working Hours Construction in Non-Secure Areas 1.2500 1.2441 1.2700 1.21563 1.2850
Other Than Normal Working Hours Construction in Non-Secure Areas 1.2500 1.3266 1.2850 1.2389 1.2900
Normal Working Hours Construction Working in Secured Areas 1.2500 1.2741 1.2500 1.4693 1.2950
Other Than Normal Working Hours Construction Working in Secured Areas 1.2500 1.3141 1.2850 1.4935 1.3050
Non-Prepriced Work Tasks 1.2500 1.2541 1.2000 1.2153 1.1800
Combined Adjustment Factor 1.2500 @ 1.2634 1.2640 @ 1.2710 1.2780
BID OPENING DATE: 3/19/09 (16th Low Bid) (17th Low Bid) (18th Low Bid)
The Hayes Building Integra Construction Walbridge Aldinger
Company Group, LLC. Company
ITEM DESCRIPTION Adjustment Factor Adjustment Factor Adjustment Factor
Normal Working Hours Construction in Non-Secure Areas 1.2900 1.2791 1.2888
Other Than Normal Working Hours Construction in Non-Secure Areas 1.3300 1.3841 1.6754
Normal Working Hours Construction Working in Secured Areas 1.3100 1.3691 1.4435
Other Than Normal Working Hours Construction Working in Secured Areas 1.3500 1.4741 1.9074
Non-Prepriced Work Tasks 1.2500 1.2791 1.2888
Combined Adjustment Factor 1.2980 1.3181 1.4048

(a) corrected total
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